

September 14, 2017

ADDENDUM

No. 3

TO ALL PARTIES INTERESTED IN PROJECT

888 MA 000 F014701C

888-A(216)T

PHOENIX METROPOLITAN AREA

PHOENIX METROPOLITAN AREA FREEWAY LIGHTING PROJECT

**PUBLIC PRIVATE PARTNERSHIP (P3)
DESIGN-BUILD-FINANCE-OPERATE-MAINTAIN AGREEMENT**

SOQ SUBMITTAL DATE

FRIDAY, OCTOBER 20, 2017, AT 12:00 P. M. (ARIZONA TIME)

OVERVIEW

Enclosed please find Addendum #3 to the RFQ. In this addendum, the RFQ has been reissued in its entirety. Capitalized terms and abbreviations not otherwise defined in this Addendum #3 have the meanings given in the RFQ. In accordance with the RFQ Procurement Schedule, please provide any final comments / questions on Addendum #3 by September 21, 2017.

ADOT is also posting Q&A Matrix #2 at this time.

REVISION TO SOQ SUBMITTAL DATE:

The SOQ Due Date on the above referenced project is hereby changed from FRIDAY, SEPTEMBER 29, 2017, AT 4:00 P. M. (ARIZONA TIME) to FRIDAY, OCTOBER 20, 2017, AT 12:00 P. M. (ARIZONA TIME).

REVISIONS TO THE REQUEST FOR QUALIFICATIONS (RFQ) PACKAGE:

The RFQ is hereby clarified and revised as follows:

- Attached to this Addendum #3 is an amended and restated version of the RFQ which replaces the version of the RFQ issued prior to the date of this Addendum #3 in its entirety.

Except as expressly modified by this Addendum #3, all terms, conditions, limitations, plans and procedures for the procurement process for the Project shall be as set forth in the RFQ.



for Steve Beasley

Engineer - Manager

Attachment: Amended and restated RFQ