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ARIZONA DEPARTMENT OF TRANSPORTATION 
 

ADVERTISEMENT FOR BIDS 
 

BID OPENING: FRIDAY, JUNE 10, 2016, AT 11:00 A.M. (M.S.T.) 
 
TRACS NO  0000 PN FLO SL53201C 
PROJ NO  TEA-FLO-0(004)T 
TERMINI  TOWN OF FLORENCE 
LOCATION  MAIN STREET; RUGGLES STREET TO BUTTE AVENUE 
 
ROUTE NO.  MILEPOST  DISTRICT  ITEM NO. 
      N/A  N/A  SOUTHCENTRAL  LOCAL 
       
The amount programmed for this contract is $430,000.  The location and description of the 
proposed work and the representative items and approximate quantities are as follows: 
 
The proposed project is located in Pinal County, along Main Street between Ruggles Street and 
Butte Avenue within the Town of Florence.  The proposed work consists of removing existing 
lighting, installing new pedestrian lighting and site furniture, and other related work. 
 
REPRESENTATIVE ITEMS  UNIT  QUANTITY 
Pole (Special) (20 Ft Decorative Style Pole)  Each  15 
Pole Foundation (Special) (20 Ft Decorative Pole)  Each  15 
Electrical Conduit (Various Sizes) (PVC)  L. Ft.  2,670 
Electrical Conduit (Various Sizes, PVC, Directional Drilling)  L. Ft.   150 
Conductor (Various No.)  L. Ft.  7,770 
Luminaire (Decorative Style) (LED Post Top)  Each  15 
Trash Receptacle (Above Ground)  Each  15 
Bench  Each  30 
Bike Rack  Each  15 
Construction Surveying and Layout  L. Sum  1 
 
The time allowed for the completion of the work included in this project will be 80 calendar days. 
 
The Arizona Department of Transportation, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252.42 U.S.C. §§ 2000d-4) and the Regulations, hereby 
notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this 
advertisement, Disadvantaged Business Enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on the grounds of 
race, color, or national origin in consideration for an award. 
 
Project plans, special provisions, and proposal pamphlets may be purchased in paper format 
from Contracts and Specifications Section, 1651 W. Jackson, Room 121F, Phoenix, AZ 85007-
3217, (602) 712-7221.  The cost is $15.00, payable at time of order by cash, check, or money 
order.  Please indicate whether a bid proposal package or a subcontractor/supplier set is 
desired.  An additional fee of $5.00 will be charged for each set of Special Provisions requested 
which is not accompanied by the purchase of a related set of project plans.  Checks should be 
made payable to the Arizona Department of Transportation.  We cannot guarantee mail delivery.  
No refund will be made for plans or specifications returned. 
 
Contract documents and other project documents are available as electronic files, at no charge, 
from the Contracts and Specifications website, pursuant to Subsection 102.02 of the 
specifications.  The Contracts and Specifications Current Advertisements website is located at: 
http://www.azdot.gov/business/ContractsandSpecifications/CurrentAdvertisements. 
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Documents should be available within one week following the advertisement for bids. 
 
This project is eligible for electronic bidding. 
 
To submit a valid bid, the bidder must (1) have prequalification from the Department as 
necessary for the project, and (2) be included on the project Plansholder List as a Prime.  The 
Application for Contractor Prequalification shall be filed at least 15 calendar days prior to the bid 
opening date.  The Application may be obtained from the Contracts and Specifications website. 
 
This contract is subject to the provisions of Arizona Revised Statutes Section 42-5075 -- Prime 
contracting classification; exemptions; definitions. 
 
No award will be made to any contractor who is not a duly licensed contractor in accordance with 
Arizona Revised Statutes 32-1101 through 32-1170.03. 
 
All labor employed on this project shall be paid in accordance with the minimum wage rates 
shown in the General Wage Decision.  These rates have been determined in accordance with 
the requirements of the law and issued by the Secretary of Labor for this project.  The wage 
scale is on file in Contracts and Specifications Section and copies may be obtained at all 
reasonable times. 
 
A proposal guaranty in the form of either a certified or a cashier's check made payable to the 
State Treasurer of Arizona for not less than ten percent of the amount of the bid or in the form of 
a surety (bid) bond for ten percent of the amount of the bid shall accompany the proposal. 
 
Surety (bid) bonds will be accepted only on the form provided by the Department and only from 
corporate sureties authorized to do business in Arizona. 
 
Proposal pamphlets in paper format shall be submitted only in the envelope provided by the 
Department to: 
 
  Arizona Department of Transportation 
  Infrastructure Delivery and Operations Division 
  Contracts and Specifications Section 
  1651 West Jackson Street, Room 121F 
  Phoenix, Arizona   85007-3217 
 
Sealed bids will be received until the hour indicated and then publicly opened and read.  No bids 
will be received after the time specified. 
 
Engineering Specialist:  David Do  (602) 712-7445 
Construction Supervisor:  Elsa Tellez  (520) 209-4525 
   
 
     STEVE BEASLEY, 
     Engineer-Manager 
     Contracts & Specifications Section 
 
0000 PN FLO SL53201C 
TEA-FLO-0(004)T 
PROJECT ADVERTISED ON: 5/12/16 
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SPECIAL PROVISIONS 

FOR 

ARIZONA PROJECT 

0000 PN FLO SL532 01 C 

TEA-FL0-0(004)T 

TOWN OF FLORENCE 

Special Provisions 

0000 PN FLO SL53201 C 

TEA-FL0-0(004 )T 

MAIN STREET; RUGGLES STREET TO BUTTE AVENUE 

LIGHTING AND SITE FURNITURE 

PROPOSED WORK: 

The proposed project is located in Pinal County, along Main Street between Ruggles Street 
and Butte Avenue within the Town of Florence. The proposed work consists of removing 
existing lighting, installing new pedestrian lighting and site furniture, and other related work. 
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(SPC00FA, 02/22/16) 

SPECIFICATIONS: 

The work embraced herein shall be performed in accordance with the requirements of 
the following separate documents: 

Arizona Department of Transportation, Standard Specifications for Road and Bridge 
Construction, Edition of 2008 (Pub. # 31-066), 

Arizona Department of Transportation, Intermodal Transportation Division, Standard 
Drawings, listed in the project plans, and available on the Department’s website, 

Arizona Department of Transportation, Traffic Group, Manual of Approved Signs, 
available on the Department’s website, 

Arizona Department of Transportation, Traffic Group, Traffic Control Design 
Guidelines, Edition of 2010, available on the Department’s website, 

Manual on Uniform Traffic Control Devices for Streets and Highways, 2009 edition and 
Arizona Supplement to the 2009 edition, dated January, 2012, 

The Proposal Pamphlet and Non-bid Pamphlet which include the following documents: 

These Special Provisions, 

Appendix A – Subgrade Acceptance Chart,

List of Subcontractors, Suppliers, Service Providers and Manufacturers Bidding 
ADOT Contracts, dated 9/23/10, 

Required Contract Provisions Federal-Aid Construction Contracts (Form FHWA 1273 
Revised May 1, 2012), 

Standard Federal Equal Employment Opportunity Construction Contract Specifications 
(Executive Order 11246), July 1, 1978, Revised November 3, 1980 and Revised April 
15, 1981, 

Title VI / Non-Discrimination Assurances, 
Appendix A 
Appendix E, 

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity 
(Executive Order 11246), July 1, 1978, Revised November 3, 1980 and Revised April 
15, 1981, 
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 Equal Employment Opportunity Compliance Reports, Federal-Aid Projects, February 1, 
1977, Revised July 1, 1978, Revised November 3, 1980, Revised April 15, 1981, 
Revised September 7, 1983, Revised October 15, 1998, Revised January 1, 2005, 
Revised August 1, 2005, and Revised March 1, 2015, 

 
 Wage Determination Decision, 
 
 Bidding Schedule, 
 
Included in the Proposal Pamphlet only: 
 
 Proposal, 
 
 Surety (Bid) Bond, 12-1303, 
 
 Certification With Regard to the Performance of Previous Contracts or Subcontracts 

Subject to the Equal Opportunity Clause and the Filing of Required Reports, Federal 
Aid Projects, April, 1969, Rev. July, 2003, 

 
 Certification With Respect to the Receipt of Addenda, 
 
BID SUBMISSION: 
 
In submitting a bid, the holder of a Bid Proposal Pamphlet shall completely execute the 
following documents: 
 
 Proposal, 
 
 Bidding Schedule, 
 
 Surety (Bid) Bond, 12-1303, 
 
 Certification With Regard to the Performance of Previous Contracts or Subcontracts 

Subject to the Equal Opportunity Clause and the Filing of Required Reports, Federal 
Aid Projects, April, 1969, Rev. July, 2003, and 

 
 Certification With Respect to the Receipt of Addenda. 
 
PROPOSAL GUARANTY: 
 
Each bidder is advised to satisfy itself as to the character and the amount of the proposal 
guaranty required in the Advertisement for Bids. 
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CONTRACT DOCUMENTS: 
 
The bidder to whom an award is made will be required to execute a Performance Bond and a 
Payment Bond, each in 100 percent of the amount of the bid, an Insurance Certificate and the 
Contract Agreement. 
 
A copy of these documents is not included in the Proposal Pamphlet which is furnished to 
prospective bidders; however, each bidder shall satisfy itself as to the requirements of each 
document. 
 
The documents, approved by the Department of Transportation, Highways Division, are 
identified as follows: 
 
 Statutory Performance Bond, 12-1301, September, 1992 
 
 Statutory Payment Bond, 12-1302, September, 1992 
 
 Contract Agreement, 12-0912, August, 2000 
 
 Certificate of Insurance, 12-0100, June, 1998 
 
A copy of each document may be obtained by making a request to Contracts and 
Specifications Services. 
 
COPIES OF PROJECT DOCUMENTS: 
 
Distribution of a limited number of plans and Special Provisions will be made to the successful 
low bidder, at no charge, following confirmation of bid prices and DBE submittal, if applicable.  
The distribution will be made on the following basis: 
 

Contract Size 
(Dollars) 

Full Size 
Plans 

1/2 Size 
Plans 

Bound  
Bid Books 

Unbound  
Bid Books 

 

$0 - $20,000,000 2 10 5 10  
over $$20,000,000 5 20 5 20  

 
These plans and Special Provisions will be set aside and designated for use by the low 
bidder along with an equal number held in reserve for the responsible District Office. 
 
Any additional plans or Special Provisions that the low bidder may require beyond the 
above distribution will be available at the invoice cost of printing by ordering through the 
Engineer. 
 
MATERIAL AND SITE INFORMATION: 
 
Projects requiring materials, excavation, or site investigation may have additional 
information available concerning the material investigations of the project site and adjacent 
projects.  This information, when available and applicable, may be examined in the Office of 
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the Bridge Group-Geotechnical Section, located at 1221 N. 21st Avenue, Phoenix, Arizona  
85009-3740.  The contractor may contact Bridge Group at (602) 712-7481 to schedule an 
appointment to examine the information.  This information will not be attached to the 
contract documents.  Copies of available information may be purchased by prospective 
bidders. 
 
 

 (EPRISENGL, 03/15/11) 
 
DISADVANTAGED BUSINESS ENTERPRISES: 
 
1.0  Policy: 
 
The Arizona Department of Transportation (hereinafter the Department) has established a 
Disadvantaged Business Enterprise (DBE) program in accordance with the regulations of 
the U.S. Department of Transportation (USDOT), 49 CFR Part 26.  The Department has 
received Federal financial assistance from the U.S. Department of Transportation and as a 
condition of receiving this assistance, the Department has signed an assurance that it will 
comply with 49 CFR Part 26. 
 
It is the policy of the Department to ensure that DBEs, as defined in Part 26, have an equal 
opportunity to receive and participate in USDOT-assisted contracts.  It is also the policy of 
the Department: 
 

1. To ensure nondiscrimination in the award and administration of USDOT-assisted 
contracts; 

2. To create a level playing field on which DBEs can compete fairly for 
USDOT-assisted contracts; 

3. To ensure that the DBE program is narrowly tailored in accordance with 
applicable law; 

4. To ensure that only firms that fully meet 49 CFR Part 26 eligibility standards are 
counted as DBEs; 

5. To help remove barriers to the participation of DBEs in USDOT-assisted 
contracts; and  

6. To assist in the development of firms that can compete successfully in the market 
place outside the DBE program. 

 
2.0  Assurances of Non-Discrimination: 
 
The contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, sex or national origin in the performance of this contract.  The contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts.  
Failure by the contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other remedy as the 
state deems appropriate.  The contractor, subrecipient, or subcontractor shall ensure that all 
subcontract agreements contain this non-discrimination assurance. 
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3.0  Definitions: 
 
 (A) Disadvantaged Business Enterprise (DBE):  a for-profit small business concern 

which meets both of the following requirements: 
 
  (1) Is at least 51 percent owned by one or more socially and economically 

disadvantaged individuals or, in the case of any publicly owned business, at least 
51 percent of the stock is owned by one or more such individuals; and, 

 
  (2) Whose management and daily business operations are controlled by one or more 

of the socially and economically disadvantaged individuals who own it. 
 
 (B) Socially and Economically Disadvantaged Individuals:  any individual who is a 

citizen (or lawfully admitted permanent resident) of the United States and who is: 
 
  (1) Any individual who is found to be a socially and economically disadvantaged 

individual on a case-by-case basis. 
 
  (2) Any individual in the following groups, members of which are rebuttably 

presumed to be socially and economically disadvantaged: 
 
   (i)  "Black Americans," which includes persons having origins in any of the 

Black racial groups of Africa; 
 
   (ii)  "Hispanic Americans," which includes persons of Mexican, Puerto Rican, 

Cuban, Central or South American, or other Spanish or Portuguese culture 
or origin, regardless of race; 

 
   (iii)  "Native Americans," which includes persons who are American Indians, 

Eskimos, Aleuts, or Native Hawaiians; 
 
   (iv)  “Asian-Pacific Americans,” which includes persons whose origins are from 

Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, 
Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, 
Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands 
(Republic of Palau), the Commonwealth of the Northern Marianas Islands, 
Macao, Fiji, Tonga, Kiribati, Tuvalu, Nauru, Federated States of 
Micronesia, or Hong Kong; 

 
   (v)  “Subcontinent Asian Americans,” which includes persons whose origins 

are from India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal 
or Sri Lanka; 

 
   (vi) "Women;" 
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   (vii) Any additional groups whose members are designated as socially and 
economically disadvantaged by the Small Business Administration (SBA), 
at such time as the SBA designation becomes effective. 

 
 (C) Joint Venture:  an association of a DBE firm and one or more other firms to carry out 

a single, for-profit business enterprise, for which parties combine their property, 
capital, efforts, skills and knowledge, and in which the DBE is responsible for a 
distinct, clearly defined portion of the work of the contract and whose share in the 
capital contribution, control, management, risks, and profits of the joint venture are 
commensurate with its ownership interest. 

 
 (D) Non-DBE:  any firm that is not a DBE. 
 
 (E) RACE-CONSCIOUS: a measure or program is one that is focused specifically on 

assisting only DBEs, including women-owned DBEs. 
 
 (F) RACE-NEUTRAL: a measure or program is one that is, or can be, used to assist all 

small businesses. For the purposes of this part, race-neutral includes gender-
neutrality. 

 
4.0  Working with DBEs: 
 
The Department works with DBEs and assists them in their efforts to participate in the 
highway construction program.  All bidders should contact the Civil Rights Office at the 
address shown below for assistance in their efforts to use DBEs in the construction program 
of the Department: 
 
  Arizona Department of Transportation 
  Civil Rights Office 
  1135 N. 22nd Avenue (second floor), Mail Drop 154A 
  Phoenix, AZ  85009 
  Phone (602) 712-7761 
  FAX    (602) 712-8429 
 
5.0  Applicability: 
 
The Department has established an overall annual goal for DBE participation on Federal-aid 
contracts.  The Department intends for the goal to be met with a combination of race 
conscious efforts and race neutral efforts.  Race conscious participation occurs where the 
contractor uses a percentage of DBEs, as defined herein, to meet the contract-specified 
goal.  Race neutral efforts are those that are, or can be, used to assist all small businesses 
or increase opportunities for all small businesses.  The regulation, 49 CFR 26, defines race 
neutral as when a DBE wins a prime contract, is awarded a subcontract on a project without 
DBE goals, and is awarded a subcontract from a prime contractor that did not consider the 
firm’s DBE status. 
 
The provisions are applicable to all bidders including DBE bidders. 
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6.0  Certification: 
 
Certification as a DBE shall be predicated on: 
 
 (1) The completion and execution of an application for certification as a "Disadvantaged 

Business Enterprise". 
 
 (2) The submission of documents pertaining to the firm(s) as stated in the application(s), 

including but not limited to a statement of social disadvantage and a personal 
financial statement. 

 
 (3) The submission of any additional information which the Department may require to 

determine the firm's eligibility to participate in the DBE program. 
 
 (4) The information obtained during the on-site visits to the offices of the firm and to active 

job-sites. 
 
Applications for certification may be filed with the Department at any time.  Both hardcopy 
submission and online submission is available. 
 
For hardcopy submissions, applications for certification are available at the Department's Civil 
Rights Office, 1135 N. 22nd Avenue (second floor), mail drop 154A, Phoenix, Arizona 85009, 
phone (602) 712-7761.  Hardcopy applications may also be obtained through the internet at 
www.azdbe.org.  Hardcopy applications must be filed through the Civil Rights Office at the 
above address. 
 
For online submissions, the online application process may be accessed through the internet 
at www.azdbe.org. 
 
DBE firms and firms seeking DBE certification shall cooperate fully with requests for 
information relevant to the certification process.  Failure or refusal to provide such 
information is a ground for denial or removal of certification. 
 
Arizona is a member of the AZ Unified Certification Program (AZUCP).  Only DBE firms that 
are certified by the AZUCP are eligible for credit on ADOT projects.  A list of DBE firms 
certified by AZUCP is available on the internet at www.azdbe.org.  The list will indicate 
contact information and specialty for each DBE firm, and may be sorted in a variety of ways.  
However, ADOT does not guarantee the accuracy and/or completeness of this information, 
nor does ADOT represent that any licenses or registrations are appropriate for the work to be 
done. 
 
The Department’s certification is not a representation of qualifications and/or abilities.  The 
contractor bears all risks that the firm may not be able to perform its work for any reason. 
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7.0  General: 
 
Each contractor shall establish a program that will ensure nondiscrimination in the award and 
administration of contracts and subcontracts. 
 
Each contractor shall also designate a full time employee who shall be responsible for the 
administration of the contractor's DBE program. 
 
Agreements between the bidder and a DBE in which the DBE promises not to provide 
subcontracting quotations to other bidders are prohibited. 
 
8.0  DBE Subcontractor Payment Reporting: 
 
The Department is required to collect data on DBE and non-DBE participation to report to 
FHWA on Federal-aid projects.  The contractor is notified that such record keeping is 
required by the Department for tracking DBE participation. 
 
The contractor shall submit a report on a monthly basis indicating the amounts earned by and 
paid to all DBEs and non-DBEs working on the project.  In addition, the contractor shall 
require that all DBE and non-DBE subcontractors verify receipt of payment. 
 
The contractor shall provide all such required information for the current month by the 5th of 
the following month.  The required information shall be submitted electronically through the 
Department’s web-based payment tracking system (https://adot.dbesystem.com). 
 
9.0  Goals: 
 
The Department has not established contract goals for DBE participation in this contract.  
Contractors are still encouraged to employ reasonable means to obtain DBE participation.  
Contractors must retain records in accordance with these DBE specifications.  The 
contractor is notified that this record keeping is important to the Department so that it can 
track DBE participation where only race neutral efforts are employed. 
 
10.0  Crediting DBE Participation: 
 
10.01  General Requirements: 
 
Only the value of the work actually performed by the DBE can be credited toward DBE 
participation.  Credit is given only after the DBE has been paid for the work performed. 
 
The contractor bears the responsibility to determine whether the DBE possesses the proper 
contractor’s license(s) to perform the work. 
 
The Department’s certification is not a representation of qualifications and/or abilities.  The 
contractor bears all risks that the DBE may not be able to perform its work for any reason. 
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A DBE may participate as a prime contractor, subcontractor, joint venture partner with either a 
prime contractor or a subcontractor, or as a vendor of materials or supplies.  A DBE joint 
venture partner shall be responsible for a clearly defined portion of the work to be performed, 
in addition to meeting the requirements for ownership and control. 
 
The dollar amount of work to be accomplished by DBEs, including partial amount of a lump 
sum or other similar item, shall be on the basis of subcontract, purchase order, hourly rate, 
rate per ton, etc., as agreed to between parties. 
 
With the exception of bond premiums, all work must be attributed to specific bid items.  Where 
work applies to several items, the DBE contracting arrangement must specify unit price and 
amount attributable to each bid item.  DBE credit for any individual item of work performed by 
the DBE shall be the lesser of the amount to be paid to the DBE or the prime contractor's bid 
price.  If the amount bid by the DBE on any item exceeds the prime contractor’s bid amount, 
the prime contractor may not obtain credit by attributing the excess to other items. 
 
Where more than one DBE is engaged to perform parts of an item (for example, supply and 
installation), the total amount payable to the DBEs will not be considered in excess of the 
prime contractor’s bid amount for that item. 
 
Bond premiums may be stated separately, so long as the arrangement between the prime 
contractor and the DBE provides for separate payment not to exceed the price charged by the 
bonding company. 
 
DBE credit may be obtained only for specific work done for the project, supply of equipment 
specifically for physical work on the project, or supply of materials to be incorporated in the 
work.  DBE credit will not be allowed for costs such as overhead items, capital expenditures 
(for example, purchase of equipment), and office items. 
 
If a DBE performs part of an item (for example, installation of materials purchased by a 
Non-DBE), the DBE credit shall not exceed the lesser of (1) the DBE’s contract or (2) the 
prime contractor’s bid for the item, less a reasonable deduction for the portion performed by 
the Non-DBE. 
 
When a DBE performs as a partner in a joint venture, only that portion of the total dollar value 
of the contract which is clearly and distinctly performed by the DBE's own forces can be 
credited. 
 
The contractor may credit second-tier subcontracts issued to DBEs by non-DBE 
subcontractors.  Any second-tier subcontract to a DBE must meet the requirements of a 
first-tier DBE subcontract. 
 
All DBE and non-DBE subcontracting activity must be reported by the contractor.  This 
includes lower-tier subcontracting regardless of whether or not the DBE is under contract with 
another DBE. 
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A prime contractor may credit the entire amount of that portion of a construction contract that 
is performed by the DBE’s own forces.  The cost of supplies and materials obtained by the 
DBE for the work of the contract can be included so long as that cost is reasonable.  Leased 
equipment may also be included.  No credit is permitted for supplies purchased or 
equipment leased from the prime contractor or its affiliate(s). 
 
When a DBE subcontracts a part of the work of its contract to another firm, the value of the 
subcontract may be credited towards DBE participation only if the DBE’s subcontractor is 
itself a DBE and performs the work with its own forces.  Work that a DBE subcontracts to a 
non-DBE firm does not count towards DBE participation. 
 
A prime contractor may credit the entire amount of fees or commissions charged by a DBE 
firm for providing a bona fide service, such as professional, technical, consultant, or 
managerial services, or for providing bonds or insurance specifically required for the 
performance of a USDOT-assisted contract, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for similar services. 
 
10.02  Police Officers: 
 
DBE credit will not be permitted for procuring DPS officers.  For projects on which officers 
from other agencies are supplied, DBE credit will be given only for the broker fees charged, 
and will not include amounts paid to the officers.  The broker fees must be reasonable. 
 
10.03  Commercially Useful Function: 
 
As a prime contractor, a DBE shall perform a significant portion of the contract work with its 
own work force in accordance with normal industry practices and Subsection 108.01 - 
Subletting of Contract of the Standard Specifications. 
 
A prime contractor can credit expenditures to a DBE subcontractor only if the DBE performs 
a commercially useful function on the contract.  A DBE performs a commercially useful 
function when it is responsible for execution of the work of a contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  To 
perform a commercially useful function, the DBE must also be responsible, with respect to 
materials and supplies on the contract, for negotiating price, determining quality and 
quantity, ordering the material, and installing (where applicable) and paying for the material 
itself.  To determine whether a DBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether the 
amount the firm is to be paid under the contract is commensurate with the work it is actually 
performing and the DBE credit claimed for its performance of the work, and other relevant 
factors. 
 
A DBE will not be considered to perform a commercially useful function if its role is limited to 
that of an extra participant in a transaction, contract, or project through which funds are 
passed in order to obtain the appearance of DBE participation.  In determining whether a 
DBE is such an extra participant, the Department will examine similar transactions, 
particularly those in which DBEs do not participate. 
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If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost 
of its contract with its own work force, or if the DBE subcontracts a greater portion of the 
work of a contract than would be expected on the basis of normal industry practice for the 
type of work involved, the Department will presume that the DBE is not performing a 
commercially useful function. 
 
When a DBE is presumed not to be performing a commercially useful function as provided 
above, the DBE may present evidence to rebut this presumption.  Decisions on 
commercially useful function matters are subject to review by FHWA, but are not 
administratively appealable to U.S. DOT. 
 
10.04  Trucking: 
 
The Department will use the following factors in determining whether a DBE trucking 
company is performing a commercially useful function.  The DBE must be responsible for 
the management and supervision of the entire trucking operation for which it is responsible 
on a particular contract, and there cannot be a contrived arrangement for the purpose of 
meeting DBE goals. 
 
The DBE must itself own and operate at least one fully licensed, insured, and operational 
truck used on the contract on every day that credit is to be given for trucking. 
 
The contractor will receive credit for the total value of transportation services provided by 
the DBE using trucks it owns, insures and operates, and using drivers it employs. 
The DBE may lease trucks from another DBE firm, including an owner-operator who is 
certified as a DBE.  The DBE who leases trucks from another DBE receives credit for the 
total value of the transportation services. 
 
The DBE may also lease trucks from a non-DBE firm, including an owner-operator.  The 
DBE who leases trucks from a non-DBE is entitled to credit for the total value of the 
transportation services provided by non-DBE lessees not to exceed the value of 
transportation services provided by DBE-owned trucks on the contract.  Additional 
participation by non-DBE lessees results in credit only for the fee or commission paid to the 
DBE as a result of the lease agreement. 
 
Example: DBE Firm X uses two of its own trucks on contract.  It leases two trucks from DBE 
Firm Y and six trucks from non-DBE firm Z.  DBE credit would only be awarded for the total 
value of transportation services provided by Firm X and Firm Y, and may also be awarded 
for the total value of transportation services provided by four of the six trucks provided by 
Firm Z.  In all, full credit would be allowed for the participation of eight trucks.  With respect 
to the other two trucks provided by Firm Z, DBE credit could be awarded only for the fees or 
commissions pertaining to those trucks Firm X receives as a result of the lease with Firm Z. 
 
10.05  Materials and Supplies: 
 
The Department will credit expenditures with DBEs for material and supplies as follows.  If 
the materials or supplies are obtained from a DBE manufacturer, 100 percent of the cost of 
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the materials or supplies is credited.  A manufacturer is defined as a firm that operates or 
maintains a factory or establishment that produces, on the premises, the materials, supplies, 
articles, or equipment required under the contract, and of the general character described 
by the specifications. 
 
If the materials or supplies are purchased from a DBE regular dealer, 60 percent of the cost 
of the materials or supplies is credited.  A DBE regular dealer is defined as a firm that owns, 
operates, or maintains a store or warehouse or other establishment in which the materials, 
supplies, articles, or equipment of the general character described by the specifications and 
required under the contract are bought, kept in stock, and regularly sold or leased to the 
public in the usual course of business.  To be a regular dealer, the firm must be an 
established, regular business that engages, as its principal business and under its own 
name, in the purchase and sale or lease of the products in question.  A firm may be a DBE 
regular dealer in such bulk items as petroleum products, steel, cement, stone or asphalt 
without owning, operating, or maintaining a place of business, as provided above, if the 
person both owns and operates distribution equipment for the products.  Any supplementing 
of regular dealers’ own distribution equipment shall be by a long-term lease agreement, and 
not on an ad-hoc or contract-by-contract basis.  Packagers, brokers, manufacturers’ 
representatives, or other persons who arrange or expedite transactions are not regular 
dealers within the meaning of this paragraph and the paragraph above. 
 
With respect to materials or supplies purchased from a DBE which is neither a manufacturer 
nor a regular dealer, the Department will credit the entire amount of the fees or commissions 
charged by the DBE for assistance in the procurement of the materials and supplies, or fees 
or transportation charges for the delivery of materials or supplies required on a job site, 
toward DBE goals, provided the fees are determined to be reasonable and not excessive as 
compared with fees customarily allowed for similar services.  The cost of the materials and 
supplies themselves may not be counted toward the DBE goal. 
 
DBE credit for supplying paving grade asphalt and other asphalt products will only be 
permitted for standard industry hauling costs, and only if the DBE is owner or lessee of the 
equipment and trucks.  Leases for trucks must be long term (extending for a fixed time 
period and not related to time for contract performance) and must include all attendant 
responsibilities such as insurance, titling, hazardous waste requirements, and payment of 
drivers. 
 
11.0  Joint Checks: 
 
11.01  Requirements: 
 
A DBE subcontractor and a material supplier (or equipment supplier) may request 
permission for the use of joint checks for payments from the prime contractor to the DBE 
subcontractor and the supplier.  Joint checks may be issued only if all the conditions in this 
subsection are met. 
 
 
 



  Special Provisions 

D.D. 0000 PN FLO SL53201C 

May 6, 2016 TEA-FLO-0(004)T 

 

  Page 14 of 117 

1. The DBE subcontractor must be independent from the prime contractor and the 
supplier, and must perform a commercially useful function.  The DBE subcontractor 
must be responsible for negotiating the price of the material, determining quality and 
quantity, ordering the materials, installing (where applicable), and paying for the 
material.  The DBE subcontractor may not be utilized as an extra participant in a 
transaction, contract, or project in order to obtain the appearance of DBE 
participation. 

 
2. The use of joint checks will be allowed only if the prime contractor, DBE 

subcontractor, and material supplier establish that the use of joint checks in similar 
transactions is a commonly recognized business practice in the industry, particularly 
with respect to similar transactions in which DBE’s do not participate. 

 
3. A material or supply contract may not bear an excessive ratio relative to the DBE 

subcontractor’s normal capacity. 
 

4. There may not be any exclusive arrangement between one prime and one DBE in the 
use of joint checks that may bring into question whether the DBE is independent of 
the prime contractor. 

 
5. Any arrangement for joint checks must be in writing, and for a specific term (for 

example, one year, or a specified number of months) that does not exceed a 
reasonable time to establish a suitable credit line with the supplier. 

 
6. The prime contractor may act solely as the payer of the joint check, and may not 

have responsibility for establishing the terms of the agreement between the DBE 
subcontractor and the supplier. 

 
7. The DBE must be responsible for receiving the check from the prime contractor and 

delivering the check to the supplier. 
 

8. The prime contractor cannot require the DBE subcontractor to use a specific supplier, 
and the prime contractor may not participate in the negotiation of unit prices between 
the DBE subcontractor and the supplier. 

 
11.02  Procedure and Compliance: 
 

1. The Civil Rights Office must approve the agreement for the use of joint checks in 
writing. 

 
2. After obtaining authorization for the use of joint checks, the prime contractor, the 

DBE, and the supplier must retain documentation to allow for efficient monitoring of 
the agreement. 

 
3. Copies of canceled checks must be submitted with the payment information for the 

period in which the joint check was issued.  Certificates of payment must indicate 
whether or not joint checks were used. 
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4. The prime contractor, DBE, and supplier each have an independent duty to report to 

the Department in the case of any change from the approved joint check 
arrangement. 

 
5. Any failure to comply will be considered by the Department to be a material breach of 

this contract and will subject the prime contractor, DBE, and supplier to contract 
remedies and, in the case of serious violations, a potential for termination of the 
contract, reduction or loss of prequalification, debarment, or other remedies which 
may prevent future participation by the offending party. 

 
 

(MENTOR, 02/23/06) 
 
MENTOR-PROTEGE PROGRAM 
 
Description: 
 
Purpose: 
 
The Mentor-Protege program is an initiative to encourage and develop disadvantaged 
businesses in the highway construction industry.  The program will permit contractors to 
provide certain types of assistance to certified Disadvantaged Business Enterprise (DBE) 
subcontractors on highway construction projects. 
 
The program is intended to increase legitimate DBE activities and is not intended to diminish 
nor circumvent existing DBE rules or regulations.  Abuse of this program may be used as the 
basis for actions against both categories of firms including suspension or debarment. 
 
Policy: 
 
It is the policy of ADOT that contractors and certified DBE subcontractors may engage in a 
Mentor-Protege agreement under certain conditions.  Such an agreement must be mutually 
beneficial to both parties and ADOT in fulfilling requirements of 49 Code of Federal 
Regulations Part 23. 
 
Definitions: 
 
 DBE:   The definition, status, and requirements of DBE firms are defined by 49 CFR 

Part 23.  Please also refer to the special provision entitled "Disadvantaged Business 
Enterprises". 

 
 Mentor:   A designated contractor who oversees the development of a designated DBE 

subcontractor by training, counseling, assisting, and sponsoring the DBE firm in an 
ADOT approved Mentor-Protege Program. 
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 Protege:   An ADOT-certified DBE subcontractor who is guided by a mentor through 
training and specialized assistance to gain experience, develop expertise in highway 
construction, and attain general business growth in an approved Mentor-Protege 
program. 

 
 Mentor-Protege Development Plan:  A detailed plan outlining a management 

agreement between a contractor (who agrees to serve as a mentor) and a DBE 
subcontractor (who agrees to serve as a protege). 

 
Implementation: 
 
Approval Process: 
 
  (1) When a contractor and DBE agree to engage in a Mentor-Protege 

Development Plan Agreement, ADOT Civil Rights Office will be notified by 
either party for the purpose of (a) reviewing requirements of STAA, 49 CFR 
part 23, and Mentor-Protege program; (b) establishing timeline for 
processing Agreement; (c) preliminary review of Agreement objective(s) and 
duration; and (d) reporting requirements. (A copy of the suggested form of 
agreement is included in these special provisions). 

 
  (2) A completed Mentor-Protege Development Plan will be submitted to ADOT 

within 30 days following the initial review.  Approval of the Agreement by 
ADOT will be in two stages: 

 
   a)  General approval of Agreement by ADOT within 15 working days 

following submission of Agreement. 
 
   b)  Approval of working plan for the designated project where a 

Mentor-Protege Development Plan will be implemented. 
 
  (3) Duration of a Mentor-Protege Development Plan may exceed that of a single 

project, not to exceed three years. Duration of a working plan may exceed 
that of a single project.  However, the continued use of an existing working 
plan must be approved by the ADOT Civil Rights Office prior to beginning 
work on a new project. 

 
  (4) The Mentor-Protege program is not intended to provide DBE firms with a 

means to avoid management and operational responsibilities.  Mentors 
cannot be responsible for the management of DBE proteges.  Under the 
program, all administrative functions must be performed by personnel 
responsible to or employed by protege.  The protege must retain final 
decision making responsibilities. 

 
  (5) Mentor and protege shall agree to an interview by ADOT Civil Rights Office 

during the development of the Mentor-Protege Development Plan. 
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  (6) Mentor and protege shall agree to evaluations by ADOT. The frequency and 
method will depend on the project. 

 
Content of Mentor-Protege Development Plan: 
 
A Mentor-Protege Development Plan Agreement shall address the following: 
 
  (1) Areas of Assistance:  Identify the specific areas in which the protege 

requires assistance. 
 
   (2) Schedule of Assistance:  Develop an Action Plan which defines the types 

and scope of assistance the mentor will provide to meet the protege's 
needs. 

 
  (3) Responsibilities:  Define the responsibilities of the mentor and the protege in 

each of the activities. 
 
  (4) Benchmarks:  Include measurable benchmarks to be reached by the 

protege at successive stages of the plan. 
 
  (5) Evaluation:  Provide formal evaluations of the protege's attainment of 

benchmarks.  Evaluations must be made by both the mentor and the 
protege and reviewed by ADOT. 

 
  (6) Duration:  Specify the maximum time frame the development plan 

agreement can remain in effect not to exceed three years. 
 
  (7) Assurances:  Provide assurances that all agreements, oral and written, 

pertaining to the Mentor-Protege program do not improperly obtain the 
benefits of the DBE program. 

 
  (8) Key Personnel:  Identify mentor's representative(s) responsible for training 

and/or coordinating the assistance provided to the protege. 
 
  (9) Fees:  Identify any fees paid as a condition of the agreement. 
 
  (10) Copies of agreements:  Attach copies of all bonding, security, lease 

agreements, notes, contracts, etc., made for the duration of the 
Mentor-Protege Plan. 

 
Type of Assistance: 
 
The type of assistance provided by contractors may include, but not be limited to: 
 
  (1) Financial: 
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   a)  Working Capital Secured by Time Demand Notes or Stocks. 
Proteges acquiring working capital through the issuance of stocks 
must maintain no less than 51 percent ownership to maintain DBE 
certification.  Time demand notes may be used to secure working 
capital.  However, any abusive use of recall features will be cause 
for terminating program.  Where working capital is secured by 
stocks or demand notes, a third party such as a bank could 
receive progress payments for work accomplished by the protege, 
made out jointly to the agent and the protege and make payments, 
on behalf of the protege, to material suppliers or for Federal and 
State payroll taxes, etc.  In no case can the day-to-day control of 
the firm be relinquished by the  disadvantaged owner as a 
requirement of the loan. 

 
   b)  Bonding.  Mentors may bond the entire job and charge a pro-rata 

share of the cost to the protege.  Mentors may bond the entire job 
and carry the protege by absorbing the cost of the bond.  
Arrangements of the bonding must be included in the Schedule of 
Assistance. 

 
  (2) Management Technical Assistance: 
 
   a)  Assist in conducting a Protege Self-Assessment by areas to be 

strengthened for long-range planning of the protege firm. 
 
   b)  Assist in developing business plan, loan packaging, and financial 

counseling. 
 
   c)  Assist the protege in setting up a cost accounting system and train 

the protege's personnel to assume full control. 
 
   d)  Provide training in plan interpretation, estimating, and materials 

supply function. 
 
   e)  Provide guidance in general project management and related 

areas to make the protege aware of techniques to improve 
productivity and competitiveness and broaden knowledge of 
industry practices. 

 
  (3) Operation: 
 
   a)  Equipment/Facilities Use.  Equipment and facilities may be 

furnished by mentor, provided that separate lease agreements are 
made and control over the equipment and facilities are under the 
supervision of protege. 
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   b)  Training of managers and specialists of the protege in 
state-of-the-art methods in the contracting industry. 

 
   c)  Mentors may provide personnel with specialized expertise for a 

specific purpose and duration as outlined in the Action Plan. Such 
personnel must be on the protege's payroll and under direct 
supervision of the protege.  Long term, continual, or repetitive use 
by a protege of personnel primarily employed by the mentor will be 
construed as an attempt to artificially inflate DBE participation and 
may be cause for termination of the Mentor-Protege agreement 
and decertification of the DBE. 

 
General Practice: 
 
  (1) Agreements may not include exclusive arrangements which limit 

competition. 
  
  (2) DBE firms shall have the latitude to quote bids to other contractors. 
 
  (3) The contractor and the DBE involved in a Mentor Protege agreement must 

remain separate and independent business entities. 
 
  (4) Middlemen or passive conduits which serve no commercially useful function, 

or subcontractors acting essentially as brokers are unacceptable. 
 
  (5) Formal or informal agreements which limit control and management by DBE 

firms are unacceptable. 
 
  (6) Part ownership in a DBE firm by a non-disadvantaged entity, including a 

mentor, is permitted by the regulations (49 CFR 23) and may be necessary 
to ensure adequate capital and technical guidance of the DBE participant. 
However, any financial investment by the mentor must not create a situation 
wherein the mentor may assume control over the DBE firm. 

 
Modifications: 
 
Modifications to the Mentor-Protege Development Plan shall be subject to the approval of 
ADOT. 
 
Termination: 
 
The Mentor-Protege Development Plan may be terminated by mutual consent by both parties 
with notice to ADOT.  ADOT may terminate approval of the Plan upon determination that: 
 
  (1) The protege firm no longer meets the eligibility standards for certification as 

a DBE. 
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  (2) Either party has failed or is unable to meet its obligations under the 
Development Plan. 

 
  (3) The DBE is not progressing or is not likely to progress in accordance with 

the Development Plan. 
 
  (4) The DBE has reached a satisfactory level of self-sufficiency to compete 

without special treatment provided in the Development Plan. 
 
In the event a Mentor Protege Development Plan is terminated, the contractor will remain 
responsible for the DBE goals established in the project Special Provisions. 
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ARIZONA DEPARTMENT OF TRANSPORTATION 
 

Mentor-Protege Development Plan Agreement 
 

PART ONE: General Agreement 
 
This agreement entered into this           day of                          , 20   , in the city of __________, 
Arizona, by and between                                          (hereafter known as Mentor), and                                 
(hereafter known as Protege), in accordance with rules and regulations of the Arizona 
Department of Transportation (ADOT) Mentor-Protege program, and in accordance with the 
requirements for increased Disadvantaged Business Enterprises (DBE) participation in the 
Surface Transportation Act of 1982 (STAA) and Surface Transportation and Uniform 
Relocation Assistance Act of 1987 (STURAA). 
 
This agreement is intended to cover the general relationship between the parties to insure 
compliance with STAA, STURAA, and ADOT guidelines, and to implement all provisions set 
forth in the Mentor-Protege Development Plan. 
 

PART TWO: Assurances 
 
2.1 Both mentor and protege will remain separate and independent business entities.  
Protege shall have the latitude to quote bids to other  contractors. 
 
2.2 Protege is an ADOT-certified DBE firm. 
 
2.3 The Mentor-Protege program is not intended to provide DBEs with means to avoid 
management and operational responsibilities. 
 
2.4 All agreements, oral and written, pertaining to this Mentor-Protege Plan Agreement do 
not cause the protege to improperly obtain the benefits of the DBE program. 
 

PART THREE: Content of Plan 
 
Both parties will agree to content of the plan which will include but not be limited to: 
 
3.1 Exhibit A:  Areas of Assistance--(Areas identified by both parties as the basis for 
providing assistance by mentor to protege.) 
 
3.2 Exhibit B:  Schedule of Assistance-- An Action Plan developed by both parties defining 
the types and scope of assistance; responsibilities  of mentor and protege in each activity; 
resources to be utilized; and measurable benchmarks to be reached by protege. 
 
3.3 Exhibit C:  Key Personnel-- A list of mentor and protege representatives responsible for 
training and/or coordinating the Plan. 
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3.4 Exhibit D:  Lease/Agreement(s)--Full copies of all lease agreements for equipment and 
facilities; financial agreements; and other agreements between the two parties and/or by third 
parties. 
 

PART FOUR: Monitoring 
 
4.1 Both parties hereby specifically consent to the monitoring of this contract by the 
appropriate federal and state officials or their agents, and to agree to cooperate with such 
agencies. 
  
4.2 Both mentor and protege agree to evaluate the progress of the Plan at scheduled 
intervals with the results reviewed by ADOT. 
 

PART FIVE: Duration 
 
The duration of the Plan will coincide with the length of the project for which the plan was 
intended.  Extended agreement plans shall not exceed a period of three years. 
 

PART SIX: Modifications 
 
None of these agreements may be modified except in writing signed by both parties and 
approved by ADOT. 
 

PART SEVEN: Termination 
 
The mentor or protege retains the right to terminate this agreement by showing cause in a 
written notice to all parties and ADOT.  ADOT may terminate the approval of this agreement by 
showing cause in a written notice to mentor and protege.  In the event of termination of 
agreement or termination of ADOT approval, the  contractor will remain responsible for the 
DBE goals established in the project Special Provisions. 
 

PART EIGHT: Privacy Act Provision 
 
The information contained herein and on attachments is used for the ADOT Mentor-Protege 
Program only, and may not be disclosed without the express permission of all parties involved 
in this agreement. 
 
IN WITNESS WHEREOF, the parties hereto have caused this agreement to be executed by 
their duly authorized officers on the day and year first above written. 
 
_______ __________________________________ ____________________ 
  Date           Mentor Firm (Authorized Official Name)  Signature 
 
_______ __________________________________ ____________________ 
  Date           Protege Firm (Authorized Official Name)  Signature 
 
April 1987 
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GENERAL REQUIREMENTS: 
 
Availability of Documents: 
 
Project documents will be available as shown below: 
 

Documents Paper 
Format 

Electronic 
Format 

Project Plans X X 
Special Provisions X X 
Proposal Pamphlet X X 

Additional Documents (if available) 
Cross Sections  X 
Earthwork Quantity Sheets  X 
Other Reports  X 
Existing Ground Digital Terrain Model 
(DTM) 

 X 

Design Digital Terrain Model (DTM)  X 
 
Documents in Electronic Format: 
 
Project documents in electronic format are available on the Contracts and Specifications 
website. 
 
In the case of any conflict or discrepancy between the project plans, specifications, or 
proposal pamphlet in paper and electronic format, the paper document shall govern. 
 
The project plans are provided in PDF format.  The Department makes no representation or 
warranties as to the compatibility, usability, or readability of the PDF plans with any system, 
software, hardware, or application package other than that on which the files were originally 
saved.  The contractor bears the sole risk of any modifications, manipulations, or alterations 
to the plans. 
 
The special provisions and proposal pamphlet are provided in PDF format. The Department 
makes no representation or warranties as to the compatibility, usability, or readability of the 
PDF documents with any system, software, hardware, or application package other than 
that on which the files were originally saved.  The contractor bears the sole risk of any 
modifications, manipulations, or alterations to the special provisions and proposal pamphlet. 
 
The cross sections, earthwork quantity sheets, and other reports, if applicable, are provided 
only in PDF format. They are provided for information purposes and contractor convenience 
only. They are not part of the contract documents.  The contractor’s use of the information in 
the cross sections, earthwork quantity sheets, and other reports is at the contractor’s sole 
risk.  The Department makes no representation or warranties as to the compatibility, 
usability, or readability of the PDF documents with any system, software, hardware, or 
application package other than that on which the files were originally saved. The contractor 
bears the sole risk of any modifications, manipulations, or alterations to the documents.   
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The existing ground DTM and the design DTM, if applicable, are provided as DGN files. 
They are provided for information purposes and contractor convenience only. The DTMs are 
not part of the contract documents.  The contractor’s use of the information in the DTMs is 
at the contractor’s sole risk.  The Department makes no representation or warranties as to 
the compatibility, usability, or readability of the DTMs with any system, software, hardware, 
or application package other than that on which the files were originally prepared. The 
version of Microstation used to save the DTMs is indicated at 
http://www.azdot.gov/business/engineering-and-construction/CADD. 
 
The Department is providing the electronic project files to bidders for informational purposes 
in conjunction with work or services to be provided to the Department under this project.  
Any use of the electronic files for any purposes other than for this project is prohibited. 
 
Bidders List Requirement: 
 
Bidders shall submit a list of the names of all subcontractors, service providers, 
manufacturers and suppliers submitting bids, proposals or quotes for this project on the “List 
of Subcontractors, Suppliers, Service Providers and Manufacturers Bidding ADOT 
Contracts” form.  The form is appended to the Special Provisions. 
 
All bidders must submit the required form, whether or not the bid is the low bid. 
 
Bidders must submit this form with all requested information to the ADOT Civil Rights Office 
no later than 4:00 p.m. on the fifth working day after bids are opened.  Faxed copies are 
acceptable.  The fax number is (602) 712-8429. 
 
The address for the Department's Civil Rights Office is 1135 N. 22nd Avenue (second floor), 
Phoenix, Arizona 85009. 
 
IF THE BIDDER FAILS TO SUBMIT THE REQUIRED INFORMATION BY THE STATED 
TIME AND IN THE MANNER HEREIN, THE BIDDER SHALL BE INELIGIBLE FOR AWARD 
OF THE CONTRACT. 
 
The form must be complete and must include all the names and contact information for all 
subcontractors, service providers, manufacturers and suppliers that submitted bids, 
proposals, or quotes on this project regardless of the bidder’s intentions to use the sub bid.  
Information on second tier bids is not required. 
 
Title 49 of the Code of Federal Regulations, Part 26.11, required ADOT to create and 
maintain a bidders list.  The purpose of this list is to develop the list of the DBE and 
non-DBE firms seeking to work on Federal-aid highway construction contracts.  This 
information is then used to set ADOT’s overall DBE goal.  The regulation requires the 
following information be collected:  the firm’s name; the firm’s address; the firm’s status as a 
DBE or non-DBE; the age of the firm; and the annual gross receipts of the firm. 
 



  Special Provisions 

D.D. 0000 PN FLO SL53201C 

May 6, 2016 TEA-FLO-0(004)T 

 

  Page 25 of 117 

The Civil Rights Office will contact listed firms to obtain information from them that will be 
used in the agency’s annual DBE goal setting process.  This information will be maintained 
as confidential to the extent allowed by federal and state law. 
 
Cargo Preference Act: 
 
1.0  Description 
 
The Federal Highway Administration (FHWA) in partnership with the Federal Maritime 
Administration has mandated the implementation of 46 CFR 381 making the requirements 
of the Cargo Preference Act (CPA) applicable to the Federal Aid Highway Program. 
 
The requirements apply to items transported by ocean vessel. 
 
The requirements of 46 CFR 381 apply to materials or equipment acquired for a specific 
federal-aid highway project.  In general, the requirements are not applicable to goods or 
materials that come from inventories independent of FHWA-funded contracts. 
 
Information related to the CPA is presented in “Cargo Preference Requirements – 
Questions and Answers” available from the FHWA at 
htps://www.fhwa.dot.gov/construction/cqit/cargo/qa.cfm. 
 
2.0  Contract Requirements 
 
The contractor shall comply with the requirements of the Cargo Preference Act 46 CFR 
381.7(a)-(b).  By executing a construction contract for this project, the contractor agrees: 
 

(1)  To utilize privately owned United States-flag commercial vessels to ship at least 50 
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) involved, whenever shipping any equipment, material, or 
commodities pursuant to this contract, to the extent such vessels are available at 
fair and reasonable rates for United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating 
within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-
board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in the paragraph above to both the Engineer and to the Division of 
National Cargo, Office of Market Development, Maritime Administration, 
Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract. 

 
 
 
 



  Special Provisions 

D.D. 0000 PN FLO SL53201C 

May 6, 2016 TEA-FLO-0(004)T 

 

  Page 26 of 117 

Environmental Mitigation Measures: 
 
The following project-specific mitigation measures are required to address key 
environmental issues and other concerns that were identified as part of the plan 
development process. These mitigation measures are not subject to change without prior 
written approval from the Federal Highway Administration. 
 

• To prevent the introduction of invasive species seeds, the contractor shall inspect all 
earthmoving and hauling equipment at the equipment storage facility and the 
equipment shall be washed prior to entering the construction site. 
 

• To prevent invasive species seeds from leaving the site, the contractor shall inspect 
all construction equipment and remove all attached plant/vegetation and soil/mud 
debris prior to leaving the construction site. 
 

• All disturbed soils not paved that will not be landscaped or otherwise permanently 
stabilized by construction shall be seeded using species native to the project vicinity. 
 

• If previously unidentified cultural resources are encountered during activity related to 
the construction of the project, the contractor shall stop work immediately at that 
location notify the Engineer and shall take all reasonable steps to secure the 
preservation of those resources. The Engineer will contact the Arizona Department of 
Transportation Environmental Planning Group, Historic Preservation Team, 
(602.712.8636 or 602.712.7767) immediately, and make arrangements for proper 
treatment of those resources. 
 

• Access to adjacent businesses and residences shall be maintained throughout 
construction. 
 

• If suspected hazardous materials are encountered during construction, work shall 
cease at that location and the Engineer will be notified. The Engineer will contact the 
Arizona Department of Transportation Environmental Planning Group hazardous 
materials coordinator (602.920.3882 or 602.712.7767) immediately, and make 
arrangements for assessment, treatment and disposal of those materials. 
 

• The contractor shall comply with all local air quality and dust control rules, regulations 
and ordinances which apply to any work performed pursuant to the contract.  
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(101ABRV, 02/04/16) 
 
SECTION 101 DEFINITIONS AND TERMS: 
 
101.01  Abbreviations:  of the Standard Specifications is modified to add: 
 
 ARPA Arizona Rock Products Association 
 
 IFI  International Fasteners Institute 
 
 ISO  International Organization for Standardization 
 

ISSA         International Slurry Surfacing Association 
 
 NICET National Institute for Certification in Engineering Technologies 
 
 NEC  National Electrical Code 
 
 NRMCA National Ready Mixed Concrete Association 
 
 NSPS National Society of Professional Surveyors 
 
 PPI  Plastic Pipe Institute 
 
 SSPC Society for Protective Coatings  
 
 

 (101DEFN, 02/22/16) 
 
SECTION 101 DEFINITIONS AND TERMS: 
 
101.02  Definitions: 
 
Bidding Schedule: of the Standard Specifications is revised to read: 
 
The prepared schedule containing the estimated quantities of the pay items for which unit 
bid prices are invited. 
 
Working Day:  of the Standard Specifications is revised to read: 
 
A day, exclusive of Saturdays, Sundays and State-recognized holidays, beginning at 
midnight, extending for a twenty-four hour period, and ending at midnight.  Any Saturday, 
Sunday, or State-recognized holiday on which the contractor has been approved to work will 
also be counted as a working day.  Working days on which weather conditions do not permit 
work on the project to proceed, as determined by the Engineer, will not be charged. 
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(102PREQ, 02/22/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS 
 
102.02 Prequalification of Bidders:  the title and text of the Standard 

Specifications is revised to read: 
 
102.02  Prerequisites for Bidding: 
 
 (A) General: 
 
To submit a valid bid, the bidder must: 
 

 (1)  have prequalification from the Department as necessary for the project, in 
accordance with paragraph (B) of this Subsection, and  

 
(2)  be included on the project Plansholder List as a Prime in accordance with 

paragraph (C) of this Subsection. 
 

(B) Prequalification of Bidders: 
 
Prior to submitting a bid, the bidder will (unless waived by the Department) be required to be 
prequalified with the Department to bid on the project.  The submission of Prequalification 
information and determination of Prequalification shall be in accordance with the 
requirements of the Rules for Prequalification of Contractors as approved and adopted by 
the Department. 
 

(C) Plansholder List: 
 
There are two ways for a bidder to be included on the project Plansholder List as a Prime.  It 
is the bidder’s responsibility to ensure that it is on the Plansholder List as a Prime prior to 
submitting a bid. 
 
If a bidder is issued a proposal pamphlet in paper format by the Department, the 
Department will place the bidder on the project Plansholder List as a Prime. 
 
Firms can register electronically requesting placement on the project Plansholder List as 
either a Prime or Subcontractor/Vendor as follows: 
 

(a) Go to the C&S Website. 
 

(b) Select “Current Advertisements”. 
 

(c) Identify the project of interest. 
 

(d) Click on the “Register” icon. 
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(e) Select the “Bidder” or “Subcontractor/Vendor” radio button. 
 

(f) Complete all required fields. 
 

(g) Click “Save”.  This submits the request to the Department. 
 

(h) If all required information is provided, the “ADOT C&S Advertisement 
Registration Confirmation Screen” will appear.  An email will also be 
sent to the email address provided acknowledging the request. 

 
Requests to be included on the Plansholder List as a Prime will be evaluated by the 
Department to determine whether the bidder is prequalified for the project.  The Department 
cannot guarantee that requests to be on the Plansholder List will be considered if the 
request is submitted less than five working days prior to the bid opening.  The Department 
will send an email to the email address provided notifying the contractor of the results of 
their request. 
 
The Department’s email will state whether the request was approved or denied.  More 
information regarding the Department’s decision may be obtained by contacting the 
Contracts and Specifications Section. 
 
If an individual from a firm submits a duplicate request to be placed on the Plansholder List, 
the request will be denied.  The Department will register the contact person listed on the 
duplicate request to receive email notices of updates to the project.  The Department will 
send an email to the email address provided notifying the contractor of the results of their 
request. 
 
 (D) Registration for Notifications: 
 
Firms on the Plansholder List as a Prime or a Subcontractor/Vendor will receive notification 
of any changes to the project.  Other interested parties can register electronically to receive 
email notification of any changes to the project as follows: 
 

(a) Go to the C&S Website. 
 

(b) Select “Current Advertisements”. 
 

(c) Identify the project of interest. 
 

(d) Click on the “Register” icon. 
 
(e) Select the “Other” radio button. 
 
(f) Select the “Yes” radio button in response to “Are you interested in 

registering to be notified about any changes made to this 
advertisement?” 
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(g) Complete all required fields. 
 

(h) Click “Save”.  This submits the request to the Department. 
 

(i) If all required information is provided, the “ADOT C&S Advertisement 
Registration Confirmation Screen” will appear.  An email will also be 
sent to the email address provided acknowledging the request. 

 
All parties registering to receive notifications will be sent an email when changes are made 
to the project. 
 
 

(102NOBID, 09/19/12) 
 
SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.03  Suspension from Bidding:  of the Standard Specifications is revised to 

read: 
 
The Department may suspend any person and any subsidiary or affiliate of any person from 
further bidding to the Department and from being a subcontractor or a supplier or otherwise 
participating in the work: 
 
 (A) If that person or any officer, director, employee or agent of that person is 

convicted, in this State, or any other jurisdiction, of a crime involving any of the 
following elements or actions: 

 
  (1) Entering into any contract, combination, conspiracy or other unlawful act 

in restraint of trade or commerce; 
 
  (2) Knowingly and willfully falsifying, concealing, or covering up a material fact 

by trick, scheme, or device; 
 
  (3) Making false, fictitious, or fraudulent statements or representations; 
 
  (4) Making or using a false writing or document knowing it to contain a false, 

fictitious, or fraudulent statement or entry; 
 
  (5) Misrepresentation or false statement on any application for bonding; 
 
  (6) Misrepresentation or false statement on any application for 

prequalification; or 
 
 (B) If the Department makes a finding of any of the above or finds that the 

contractor is not a Responsible Bidder or a Responsible Contractor. 
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 (C) If the Department determines that a contractor, subcontractor, or supplier has 
repeatedly or willfully failed to comply with federal or state immigration laws. 

 
Under this subsection, a person means any individual, partnership, joint venture, 
corporation, association or other entity formed for the purpose of doing business as a 
contractor, subcontractor or supplier. 
 
The signature of the bid proposal by a bidder constitutes the bidder's certification, under 
penalty of perjury under the laws of the United States, that the bidder, or any person 
associated therewith in the capacity of owner, partner, director, officer, principal investor, 
project director, manager, auditor, or any position involving the administration of federal 
funds, has not been, or is not currently, under suspension, debarment, voluntary exclusion 
or been determined ineligible by any federal agency within the past three years.  Signature 
of the bid proposal also certifies, under penalty of perjury under the laws of the United 
States, that the bidder does not have a proposed debarment pending.  In addition, signature 
of the bid proposal certifies that the bidder has not been indicted, convicted, or had a civil 
judgment rendered against (it) by a court of competent jurisdiction in any matter involving 
fraud or official misconduct within the past three years. 
 
Any exceptions to the above paragraph shall be noted and fully described on a separate 
sheet and attached to the bid proposal. 
 
 

 (102PRPMT, 02/22/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.04  Contents of Proposal Pamphlet: the first paragraph of the Standard 

Specifications is revised to read: 
 
The proposal pamphlet will state the location and description of the contemplated 
construction and will show the approximate estimate of the various quantities and kinds of 
work to be performed or materials to be furnished and will have a schedule of items for 
which unit bid prices are invited.  The proposal pamphlet will state the time in which the 
work must be completed, the type and amount of the proposal guaranty and the date, time 
and place of the opening of proposals.  The pamphlet will also include any Special 
Provisions or requirements which vary from or are not included in the Standard 
Specifications.  Additional contract documents applicable to the specific project are listed in 
the Special Provisions. 
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(102ISSPSL, 02/22/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.05  Issuance of Proposals: of the Standard Specifications is revised to read: 
 
The Department reserves the right to refuse to issue proposal documents or to accept bids 
for any of the following reasons: 
 

(A) Lack of competency or adequate machinery, plant and other equipment, as 
revealed by the financial statement and experience questionnaires required under 
Subsection 102.02. 

 
(B) Incomplete work which, in the judgment of the Department, might hinder or 

prevent the prompt completion of additional work if awarded. 
 

(C) Failure to pay or settle satisfactorily all bills due for work on other contracts. 
 
(D) Failure to comply with any qualification regulations of the Department. 

 
(E) Default under previous contracts. 

 
(F) Unsatisfactory performance on previous work. 

 
(G) Entering into any contract, combination, conspiracy, or other unlawful act in 

restraint of trade or commerce. 
 

(H) Knowingly and willfully falsifying, concealing, or covering up a material fact by 
trick, scheme, or device. 

 
(I) Making false, fictitious, or fraudulent statements or representations. 

 
(J) Making or using a false writing or document knowing it to contain a false, fictitious, 

or fraudulent statement or entry. 
 

(K) Misrepresentation or false statement on any application for bonding. 
 

(L) Misrepresentation or false statement on any application for prequalification. 
 

(M) Lack of sufficient ability or integrity to complete the contract. 
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(102EXAM, 02/22/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS 
 
102.07 Examination of Plans, Specifications and Site of Work:  the second 

paragraph of the Standard Specifications is revised to read: 
 
A set of plans, special provisions, and the proposal pamphlet will be on file at Contracts and 
Specifications, 1651 W. Jackson, Room 121F, Phoenix. 
 
Project plans, special provisions, proposal pamphlets, and other project documents, if 
available, will be provided in electronic format, at no charge, on the Contracts and 
Specifications website.  Any interested party can access the advertised project documents. 
 
 

(102LOBY, 10/01/90) 
 
SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.09  Non-Collusion Certification:  of the Standard Specifications is modified 

to add: 
 
 (A)  Lobbying: 
 
The bidder certifies, by signing and submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
  (1) No Federally appropriated funds have been paid or will be paid, by or on 

behalf of the undersigned, to any person for influencing or attempting to 
influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, 
the entering into any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal contract 
grant, loan, or cooperative agreement. 

 
  (2) If any funds other than Federally appropriated funds have been paid or will 

be paid to any person for influencing or attempting to influence an officer 
or employee of any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard 
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its 
instructions.  Copies of Form-LLL, "Disclosure Form to Report Lobbying", 
are available at ADOT Contracts and Specifications Services, 1651 W. 
Jackson, Room 121F, Phoenix, AZ  85007. 
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   This certification is a material representation of fact upon which reliance 
was placed when this transaction was made or entered into.  Submission 
of this certification is a prerequisite for making or entering into this 
transaction imposed by Section 1352, Title 31, U.S. Code.  Any person 
who fails to file the required certification shall be subject to a civil penalty 
of not less than $10,000 and not more than $100,000 for each such 
failure. 

 
   The bidder also agrees, by submitting his or her bid or proposal, that he or 

she shall require that the language of this certification be included in all 
subcontracts and lower tier subcontracts which exceed $100,000 and that 
all such subcontractors and lower tier subcontractors shall certify and 
disclose accordingly. 

 
   The Department will keep the prime contractors' certifications on file as 

part of their original bid proposals.  Each prime contractor shall keep 
individual certifications from all subcontractors and lower tier 
subcontractors on file.  Certifications shall be retained for three years 
following completion and acceptance of any given project. 

 
   Disclosure forms for the prime contractor shall be submitted to the 

Engineer at the pre-construction conference.  Disclosure forms for 
subcontractors and lower tier subcontractors shall be submitted to the 
Engineer by the prime contractor along with the submittal of each 
subcontract or lower tier subcontract, as required under Subsection 
108.01, when said subcontracts exceed $100,000.00.  During the 
performance of the contract the prime contractor and any affected 
subcontractors shall file revised disclosure forms at the end of each 
calendar year quarter in which events occur that materially affect the 
accuracy of any previously filed disclosure form.  Disclosure forms will be 
submitted by the Engineer to the Federal Highway Administration for 
further processing. 

 
 

(102IRPSL, 02/22/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.10  Irregular Proposals: Item (B) of the Standard Specifications is revised to 

read: 
 
 (B) Proposals will be considered irregular and will be rejected for any of the 

following reasons: 
 

(1) If the bidder is not on the project Plansholder List as a Prime. 
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(2) If the proposal, bid bond or bidding schedule is on a form other than that 
furnished by the Department. 

 
(3) If the bidder or surety fails to provide a proposal guaranty as specified in 

Subsection 102.12. 
 

(4) If the bidder fails to sign the proposal when submitting a bid in the paper 
format. 

 
(5) If the bidding schedule does not contain a unit price for each pay item 

listed except in the case of authorized alternate pay items. 
 

(6) If the bidder fails to meet the required goal for Disadvantaged Business 
Enterprises (DBE) established in the Special Provisions or show good faith 
effort as determined by the Department. 

 
(7) If the bidder submits a proposal in both the electronic format and in the 

paper format. 
 
 

(103RSBTY, 02/22/16) 
 
SECTION 103 AWARD AND EXECUTION OF CONTRACT: 
 
103.03  Responsibility:  the third paragraph of the Standard Specifications is 

revised to read: 
 
Non-responsibility may also be found for any of the following reasons: 
 

(A) Anti-competitive acts; 
 

(B) Lack of competency and adequate machinery, plant and other equipment, as 
revealed by the financial statement and experience questionnaires required under 
Subsection 102.02; 

 
(C) Incomplete work which, in the judgment of the Department, might hinder or 

prevent the prompt completion of additional work if awarded; 
 

(D) Failure to pay or settle satisfactorily all bills due for work on other contracts; 
 
(E) Failure to comply with any qualification regulations of the Department; 

 
(F) Default under previous contracts; 

 
(G) Unsatisfactory performance on previous work; 
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(H) Knowingly and willfully falsifying, concealing, or covering up a material fact by 
trick, scheme, or device; 

 
(I) Making false, fictitious, or fraudulent statements or representations; 

 
(J) Making or using a false writing or document knowing it to contain a false, fictitious, 

or fraudulent statement or entry; 
 

(K) Lack of a proper contractor's license; or 
 

(L) Lack of sufficient ability or integrity to complete the contract. 
 
 

(103AWARD, 12/14/09) 
 
SECTION 103 - AWARD AND EXECUTION OF CONTRACT: 
 
103.04  Award of Contract:  the first paragraph of the Standard Specifications is 

modified to add: 
 
When a contract is funded, either wholly or in part, by federal funds, an award of contract 
may be made contingent upon the successful bidder obtaining an appropriate license from 
the State Registrar of Contractors, in accordance with Arizona Revised Statutes 32-1101 
through 32-1170.03.  The license must be obtained within 60 calendar days following 
opening of bid proposals.  No adjustment in proposed bid prices or damages for delay will 
be allowed as a result of any delay caused by the lack of an appropriate license. 
 
Failure to acquire the necessary licensing within the specified period of time shall result in 
either award to the next lowest responsible bidder, or re-advertisement of the contract, as 
may be in the best interests of the Department. 
 
Licensing information is available from: 
 
  Registrar of Contractors 
  3838 N. Central 
  Suite 400 
  Phoenix, AZ  85012 
  Phone:  (602) 542-1525 
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(104STORM, 11/01/95) 
 
SECTION 104 - SCOPE OF WORK: 
 
104.11  Damage by Storm, Flood or Earthquake:  Item (D), Idled Equipment 

and Remobilization, of the Standard Specifications is hereby deleted. 
 
104.11  Damage by Storm, Flood or Earthquake:  Items (E) and (F) of the 

Standard Specifications are revised to read: 
 
  (D) Payment for Repair Work: 
 
The State will pay the cost of the repair work as determined in Subsection 109.04. 
 
  (E) Termination of Contract: 
 
If the Department elects to terminate the contract, the termination and the determination of 
the total compensation payable to the contractor shall be governed by the provisions of 
Subsection 108.11, Termination of Contract for Convenience of the Department. 
 
 

(104ENVIR, 03/17/08) 
 
SECTION 104 -  SCOPE OF WORK: 
 
104.12  Environmental Analysis:  of the Standard Specifications is revised to 

read: 
 
The contractor shall prepare an environmental analysis for approval by the Engineer, under 
any of the following conditions: 
 
 (A) If the contractor elects to provide material, in accordance with Section 1001, 

from a source that involves excavation. 
 
 (B) If the contractor elects to use any site to set up a plant for the crushing or 

processing of base, surfacing, or concrete materials.  The contractor may 
request an exemption from this requirement to provide an environmental 
analysis if all of the following conditions apply: 

 
 (1) the site is exclusively used for the processing of materials, 
 (2) the site will not be used for excavation of borrow material, 
 (3) the site was developed as a processing area on or before January 1, 

1999, 
 (4) the site is currently operating as a processing area, and 
 (5) the plant is located within that portion of the site that was disturbed prior to 

January 1, 1999. 
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 (C) If the contractor requests that the Engineer approve access to controlled access 
highway at points other than legally established access points. 

 
The contractor may incorporate an existing environmental analysis approved after January 
1, 1999, provided that the analysis is updated as necessary to be in compliance with current 
regulations and with the contractor’s planned activities. 
 
Regulatory changes, specification changes, or other reasons may preclude the approval of 
a materials source.  The contractor acknowledges that the Department may refuse to 
approve a material source even if the Department had approved the source for other 
projects. 
 
The environmental analysis shall include all areas of proposed excavation, crushing, 
processing, and haul roads.  For the purposes of Subsection 104.12, a haul road is defined 
as any road on material excavation, processing, or crushing sites, and any road between 
the respective site and a public highway that may be used by the contractor. 
 
The contractor shall promptly advise the Engineer that it is preparing the environmental 
analysis and shall submit it upon completion.  The contractor should anticipate needing a 
minimum of 30 calendar days to prepare the environmental analysis.  The contractor shall 
allow a minimum of 45 calendar days after submittal, or subsequent resubmittal, to the 
Department for the Department to review the environmental analysis and to consult with the 
appropriate jurisdictions and/or agencies.  At the end of the review period, the Engineer will 
notify the contractor whether or not the environmental analysis is acceptable. 
 
If the approval of the environmental analysis causes a delay to a controlling activity of the 
project, the contractor may seek, and the Engineer may grant, an extension of time in 
accordance with the terms of Subsection 108.08.  The time extension shall not exceed 30 
working days for a working-day contract, or 45 calendar days for a calendar-day project.  
The time extension will not be considered unless the contractor can show evidence of due 
diligence in pursuing the environmental analysis.  No time extension will be granted for a 
fixed completion date contract. 
 
The Environmental analysis shall address all environmental effects, including, but not limited 
to, the following: 
 
  (1) The location of the proposed source and haul road, and the distance from 

the source to either an existing highway or an established alignment of a 
proposed Federal, State or County highway along with vicinity maps, 
sketches or aerial photographs. 

 
  (2) The ownership of the land. 
 
  (3) The identity and location of nearby lakes, streams, parks, wildlife refuges 

or other similar protected areas. 
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  (4) The former use, if known, of the source, and haul road and their existing 
condition. 

 
  (5) The identification of present and planned future land use, zoning, etc., and 

an analysis of the compatibility of the removal of materials with such use. 
 
  (6) The anticipated volume of material to be removed; the width, length and 

depth of the excavation; the length and width of the haul road, and other 
pertinent features and the final condition in which the excavated area and 
haul road will be left, such as sloped sides, topsoil replaced, the area 
seeded, etc. 

 
  (7) The archaeological survey of the proposed source prepared by a person 

who meets the Secretary of the Interior's Professional Qualification 
Standards (48 FR 44716) and possesses a current permit for 
archaeological survey issued by the Arizona State Museum (ASM).  The 
survey shall be prepared in a State Historic Preservation Office 
standardized format.  The survey shall identify all historic properties within 
the area of potential effect (APE), as defined by the National Historic 
Preservation Act (36 CFR 800.4).  This includes the materials source, 
processing area, and the haul road.  Additionally, the survey report shall 
identify the effects of the proposed source on any historic properties within 
the APE, and recommend measures to avoid, minimize, or mitigate those 
effects. 

 
  (8) If the proposed source, or haul road will utilize Prime and Unique Farm 

land or farm land of statewide importance, a description of such remaining 
land in the vicinity and an evaluation whether such use will precipitate a 
land use change. 

 
  (9) A description of the visual surroundings and the impact of the removal of 

materials on the visual setting. 
 
  (10) The effect on access, public facilities and adjacent properties, and 

mitigation of such effects. 
 
  (11) The relocation of business or residences. 
 
  (12) Procedures to minimize dust in pits and on haul roads and to mitigate the 

effects of such dust. 
 
  (13) A description of noise receptors and procedures to minimize impacts on 

these receptors. 
 
  (14) A description of the impact on the quality and quantity of water resulting 

from the materials operation shall be provided.  The potential to introduce 
pollutants or turbidity to live streams and/or nearby water bodies shall be 
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addressed.  Measures to mitigate potential water quality impacts shall be 
coordinated through the Environmental Protection Agency (EPA) for sites 
located on tribal land, and the Arizona Department of Environmental 
Quality (ADEQ) for sites located on non-tribal land. 

 
  (15) A description of the impact on endangered or threatened wildlife and 

plants and their habitat.  The analysis of potential impact to plants and 
wildlife shall be coordinated through the Arizona Game and Fish 
Department and U.S. Fish and Wildlife Service.  Compliance with the 
Arizona Native Plant Law shall be coordinated through the Arizona 
Commission of Agriculture and Horticulture. 

 
  (16) A discussion of the effects of hauling activities upon local traffic and 

mitigating measures planned where problems are expected. 
 
  (17) A description of the permits required, such as zoning, health, mining, land 

use, flood plains (see Section 404 of the Clean Water Act), etc. 
 
  (18) The effect of removing material and/or stockpiling material on stream flow 

conditions and the potential for adverse impacts on existing or proposed 
improvements within the flood plain which could result from these 
activities.  Measures to mitigate potential water quality impacts shall be 
coordinated through the Environmental Protection Agency (EPA) for sites 
located on tribal land, and the Arizona Department of Environmental 
Quality (ADEQ) for sites located on non-tribal land. 

 
Guidance in preparing the environmental analysis is available on the Department’s Internet 
Website through the Environmental Planning Group, or by calling Environmental Planning 
Group at 602-712-7767. 
 
 

(105PLNS, 10/18/10) 
 
SECTION 105 CONTROL OF WORK: 
 
105.03   Plans and Working Drawings:  the thirteenth paragraph of the Standard 

Specifications is revised to read: 
 
All working drawings or prints shall be 22 inches in height and 34 inches in length.  There 
shall be 1 1/4-inch margins on the left and right sides, and 3/4-inch margins on the top and 
bottom.  A blank space, four inches wide by three inches high, shall be left inside the margin 
in the lower right hand corner.  All drawings shall be made in such a manner that clear and 
legible copies can be made from them.  When half-size copies are required, they shall be 
provided on standard 11 by 17 inch sheets. 
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(106QCMAT, 10/03/14) 
 
SECTION 106 CONTROL OF MATERIAL: 
 
106.04(A)  General:  the fourth and fifth paragraphs of the Standard Specifications 

are revised to read: 
 
The sampling, testing, and acceptance of materials shall be in accordance with the 
requirements of the specifications, in conjunction with the following: 
 

• The ADOT Materials Testing Manual. 
 

• The ADOT Materials Policy and Procedure Directives Manual. 
 

• Applicable Federal, AASHTO, or ASTM specifications or test designations. 
 

• Applicable specifications or test designations of other nationally recognized 
organizations. 

 
Unless otherwise specified, whenever a reference is made to an Arizona Test Method or an 
ADOT Materials Policy and Procedure Directive, it shall mean the test method or policy and 
procedure directive in effect on the bid opening date. 
 
106.04(C)(2) Quality Control Laboratory:  the first paragraph is revised to read: 
 
All field and laboratory sampling and testing shall be performed by a laboratory or 
laboratories approved by the Department.  The requirements for approval of laboratories are 
specified in ADOT Materials Policy and Procedure Directive No. 19, “ADOT System for the 
Evaluation of Testing Laboratories”.  Approved laboratories, and the test methods for which 
they are approved to perform, are listed in the “ADOT Directory of Approved Materials 
Testing Laboratories”.  Approved test methods listed in the “ADOT Directory of Approved 
Materials Testing Laboratories” do not include field sampling and testing procedures.  When 
field sampling and testing procedures are performed, the appropriate valid Arizona 
Technical Testing Institute (ATTI) and/or American Concrete Institute (ACI) certification(s) 
are required.  ADOT Materials Policy and Procedure Directive No. 19, “ADOT System for 
the Evaluation of Testing Laboratories” and the “ADOT Directory of Approved Materials 
Testing Laboratories” may be obtained on the internet from the ADOT Materials Quality 
Assurance Section website. 
 
106.04(C)(6) Weekly Quality Control Reports:  of the Standard Specifications is 

revised to read: 
 
The contractor shall submit Weekly Quality Control Reports to the Engineer.  The weekly 
reports shall be complete and accurate, and shall state the types of work which have been 
performed during the report period.  The report shall also include the process control 
measures taken to assure quality.  The report shall provide sample identification information 
for materials tested during the report period, including sample number, date sampled, 
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sample location, first and last name of person obtaining sample, and original source of 
material.  The report shall also provide the results for all required tests and any retests, 
corrective actions, and other information relevant to quality control.  The report shall include 
daily diaries for each day of testing, a weekly summary, the ADOT TRACS number, and the 
testing laboratory’s project identification number. 
 
Except as stated in the following paragraph, the weekly quality control report shall be 
prepared using standard forms provided by the Department.  The standard forms are 
available on the Department's website at www.azdot.gov.  After accessing the Department’s 
website, select “Business”, “Engineering and Construction”, “Construction”, “Contractors’ 
Information”, “Forms and Documents”, and then “Weekly Quality Control Forms”.  Except for 
the daily diaries, all documentation and information required on the forms shall be typed.  
Daily diaries may be hand-written if acceptable to the Engineer.  The weekly report shall be 
submitted to the Engineer in paper form with a transmittal letter signed by the contractor’s 
quality control manager. 
 
In lieu of using the standard weekly quality control forms available on the Department’s 
website, the contractor or testing laboratory may prepare the weekly report using proprietary 
or other software, if acceptable to the Engineer, provided that all required information is 
included, the format is comparable to the Department’s standard format, and the report is 
submitted in paper form with the required transmittal letter. 
 
The report period shall end at midnight of each Friday, and the report shall be submitted to 
the Engineer no later than 5:00 p.m. of the following Wednesday.  The Engineer will verify 
that the report is timely, complete and accurate. 
 
Reports that are not submitted by the above-referenced deadline shall be considered 
delinquent.  Reports that are submitted by the above-referenced deadline, but are not 
complete and accurate, shall also be considered delinquent.  In either case monies shall be 
deducted from the contractor’s monthly estimate in accordance with the requirements for 
Contractor Quality Control, as specified in these special provisions. 
 
 

 (106CERT, 09/14/12) 
 
SECTION 106 CONTROL OF MATERIAL: 
 
106.05  Certificates:  of the Standard Specifications is revised to read: 
 
  (A)  General: 
 
The contractor shall submit to the Engineer an original or copy of either a Certificate of 
Compliance or a Certificate of Analysis, as required, prior to the use of any materials or 
manufactured assemblies for which the specifications require that such a certificate be 
furnished. 
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Certificates shall be specifically identified as either a "Certificate of Compliance" or a 
"Certificate of Analysis". 
 
The Engineer may permit the use of certain materials or manufactured assemblies prior to, 
or without, sampling and testing if accompanied by a Certificate of Compliance or Certificate 
of Analysis, as herein specified.  Materials or manufactured assemblies for which a 
certificate is furnished may be sampled and tested at any time, and, if found not in 
conformity with the requirements of the plans and the specifications, will be subject to 
rejection, whether in place or not. 
 
Certificates of Compliance and Certificates of Analysis shall comply with the requirements 
specified herein, the ADOT Materials Testing Manual, and applicable ADOT Materials Policy 
and Procedure Directives. 
 
  (B)  Certificate of Compliance: 
 
A Certificate of Compliance shall be submitted on the manufacturer’s or supplier’s official 
letterhead, and shall contain the following information: 
 
  (1) The current name, address, and phone number of the manufacturer or 

supplier of the material. 
 
  (2) A description of the material supplied. 
 
  (3) Quantity of material represented by the certificate. 
 
  (4) Means of material identification, such as label, lot number, or marking. 
 
  (5) A statement that the material complies in all respects with the 

requirements of the cited specifications.  Certificates shall state 
compliance with the cited specification, such as AASHTO M 320, ASTM 
C 494; or specific table or subsection of the Arizona Department of 
Transportation Standard Specifications or Special Provisions.  Certificates 
may cite both, if applicable. 

 
  (6) A statement that the individual identified in item seven below has the legal 

authority to bind the manufacturer or the supplier of the material. 
 
  (7) The name, title, and signature of the responsible individual.  The date of 

the signature shall also be given. 
 
Each of the first six items specified above shall be completed prior to the signing of the 
certificate as defined in item seven.  No certificate will be accepted that has been altered, 
added to, or changed in any way after the authorized signature has been affixed to the 
original certificate.  However, notations of a clarifying nature, such as project number, 
contractor, or quantity shipped are acceptable, provided the basic requirements of the 
certificate are not affected. 
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A copy or facsimile reproduction of the original certificate will be acceptable; however, the 
original certificate shall be made available upon request. 
 
  (C)  Certificate of Analysis: 
 
A Certificate of Analysis shall include all the information required for a Certificate of 
Compliance and, in addition, shall include the results of all tests required by the 
specifications. 
 
 

(106APL, 02/10/12) 
 
SECTION 106 - CONTROL OF MATERIAL: 
 
106.14  Approved Products List:  of the Standard Specifications is revised to 

read: 
 
The Approved Products List is a list of products which have been shown to meet the 
requirements of these Standard Specifications.  The Approved Products List is maintained 
by the Department and updated monthly.  Copies of the most current version are available 
on the internet from the ADOT Research Center, through its Product Evaluation Program. 
 
The contractor shall verify that any products chosen for use from the Approved Products List 
are selected from the version which was most current at the time of the bid opening. 
 
Unless otherwise specified in the Special Provisions, products not appearing on the 
Approved Products List at the time of the bid opening may be used if they meet the 
requirements of the plans and specifications. 
 
When the Special Provisions limit product selection to only those listed on the Approved 
Products List, other products will not be evaluated or approved. 
 
 

(106DMAT, 2/15/11) 
 
SECTION 106 - CONTROL OF MATERIALS:  of the Standard Specifications is modified 

to add: 
 
106.15  Domestic Materials and Products: 
 
Steel and iron materials and products used on all projects shall comply with the current “Buy 
America” requirements of 23 CFR 635.410. 
 
All manufacturing processes to produce steel and iron products used on this project shall 
occur in the United States.  Raw materials used in manufacturing the steel and iron products 
may be foreign or domestic.  Steel or iron not meeting these requirements may be used in 
products on this project provided that the invoiced cost to the contractor for such steel 
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products incorporated into the work does not exceed either one-tenth of one percent of the 
total (final) contract cost or $2,500, whichever is greater. 
 
Any process which involves the application of a coating to iron or steel shall occur in the 
United States.  These processes include epoxy coating, galvanizing, painting, or any other 
coating which protects or enhances the value of covered material. 
 
The requirements specified herein shall only apply to steel and iron products permanently 
incorporated into the project.  “Buy America” provisions do not apply to temporary steel 
items, such as sheet piling, temporary bridges, steel scaffolding and falsework, or to 
materials which remain in place at the contractor’s convenience. 
 
The contractor shall furnish the Engineer with Certificates of Compliance, conforming to the 
requirements of Subsection 106.05, which state that steel or iron products incorporated in 
the project meet the requirements specified.  Certificates of Compliance shall also certify 
that all manufacturing processes to produce steel or iron products, and any application of a 
coating to iron or steel, occurred in the United States. 
 
Convict-produced materials may not be used unless the materials were produced prior to 
July 1, 1991 at a prison facility specifically producing convict-made materials for Federal-aid 
construction projects. 
 
 

(107INS, 7/10/12) 
 
SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
 
107.14  Insurance:  the first paragraph of the Standard Specifications is revised to 

read: 
 
Prior to the execution of the contract, the contractor shall file with the Department a 
certificate or certificates of insurance evidencing insurance as required by this contract has 
been placed with an insurer authorized to transact insurance in the State of Arizona 
pursuant to ARS Title 20, Chapter 2, Article 1, or with a surplus lines insurer approved and 
identified by the Director of the Department of Insurance pursuant to ARS Title 20, Chapter 
2, Article 5. 
 
All insurers shall have an “A.M. Best” rating of A- VII or better. 
 
The State of Arizona in no way warrants that the above-required minimum insurer rating is 
sufficient to protect the contractor from potential insurer insolvency. 
 
The contractor’s submission of the required insurance certificates constitutes a 
representation to the Department that: 
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1. The contractor has provided a copy of these specifications to every broker who has 
obtained or filed a certificate of insurance and has communicated the necessity of 
compliance with these specifications to the broker; and 

 
2. To the best of the contractor’s knowledge, each certificate of insurance and each 

insurance coverage meets the requirements of these specifications. 
 
The contractor shall provide the Department with certificates of insurance (ACORD form or 
equivalent acceptable to the State of Arizona) as required by the contract.  The certificates 
for each insurance policy shall be signed by a person authorized by that insurer. 
 
 

(107SWRSP, 01/28/03) 
 
SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
 
107.15  Contractor's Responsibility for Utility Property and Services:  of the 

Standard Specifications is revised to read: 
 
 (A)  General: 
 
The contractor's attention is directed to the requirements of Arizona Revised Statutes 
Section 40-360.21 through .29 requiring all parties excavating in public streets, alleys or 
utility easements to first secure the location of all underground facilities in the vicinity of the 
excavation. 
 
The contractor shall review copies of existing ADOT permits, subject to availability, prior to 
start of construction, to assist the contractor in determining the location of any utilities, which 
the Department may have record of and which are not otherwise shown in the contract 
documents.  Utility locations obtained from the Department are for information only and shall 
not relieve the contractor of responsibility for identifying, locating and protecting any existing 
utility lines.  Copies of permits may be obtained from the ADOT Area Permit Supervisor in 
the District in which a project is located. 
 
The contractor shall contact the owners of the various utilities prior to the start of 
construction and shall obtain from them any information pertaining to existing utilities that 
will either supplement information shown on the project plans or will correct any such 
information that may be incorrect.  The contractor shall furnish the Engineer with evidence 
that the contractor has contacted the utility companies.  Such evidence shall be submitted at 
the preconstruction conference, and shall include a copy of the information received from 
each utility as a result of such contacts. 
 
If the contractor learns from either the owner of the utility or from any other source of the 
existence and location of properties of railway, telegraph, telephone, fiber optics cable, 
water, sewer, septic tanks or systems, electric, gas and cable television companies either 
omitted from or shown incorrectly on the project plans, the contractor shall immediately 
notify the Engineer and shall not disturb the utilities.  Relocation or adjustment of such 
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utilities, if deemed necessary, will be either performed by others or shall be performed by 
the contractor in accordance with the provisions of Subsection 104.02. 
 
The contractor shall cooperate with the owners of any underground or overhead utility lines 
in their removal and rearrangement operations in order that these operations may progress 
in a reasonable manner, that duplication of rearrangement work may be reduced to a 
minimum and that services rendered by these parties will not be unnecessarily interrupted. 
 
Temporary or permanent relocation or adjustment of any utility line or service connection 
desired by the contractor for its convenience shall be its responsibility.  The contractor shall 
obtain the approval of both the Engineer and the utility company and upon approval shall 
make all necessary arrangements with the utility company and shall bear all costs in 
connection with such relocation or adjustment.  The contractor shall also submit a Sewer 
Discharge Prevention Plan, as specified in Subsection 107.15(C)(1), describing each 
anticipated relocation or adjustment involving existing sanitary sewer lines.  No work on a 
particular facility shall begin until all approvals for that facility have been received. 
 
 (B)  Contractor Qualifications for Water and Sewer Lines: 
 
Breakage of active sanitary sewer lines may result in the potential spread of disease, 
contamination of the site and any adjacent bodies of water, and other hazards to the public.  
Substantial cleanup costs may be associated with such breakage, as well as possible major 
civil and/or criminal penalties.  Therefore, the Engineer will closely consider the 
qualifications of any personnel proposed by the contractor to oversee or perform work 
involving active sanitary sewer lines.  The contractor shall not assume that the personnel 
assigned to perform such work will be acceptable to the Department merely because they 
meet the experience requirements listed herein. 
 
The contractor, or the subcontracting firm assigned to perform the water and sewer work, 
shall have a minimum of five years of experience in the installation and construction of 
underground large diameter (18-inch or above) water and sewer improvements. 
 
In addition, the key personnel assigned by the contractor to perform any work on water or 
sewer lines, whether from the prime contractor or a subcontracting firm, shall also have at 
least five years of experience in the installation and construction of underground large 
diameter (18-inch or above) water and sewer improvements.  A minimum of two such 
people shall be designated by the contractor.  The designated personnel may have the title 
of foreman or superintendent; however, at least one of these people shall be present at all 
times at the location of any work being performed at or near an active sanitary sewer line. 
 
For both the firm and the key personnel, the experience shall include working with and 
around water and sewer utility lines that are in service.  The contractor shall submit the 
following documentation to the Engineer for review and approval: 
 

(1) A list indicating that the designated key project personnel have at least five 
years of applicable experience, as specified above.  The list shall be 
accompanied with resumes for each of the key people.  The resumes shall 
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include the following information, and demonstrate compliance with the 
specified requirements: 

 
(a) Detailed relevant experience for a minimum of two projects, including 

project description, date of work, actual work performed by the 
individual, and references (a minimum of one for each project). 

 
(b) Level of applicable formal training. 
 
(c) Number of years of relevant experience in performing like construction. 

 
(2) A list of water and sewer construction projects completed by the firm 

performing the water or sewer work, as specified above, indicating a minimum 
of five years of applicable experience.  Include the dates of work, type of work, 
description of the project, amount of work performed by the 
contractor/subcontractor, and the name and phone number of a contact with 
the owning company or agency for which the work was completed. 

 
(3) List of equipment that will be used for this project.  The list shall include, as a 

minimum, equipment type, date of manufacture, and if contractor-owned or 
rented. 

 
(4) A list of all violations and citations in the past five years of applicable water 

and wastewater laws and statutes for both the prime contractor and the 
subcontractor responsible for the utility work. 

 
The contractor shall submit this documentation to the Engineer for approval at least 21 
calendar days prior to any anticipated work involving active sanitary sewer lines, whether 
new or existing. 
 
 (C)  Protection of Existing Utility Lines: 
 
At points where the contractor's operations are adjacent to right-of-way properties or 
easements for railway, telegraph, telephone, water, sewer, electric, gas and cable television 
companies, hereinafter referred to as utilities, or are adjacent to other facilities and property, 
damage to which might result in considerable expense, loss, inconvenience, injury or death, 
work shall not be commenced until all arrangements necessary for the protection thereof 
have been made. 
 
The exact locations and depths of all utilities that are underground or the location of those 
on or near the surface of the ground which are not readily visible shall be determined.  Such 
locations shall be marked in such a manner so that all workmen or equipment operators will 
be thoroughly apprised of their existence and location.  It will be the contractor's 
responsibility to see that every effort possible has been made to acquaint those actually 
involved in working near utilities not only with the type, size, location and depth, but with the 
consequences that might follow any disturbance.  No trenching or similar operation shall be 
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commenced until the Engineer is satisfied that every possible effort has been taken by the 
contractor to protect utilities.  
 
The contractor shall coordinate with others working near new or existing sewer lines or other 
utilities on the procedures to be followed to prevent damaging of these utilities. 
 

(1)  Sewage Discharge Prevention Plan (SDPP): 
 
For any work which may impact active sanitary sewer pipes, whether new or existing, the 
contractor shall prepare a Sewage Discharge Prevention Plan (SDPP) which shall describe 
the contractor's procedures and work plan for such lines.  The Sewage Discharge 
Prevention Plan shall also describe the precautions that the contractor shall take to prevent 
unplanned breakage or spills, and the procedure which the contractor shall follow if 
breakage or a spill occurs. 
 
The contractor's method of work described in the SDPP shall ensure that any work done in 
or near any active sewer line is performed in a safe and controlled manner resulting in no 
accidental discharges.  As a minimum, the contractor's equipment and procedures shall be 
appropriate for the intended work, and shall conform to standard industry practices. 
 
The SDPP shall include information, as specified below, for all portions of the project which 
involve the following work activities, and for any other element of work which may involve 
contact with an active sanitary sewer line: 
 

• Interrupt, divert, relocate, plug, or abandon a sewer line or service connection, or 
 

• Brace, or tie into a sewer line or service connection. 
 
Construction activities in the vicinity of active sanitary sewer lines or service connections 
shall also be included in the SDPP if any of the following conditions exist: 
 

(1) Any work crossing beneath the pipe, at any angle, regardless of vertical 
separation.  

 
(2) Any work crossing over the pipe, at any angle, within two feet of the top of pipe.  

 
(3) Work located parallel to the pipe within the following areas:  

 
(a) For the area from the bottom of the pipe to two feet above the top of the 

pipe, any work within two feet horizontally of the pipe wall. 
 

(b) For the area below the bottom of the pipe, any work located below an 
imaginary line beginning at the pipe springline and progressing downward 
at a slope of 1.5 feet vertically to 1.0 feet horizontally. 
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The contractor’s Sewage Discharge Prevention Plan shall address each of the items 
tabulated below, as applicable, for every location where construction activity will involve an 
active sanitary sewer line. 
 

(2)  Required Elements of the Sewage Discharge Prevention Plan: 
 
The following elements shall be addressed in the SDPP: 
 

(a) Describe the proposed work in general, including the reasons for the work, 
scope, objectives, locations, dates, and estimated times the work will be 
conducted.  Include project plan sheets detailing the proposed work, and 
indicating the peak flowrates of active sewer lines, determined as specified.  

 
(b) For all existing sanitary sewer pipes, determine whether the lines are active or 

abandoned, and the peak flowrates of lines in service, as provided by the 
owner of the utility. 

 
(c) List the key personnel (crew foreman, superintendent, and manager) and field 

office that are proposed to perform the work (include phone numbers).  
 

(d) Describe the work in step-by-step detail for each location, including excavation 
plans and how both the new and existing structures and utilities will be 
identified and protected.  

 
(e) Provide a detailed listing of any hardware, fittings, pipe plugs, flex couplings, 

tools, and materials needed to accomplish the work, and note the status of 
these items (on-hand, to-be-fabricated, on-order with expected delivery date, 
etc.).  Include any manufacturer’s specifications or recommendations, 
especially for any pipe plugs, sewer line fittings, and patching materials.  

 
(f) List all major equipment to be used to perform the work.  Include in this item 

any pumps that will be used to perform the work and the rated capacity of the 
pumps at the anticipated suction head.  

 
(g) List all equipment to be used in the event of an unplanned release and specify 

how the equipment will be used.  The locations of standby pumps shall be 
specified in this item.  The plan shall indicate that all standby equipment to be 
used in the event of an unplanned discharge can be delivered to the site and 
put into service within two hours of identification of any unplanned flow.  

 
(h) List the safety equipment to be used, and describe any unique safety 

procedures.  Cite the applicable OSHA standards covering the work.  
 

(i) Describe any contingency plans the contractor will implement in the event of 
unplanned releases and/or damage to existing facilities.  List all personnel and 
subcontractors that will be responsible for responding to unplanned releases 
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or damaged lines.  Provide qualifications for all such personnel and 
subcontractors, including education, formal training, and relevant experience.  

 
(j) Describe how the public will be protected during the work, and include or cite 

any applicable traffic control plans.  
 

(k) Describe the quality control procedures that will be used in the field.  
 

(l) Discuss how temporary plugs or flow control devices will be secured, 
monitored, and removed.  

 
The SDPP shall be in written form, and shall include any diagrams or sketches necessary 
for clarity.  When possible, diagrams and sketches should be shown using the applicable 
project plan sheets. 
 
The contractor shall modify the SDPP as necessary throughout the project to include any 
new or revised information relevant to the items listed above.  The contractor shall resubmit 
the revised SDPP to the Engineer for approval in each case. 
 
 (3)  Sewage Discharge Prevention Plan Approval: 
 
The SDPP shall be submitted to the Engineer at least 21 calendar days before any work 
involving an active sewer line is to be done.  The Engineer will review the plan, solicit 
comments from the owner/operator of the sewer line, and return the plan to the contractor 
within 14 calendar days from original submittal. 
 
No work involving active sanitary sewer lines shall be done until a final SDPP meeting all 
the requirements specified in Subsection 107.15(C)(2) has been approved by the Engineer. 
 
Approval of the contractor's Sewage Discharge Prevention Plans, personnel, or construction 
methods and operation shall not relieve the contractor from its responsibility to safely 
perform the work included in this contract, nor from its liability for damage resulting, either 
directly or indirectly, from its work performed under this contract. 
 
 (D)  Service Connections: 
 
 (1)  General: 
 
In the event of interruption to water, sewer, or utility services as a result of accidental 
breakage or as a result of lines being exposed or unsupported, the contractor shall promptly 
notify the proper authority and shall cooperate with the said authority in the restoration of 
service.  When service is interrupted, repair work shall be continuous until the service is 
restored.  No work shall be undertaken around fire hydrants until provisions for continued 
service have been approved by the local fire authority. 
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 (2)  Unidentified Water and Sewer Connections: 
 
The contractor shall protect unidentified, undamaged water or sewer service connections 
encountered during excavation.  The contractor shall immediately notify the Engineer when 
an unidentified service connection is encountered. 
 
The contractor shall immediately repair unidentified water or sewer service connections that 
are damaged during excavation.  Any damaged service connections shall be reported to the 
Engineer, including all remedial actions taken. 
 
 (E)  Repairing Damaged Lines: 
 
When the operations of the contractor result in damage to any utility line or service 
connection, the location of which has been brought to the contractor's attention, the 
contractor shall assume full responsibility for such damage. 
 
Should an unplanned breakage occur in an active sewer line as a result of the contractor's 
operations, the contractor shall immediately notify the Engineer, and begin repairs to halt 
any flows and restore normal service, in accordance with the procedures described in the 
approved Sewage Discharge Prevention Plan.  The contractor shall also immediately notify 
the affected utility company and the appropriate regulatory agencies.  The contractor shall 
be responsible for repairing the damaged pipe, restoring any interruptions in service, and 
cleaning up the affected areas within 24 hours of the beginning of the spill.  Sewage 
discharge damage assessments, as specified in Subsection 107.15(F), will be charged to 
the contractor for any unplanned breakage which results in a discharge. 
 
The contractor shall be responsible to repair any breakage, in accordance with requirements 
of the broken line's owner/operator, and clean up the site per applicable codes and 
regulations of the Environmental Protection Agency, OSHA, Arizona Department of 
Environmental Quality (ADEQ), and all other agencies' specifications, at no additional cost 
to the Department. 
 
 (F)  Sewage Discharge Damage Assessments: 
 
The Department will assess liquidated damages in accordance with the Table 1 below for 
each 24-hour period, or portion thereof, for each unplanned breakage that occurs in an 
active sanitary sewer line as a result of the contractor's operation.  The rate of liquidated 
damages assessed is based on the type and quantity of effluent discharged as determined 
by the Engineer. 
 
These liquidated damages do not relieve the contractor from any of its responsibilities under 
the contract, including any liquidated damages that may be assessed under Subsection 
108.09 for late completion of the project. 
 
Liquidated damages assessed by the Department will be independent of any penalties 
imposed by others. 
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The contractor acknowledges that Regulatory agencies may assess or impose civil or 
criminal penalties on the contractor resulting from sewer discharges. 
 
The Department will not be responsible for any civil or criminal penalties, fines, damages, or 
other charges imposed on the contractor by any regulatory agency or court for sewage 
discharges that are a result, directly or indirectly, of the contractor’s work performed under 
this contract. 
 

Table 1 
Liquidated Damages 

(each 24 hour period, or portion thereof) 
Volume of 
Discharge 

Raw Sewage or 
Industrial Wastewater 

Treated 
Effluent 

Less than 10,000 
gallons 

$5,000.00 $1,000.00 

10,000-99,999 
gallons 

$10,000.00 $2,000.00 

100,000-1 million 
gallons 

$25,000.00 $3,000.00 

Greater than 1 
million gallons 

$40,000.00 $5,000.00 

 
Liquidated damages shall be assessed for each 24 hour period, or portion thereof, until the 
contractor has completed all of the following tasks: 
 
 (A) Stopped the discharge. 
 
 (B) Repaired the damaged pipe. 
 
 (C) Restored normal service. 
 

(D) Fully cleaned and disinfected the site to the satisfaction of the Engineer. 
 
REDUCTION OF LIQUIDATED DAMAGES: Upon completion of tasks A, B, and C above, 
and prior to completion of Task D, the liquidated damages assessed for the current 24-hour 
period shall be at the rate shown in Table 1.  However, for each subsequent 24-hour period, 
the assessment will be one half of the rate shown in Table 1. 
 
Damages will continue at the reduced rate until the site has been fully cleaned and 
disinfected to the satisfaction of the Engineer. 
 
As an example, the amounts assessed each 24-hour period for an unplanned discharge of 
20,000 gallons of raw sewage, in which the contractor completes tasks A, B, and C within 
the second 24-hour period but does not complete full cleanup until the third 24-hour period, 
will be as follows: 
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 First 24-hour period: $10,000.00 
 
 Second 24-hour period:  $10,000.00 
 
 Third 24-hour period:  $5,000.00 
 
For this example, the total liquidated damage assessment will be $25,000.00 ($10,000 + 
$10,000 + $5,000). 
 
 
SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
 
107.15  Contractor's Responsibility for Utility Property and Services:  of the 

Standard Specifications is modified to add: 
 
The contractor shall be ADOT's Blue Stake field locator, and perform all requirements as 
prescribed in A.R.S. 40-360.21 through .29, for all underground facilities that have been 
installed by the contractor on the current project, until the project is accepted by ADOT. 
 
At least two working days prior to commencing excavation, the contractor shall call BLUE 
STAKE CENTER, between the hours of 7:00 a.m. and 4:30 p.m., Monday through Friday for 
information relative to the location of buried utilities.  The number to be called is as follows: 
 
Projects Outside Maricopa County (800) 782-5348 
 
Copies of existing ADOT permits, subject to availability, may be obtained from the ADOT 
Area Permit Supervisor as listed below: 
 
SOUTHCENTRAL DISTRICT 
 
    (520) 388-4237  1221 S. 2nd Avenue 
        Tucson, AZ 85713 
 
The following agencies and utility companies have facilities in the area but are not 
anticipated to be in conflict: 
 

CenturyLink 
Rocky Villareal 
(520) 426-6770 

Rocky.villareal@centurylink.com 
 
CenturyLink has existing facilities within the project limits. These facilities are not anticipated 
to be in conflict with the proposed improvements. 
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Town of Florence – Public Works Department 
Timm Wainscott 
(520) 868-8325 

Timm.wainscott@florenceaz.gov 
 

The Town of Florence has existing facilities within the project limits. These facilities are not 
anticipated to be in conflict with the proposed improvements. 

 
The following utility company has adjustments or other work which are part of this project:   
 

Arizona Public Service 
Cathy Gustafson 

520-421-8358 
Catherine.guastafson@aps.com 

 
Arizona Public Service (APS) has existing overhead electrical lines within the project limits. 
These overhead lines are supported by the existing light poles to be removed by the 
contractor. The contractor shall:  
 

• Provide APS a phasing plan for de-energizing existing and energizing new light poles 
from the power source shown on the plans. 

• Remove all existing light poles, mast arms, luminaires, etc and salvage them to APS. 
• Furnish and install all new light poles, electrical conduits, and other appurtances from 

the power source to the poles as shown on the project plans. 
• Provide APS a project schedule and full payment 10 working days prior to expecting 

APS participation. 
• Provide APS 20 working days notice for APS to perform field services or provide 

materials. 
 
It shall be the contractor’s responsibility to determine the exact location of the utilities prior 
to any construction operations and to notify the above mentioned utility companies as least 
two (2) working days prior to commencing any work on the project. 
 
 

(107FINA, 09/19/12) 
 
SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
 
107.19  Federal Immigration and Nationality Act: of the Standard Specifications 

is revised to read: 
 
 (A)  General: 
 
The contractor and all subcontractors shall comply with all federal, state and local 
immigration laws and regulations, as set forth in Arizona Executive Order 2005-30, relating 
to the immigration status of their employees who perform services on the contract during the 
duration of the contract.  The State shall retain the right to perform random audits of 
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contractor and subcontractor records or to inspect papers of any employee thereof to 
ensure compliance. 
 
The contractor shall include the provisions of Subsection 107.19 in all its 
subcontracts. 
 
In addition, the contractor shall require that all subcontractors comply with the provisions of 
Subsection 107.19, monitor such subcontractor compliance, and assist the Department in 
any compliance verification regarding any subcontractor. 
 
 (B)  Compliance Requirements for A.R.S. § 41-4401, Government 

Procurement, E-Verify Requirement; Sanctions: 
 
By submission of a bid, the contractor warrants that the contractor and all proposed 
subcontractors are and shall remain in compliance with: 
 
 (1) All federal, state and local immigration laws and regulations relating to the 

immigration status of their employees who perform services on the contract, and 
 (2) A.R.S. Section 23-214, Subsection A (That subsection reads: “After December 

31, 2007, every employer, after hiring an employee, shall verify the employment 
eligibility of the employee through the E-Verify program.”). 

 
A breach of a warranty regarding compliance with immigration laws and regulations shall be 
deemed a material breach of the contract, and the contractor and subcontractors are 
subject to sanctions specified in Subsection 107.19(D). 
 
Failure to comply with a State audit process to verify the employment records of contractors 
and subcontractors shall be deemed a material breach of the contract, and the contractor 
and subcontractors are subject to sanctions specified in Subsection 107.19(D). 
 
 (C)  Compliance Verification: 
 
The State may, at any time and at its sole discretion, require evidence of compliance from 
the contractor or subcontractor. 
 
Should the State request evidence of compliance, the contractor shall complete and return 
the State Contractor Employment Record Verification Form and Employee Verification 
Worksheet, provided by the Department, no later than 21 days from receipt of the request 
for such information. 
 
Listing of the compliance verification procedure specified above does not preclude the 
Department from utilizing other means to determine compliance. 
 
The State retains the legal right to inspect the papers of any employee who works on the 
contract to ensure that the contractor or subcontractor is complying with the warranty 
specified in Subsection 107.19(B). 
 



  Special Provisions 

D.D. 0000 PN FLO SL53201C 

May 6, 2016 TEA-FLO-0(004)T 

 

  Page 57 of 117 

 (D)  Sanctions for Non-Compliance: 
 
For purposes of this paragraph, non-compliance refers to either the contractor’s or 
subcontractor’s failure to follow immigration laws or to the contractor’s failure to provide 
records when requested.  Failure to comply with the immigration laws or to submit proof of 
compliance constitutes a material breach of contract.  At a minimum, the Department will 
reduce the contractor’s compensation by $10,000 for the initial instance of non-compliance 
by the contractor or a subcontractor.  If the same contractor or subcontractor is in 
non-compliance within two years from the initial non-compliance, the contractor’s 
compensation will be reduced by a minimum of $50,000 for each instance of 
non-compliance.  The third instance by the same contractor or subcontractor within a 
two-year period may result, in addition to the minimum $50,000 reduction in compensation, 
in removal of the offending contractor or subcontractor, suspension of work in whole or in 
part or, in the case of a third violation by the contractor, termination of the contract for 
default. 
 
In addition, if a contractor is in non-compliance three times within a two-year period, the 
Department will revoke the contractor’s prequalification for a minimum of one year.  
Subcontractors and suppliers who are in non-compliance three times within a two-year 
period will be prohibited from participating in Department contracts for a minimum of one 
year. 
 
Subcontractors who are in non-compliance three times within a two-year period, and who 
are prequalified with the Department as prime contractors, will also have such 
prequalifications revoked for a minimum of one year. 
 
After the minimum one-year suspension, contractors, subcontractors, and suppliers may be 
considered eligible to participate in Department contracts, but only after successful 
demonstration, to the satisfaction of the Department, that their hiring practices comply with 
the requirements specified herein.  If considered eligible, contractors shall be required to 
re-apply for prequalification and be accepted prior to bidding on Department contracts.  
Subcontractors interested in bidding on Department contracts as prime contractors shall 
also be required to re-apply for prequalification and be accepted prior to bidding.  For 
purposes of considering suspension: (1) non-compliance by a subcontractor does not count 
as a violation by the contractor, and (2) the Department will count instances of 
non-compliance on other Department contracts. 
 
The sanctions described herein are the minimum sanctions; in case of major violations the 
Department reserves the right to impose any sanctions up to and including termination, 
revocation of prequalification, and prohibition from participation in Department contracts, 
regardless of the number of instances of non-compliance. 
 
Contractors, subcontractors, and suppliers may appeal the sanctions to the State Engineer.  
That appeal must be in writing and personally delivered or sent by certified mail, return 
receipt requested, to the State Engineer.  The appeal must be received by the State 
Engineer no later than seven calendar days after the Department’s determination.  The 
State Engineer shall promptly consider any appeals and notify the interested party of the 
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State Engineer’s findings and decision.  The State Engineer’s decision shall be considered 
administratively final. 
 
Any delay resulting from a compliance verification or a sanction under this subsection is a 
non-excusable delay.  The contractor is not entitled to any compensation or extension of 
time for any delays or additional costs resulting from a compliance verification or a sanction 
under subsection 107.19. 
 
An example of the minimum sanctions under this subsection is presented in the following 
table: 
 

Offense by: Minimum 
Reduction in 

Compensation 
Contractor Subcontractor A Subcontractor B 

First   $10,000 
 First  $10,000 
 Second  $50,000 
  First $10,000 
 Third  $50,000 * 
* Will, in addition, result in removal of the subcontractor, prohibition from participating in 
Department contracts, and revocation of any Department prequalifications that the 
subcontractor may have obtained. 

 
 

(108SUBLT, 02/22/16) 
 
SECTION 108 PROSECUTION AND PROGRESS: 
 
108.01  Subletting of Contract: the fifth paragraph of the Standard Specifications 

is revised to read: 
 
The Department may also refuse to approve any entity as a subcontractor or supplier for 
any of the reasons for which it could refuse to allow an entity to submit a bid, suspend the 
entity from bidding, or declare the entity non-responsible. 
 
108.01 Subletting of Contract:  the sixth paragraph of the Standard 

Specifications is modified to add: 
 

(G) Verification that an alternative dispute resolution process to resolve 
payment and prompt payment disputes is included in each subcontract.  
The alternative dispute resolution process shall include a means of 
prompt escalation beyond the project level and provide the opportunity to 
hire a mediator. 
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108.01 Subletting of Contract:  the seventh paragraph of the Standard 
Specifications is revised to read: 

 
The Engineer will not consent to subletting of any portion of the contract until: 
 

(a) The Engineer receives a copy of the subcontract or lower tier subcontract, and 
 

(b) The AZUTRACS Registration Number for the subcontractor has been provided. 
 
The contractor’s schedule shall allow seven calendar days for the Department’s subcontract 
review of each subcontract. 
 
The Engineer’s consent shall in no way be construed to be an endorsement of the 
subcontractor or its ability to complete the work in a satisfactory manner. 
 
If a subcontractor, of any tier, begins work on the contract prior to the contractor submitting 
the required documentation and receiving consent from the Engineer, the Department will 
withhold $1,000 from monies due or becoming due the contractor as liquidated damages.  
The liquidated damages will be withheld for each subcontractor, of any tier, that starts work 
without the consent of the Engineer.  These liquidated damages shall be in addition to all 
other retention or liquidated damages provided for elsewhere in the contract. 
 
If a subcontractor, of any tier, is found working on the project without an approved contract 
the Engineer will immediately stop work on the subcontract.  Work shall not resume until all 
required documentation is submitted and approved by the Engineer.  The contractor shall 
not be entitled to additional compensation or an extension of contract time for any delays to 
the work because of the contractor’s failure to submit the required documentation. 
 
 

(108PRCN, 10/03/14) 
 
SECTION 108 PROSECUTION AND PROGRESS: 
 
108.03  Preconstruction Conference:  the seventh paragraph of the Standard 

Specifications is revised to read: 
 
The contractor shall submit a traffic control plan in accordance with Subsection 701-1.  The 
contractor shall designate an employee who is competent and experienced in traffic control 
to implement and monitor the traffic control plan.  The qualifications of the designated 
employee must be satisfactory to the Engineer.  After June 30th, 2015, such designated 
employee shall have successfully completed a recognized traffic control supervisor training 
and certification program.  The traffic control supervisor training certification provided by the 
American Traffic Safety Services Association (A.T.S.S.A.) or the International Municipal 
Signal Association (IMSA) shall be acceptable.  Certification through other programs must 
be approved in advance by the Engineer.  The contractor shall submit proof of the proposed 
individual’s certification at the preconstruction conference.  The certification shall be current, 
and must be valid throughout the duration of the project. 
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(108TIME, 10/12/01) 
 
SECTION 108 - PROSECUTION AND PROGRESS: 
 
108.08  Determination and Extension of Contract Time:  the first paragraph of 

the Standard Specifications is revised to read: 
 
The time allowed for the completion of the work included in the contract will be 80 calendar 
days, and will be known as the "Contract Time." 
 
 

(108FCWT, 7/01/14) 
 
SECTION 108 - PROSECUTION AND PROGRESS: 
 
108.09  Failure to Complete the Work on Time: the Schedule of Liquidated 

Damages table of the Standard Specifications is revised to read: 
 

SCHEDULE OF LIQUIDATED DAMAGES 
Original Contract Amount Liquidated Damages Per Day 

From More 
Than: 

To and 
Including: 

Calendar Day 
or Fixed Date: 

Working 
Day: 

$              0 $    100,000 $     430 $    600 
100,000 500,000 640 900 
500,000 1,000,000 1,000 1,400 

1,000,000 2,000,000 1,290 1,800 
2,000,000 5,000,000 1,860 2,600 
5,000,000 10,000,000 2,710 3,800 

10,000,000 20,000,000 2,790 3,900 
20,000,000 30,000,000 3,570 5,000 
30,000,000 60,000,000 5,500 7,700 
60,000,000 90,000,000 9,430 13,200 
90,000,000 ------- 9,430 13,200 

 
 

 (109FORCE, 02/20/08) 
 
SECTION 109 - MEASUREMENT AND PAYMENT: 
 
109.04(D)(3)(a) Rental Rates (Without Operators):  of the Standard Specifications is 

modified to add: 
 
The Rental Rate Blue Book adjustment factor (F) will be 0.933. 
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(109RET, 7/01/14) 
 
SECTION 109 - MEASUREMENT AND PAYMENT: 
 
109.06(C)  Payroll Submittals: of the Standard Specifications is revised to read: 
 
The contractor shall submit payrolls electronically through the internet to the Department’s 
web-based certified payroll tracking system.  This requirement shall also apply to every 
lower-tier subcontractor that is required to provide certified payroll reports. 
 
If, by the 15th of the month, the contractor has not submitted its payrolls for all work 
performed during the preceding month, the Engineer will provide written notification of the 
discrepancies to the contractor.  For each payroll document that the contractor fails to 
submit within 10 days after the written notification, the Department will retain $2,500.00 from 
the progress payment for the current month.  The contractor shall submit each complete and 
correct payroll within 90 days of the date of written notification.  If the payroll is complete 
and correct within the 90-day time frame, the Department will release the $2,500.00 on the 
next monthly estimate.  For each payroll that is not acceptable until after the 90-day time 
frame, the Department will only release $2,000.00 of the $2,500.00 retained.  The 
Department will retain $500.00 as liquidated damages.  Such $500.00 retentions will not 
relieve the contractor of its responsibility to provide each required payroll, complete and 
correct, as specified above.  These liquidated damages shall be in addition to all other 
retention or liquidated damages provided for elsewhere in the contract. 
 
109.07  Partial Payment for Material on Hand:  the fifth paragraph of the 

Standard Specifications is hereby deleted. 
 
 

 (201CLGB, 10/18/10) 
 
SECTION 201 - CLEARING AND GRUBBING: 
 
201-3.02  Removal and Disposal of Materials: the second and third paragraphs of 

the Standard Specifications are revised to read: 
 
In the disposal of all tree trunks, stumps, brush, limbs, roots, vegetation and other debris, 
the contractor shall comply with the requirements of Title 49, Chapter 3, of the Arizona 
Revised Statutes, and with the Rules and Regulations for Air Pollution Control, Title 18, 
Chapter 2, Article 6, adopted by the Arizona Department of Environmental Quality pursuant 
to the authority granted by the Arizona Administrative Code. 
 
Burning will be permitted only after the contractor has obtained a permit from the Arizona 
Department of Environmental Quality and from any other Federal, State, County or City 
Agency that may be involved. 
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SECTION 202 REMOVAL OF STRUCTURES AND OBSTRUCTIONS: 
 
202-3.03(A) Portland Cement Concrete Pavement: of the Standard Specifications is 

modified to add: 
 
Upon removal, disposal of the existing concrete material shall be the responsibility of the 
contractor. 
 
202-3.10  Removal of Pole and Foundation: is hereby added to the Standard 

Specifications: 
 
The contractor shall remove existing poles and foundations at the locations shown on the 
plans and in accordance with Section 202 of the Standard Specifications. Poles and 
hardware shall be cleaned and delivered to Town of Florence. For Town of Florence 
equipment, the contractor shall call Morris Taylor at 520-868-7621, 48 hours in advance for 
dismantling instructions and delivery schedule of equipment being salvaged. The contractor 
shall deliver salvaged material to the Town of Florence Public Works Department (425 E. 
Ruggles St.). 
 
 

(202RMVL, 10/03/14) 
 
SECTION 202 - REMOVAL OF STRUCTURES AND OBSTRUCTIONS: 
 
202-3.07  Removal of Embankment Curb:  the second paragraph of the Standard 

Specifications is revised to read: 
 
Asphaltic concrete obtained from sources approved by the Engineer shall be used to fill and 
repair voids on the existing pavement surface that result from the removals. 
 
202-3.09  Removal of Guardrail:  the first paragraph of the Standard Specifications 

is revised to read: 
 
All guardrail to be removed shall become the property of the contractor unless otherwise 
specified on the project plans.  Guardrail removal shall include complete removal of posts, 
concrete foundations, and foundation tubes, and subsequent backfill of the remaining holes 
with moist soil in compacted lifts, as approved by the Engineer. 
 
202-5   Basis of Payment:  the first paragraph of the Standard Specifications is 

revised to read: 
 
Payment for the accepted quantities of removal of structures and obstructions will be made 
by lump sum or by specific removal items or by a combination of both.  Payment for removal 
of structures and obstructions not listed in the bidding schedule, but necessary to perform 
the construction operations designated on the project plans or specified in the Special 
Provisions shall be considered as included in the prices of contract items. 
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When saw cutting is not included as a contract pay item, full compensation for any saw 
cutting necessary to perform the construction operations designated on the plans shall be 
considered as included in the price of contract items. 
 
 
SECTION 203 EARTHWORK: 
 

203-2   General: of the Standard Specifications is modified to add: 
 
The Subgrade Acceptance Chart, in Appendix A, shall be used to determine whether 
subgrade materials are acceptable. 
 
 

(203ERWK, 03/23/11) 
 
SECTION 203 EARTHWORK: 
 
203-5.03(B)(4) Compaction of Backfill:  the first paragraph of the Standard 

Specifications is revised to read: 
 
Each layer of structure backfill material shall be compacted to at least 100 percent of the 
maximum density as determined in accordance with the requirements of the applicable test 
methods of the ADOT Materials Testing Manual, as directed and approved by the Engineer. 
 
203-5.03(C) Geocomposite Wall Drain: the first sentence of the first paragraph of the 

Standard Specifications is revised to read: 
 
Geocomposite wall drains shall be installed on the soil side of abutment walls, retaining 
walls, and culvert wing walls.  If shown on the plans, geocomposite wall drains shall also be 
installed on the soil side of culvert sidewalls. 
 
203-9.02  Materials:  the last sentence of the Standard Specifications is revised to 

read: 
 
Borrow placed within three feet of the finished subgrade elevation shall conform to the 
following requirement: 
 
 PC + (2.83 x PI) shall not exceed 116.5, 
 
where: 
 
 PC = Percent of material passing the No. 200 sieve (determined in accordance 

with Arizona Test Method 201), and 
 
 PI = Plasticity Index (determined in accordance with AASHTO T 90). 
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(207DSP, 02/20/08) 
 
SECTION 209 FURNISH WATER:  of the Standard Specifications is hereby deleted. 
 
SECTION 207 BLANK  of the Standard Specifications is revised to read: 
 
SECTION 207 DUST PALLIATIVE: 
 
207-1   Description: 
 
The work under this section shall consist of applying all water required for the control of dust 
as considered necessary for the safety and convenience of the traveling public, and for the 
reduction of the dust nuisance to adjacent property. 
 
207-2   Blank 
 
207-3   Construction Requirements: 
 
The use of pressure pumps and spray bars on all sprinkling equipment used for the 
application of dust palliative will be required.  The use of gravity flow spray bars and splash 
plates will not be permitted. 
 
Water applied for dust control shall be as approved or directed by the Engineer.  The 
contractor shall provide appropriate equipment for effective control of dust. 
 
207-4   Method of Measurement and Basis of Payment: 
 
No measurement will be made for application of dust palliative, including furnishing water 
and all necessary equipment and labor, the cost being considered as included in contract 
items. 
 
 
SECTION 402 - PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS: 
 
402-3.02  Material Requirements: the second sentence of the first paragraph of the 

Standard Specifications is revised to read: 
 
Patch materials shall attain a minimum 7 day compressive strength of at least 3,000 pounds 
per square inch with a 28 day minimum compressive strength of 4,000 pounds per square 
inch. 
 
402-3.03  Construction Requirements: of the Standard Specifications is modified 

to add: 
 
The subgrade shall be 100% compacted before placing aggregate base or as established 
by the Engineer. 
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Transverse joints on new concrete pavement shall align with the existing transverse joints 
on existing concrete pavement or as established by the Engineer. 
 
The saw cut location shall avoid existing traffic wheel path location as directed by the 
Engineer. 
 
 

 (701PDMPT, 9/26/14) 
 
SECTION 701 - MAINTENANCE AND PROTECTION OF TRAFFIC: 
 
701-1   Description: the third paragraph of the Standard Specifications is revised 

to read: 
 
When a traffic control plan is included in the project plans, this plan shall govern unless an 
alternate plan, acceptable to the Engineer, is submitted by the contractor.  If no traffic 
control plan is provided or if the contractor desires to deviate from the provisions for 
maintaining traffic as described in this section, it shall submit to the Engineer for approval a 
proposed sequence of operations and a compatible method of maintaining traffic.  After 
June 30th, 2015, such submittal shall be prepared by an employee of the contractor that 
has successfully completed a recognized traffic control supervisor training and certification 
program, as specified in Subsection 108.03.  A traffic control plan proposed by the 
contractor may also be prepared by an individual that is not an employee of the contractor 
provided the individual is also currently certified through the traffic control supervisor training 
and certification program specified in Subsection 108.03.  However, the contractor bears all 
responsibility for any such contractor-submitted traffic control plan, whether prepared by its 
direct employee or other individual. 
 
The contractor’s proposal shall be submitted early enough to allow at least two weeks for 
review and approval before use of the proposed traffic control plan. 
 
701-2.01(B)(1) General Requirements:  item (d) of the second paragraph of the 

Standard Specifications is revised to read: 
 

(d) The name, title and signature of a person having legal authority to bind the 
manufacturer or supplier of the Category I and II devices.  The binding authority 
shall be in accordance with the applicable requirements of Subsection 
106.05(B). 

 
701-2.03  Temporary Concrete Barrier:  the second paragraph of the Standard 

Specifications is revised to read: 
 
The contractor shall provide, at the preconstruction conference, a certificate of compliance, 
conforming to the requirements of Subsection 106.05, stating that any temporary concrete 
barrier to be used on the project conforms to Signing and Marking Standard Drawing C-3.  
The contractor shall include the project number on the submittal. 
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701-2.04  Temporary Impact Attenuation Devices:  the second paragraph of the 
Standard Specifications is revised to read: 

 
Temporary impact attenuation devices shall also meet evaluation criteria for Test Level 3 
per NCHRP (National Cooperative Highway Research Program) Report 350, or for Test 
Level 3 per MASH (AASHTO Manual for Assessing Safety Hardware).  The contractor shall 
provide, at the preconstruction conference, a certificate of compliance, conforming to the 
requirements of Subsection 106.05, certifying that any temporary impact attenuation 
devices to be used on the project will meet the above requirement.  The contractor shall 
include the project number on the submittal. 
 
701-3.05  Temporary Pavement Markings (Application and Removal): 
 
 (C)  Preformed Pavement Markings:  the first paragraph of the Standard 

Specifications is revised to read: 
 
Preformed pavement markings for temporary applications shall be Type II (Temporary-
Removable) and III (Temporary-Nonremovable) and shall conform to the requirements of 
Section 705 of the specifications. 
 
701-3.07  Truck-Mounted Attenuator:  the title and text of the Standard 

Specifications are revised to read: 
 
701-3.07  Truck-Mounted and Trailer-Mounted Attenuators: 
 
The contractor shall provide trucks and truck-mounted attenuators, or trailer-mounted 
attenuators and host vehicles, at the locations shown on the project plans and/or as directed 
by the Engineer. 
 
Truck-mounted or trailer-mounted attenuators shall meet either NCHRP Report 350, Test 
Level 3 criteria, or MASH (Manual for Assessing Safety Hardware), Test Level 3 criteria, 
passing both mandatory and optional tests.  The truck and attenuator combination shall only 
be used in the configuration tested.  Trailer-mounted attenuators shall be used with a host 
vehicle meeting the minimum weight requirements specified in the MASH or NCHRP tests.  
A truck being used for a truck-mounted attenuator shall have a sequential arrow display 
panel or changeable message board. 
 
Truck-mounted attenuators that require chocking or blocking of the vehicle to meet NCHRP 
Report 350 or MASH certification shall not be used. 
 
Truck–mounted attenuators shall have rear-mounted, black and yellow chevron stripes and 
a standard trailer lighting system, including brake lights, turn signals, ICC-bar lights, and two 
yellow rotating beacons or strobe lights mounted on opposite rear corners of the truck 
approximately 4-1/2 feet above the bottom of the tires.  A Type C arrow panel or 
changeable message board shall be provided on the truck, and shall be designed for truck 
installation.  There shall be a minimum of seven feet from the roadway to the bottom of the 
panel or board.  Frame work shall be an integral part of the truck and be permanently 
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mounted in such a way as to prevent the unit from separating from the truck in the case of a 
collision. 
 
Trailer-mounted attenuators shall include rear-mounted black and yellow chevron stripes. 
 
For each proposed truck-mounted or trailer-mounted attenuator, the contractor shall provide 
a Certificate of Compliance, in accordance with Subsection 106.05, to the Engineer for 
approval prior to use.  For truck-mounted attenuators, the certificate shall also include the 
certified weigh bill for the truck, and for trailer-mounted attenuators the certificate shall state 
the minimum weight for the host vehicle.  The certificate shall state that the attenuator 
meets the specified criteria, and shall clearly state the roll-ahead distance.  A copy of this 
documentation shall be kept in the truck cab or host vehicle, available for immediate 
inspection when requested by the Engineer. 
 
When in use for attenuation, trucks with attenuators shall be used exclusively as 
truck-mounted attenuators.  Such trucks shall not be used to carry or store equipment or 
devices, secured or unsecured.  No modification in configuration or use shall be allowed 
without a resubmitted certified weigh bill for the Engineer’s approval. 
 
Truck-mounted or trailer-mounted attenuators used as shadow vehicles per the MUTCD 
shall be positioned at a distance greater than the roll-ahead distance in advance of the 
workers or equipment being protected so that there will be sufficient distance, but not so 
much that errant vehicles will travel around the shadow vehicle and strike the protected 
workers and/or equipment. 
 
The contractor shall cease operations when a truck-mounted or trailer-mounted attenuator is 
damaged.  The contractor shall not resume operations until the attenuator has been 
repaired or replaced, unless authorized by the Engineer. 
 
701-3.08  Changeable Message Board: of the Standard Specifications is revised to 

read: 
 
Changeable message boards shall be furnished and maintained by the contractor at the 
locations shown on the plans and as specified by the Engineer.  The operations and 
messages programmed into the board controller shall be as directed by the Engineer.  The 
changeable message board shall be a complete and operational portable unit which shall 
consist of a wheeled trailer with an adjustable, changeable message board, board message 
controller and self-contained power supply. 
 
The power supply for the changeable message board shall be a fully independent 
self-contained trailer-mounted system.  The changeable message board power supply shall 
be battery operated and rechargeable from a solar panel mounted above the changeable 
message board. 
 
The message characters shall be delineated by either electromagnetically actuated 
reflective dots or optically enhanced light emitting diode pixels (LED) operating under the 
control of a digital computer. 
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The contractor shall submit, at the pre-construction conference, a Certificate of Compliance 
that the changeable message board to be used on this project shall be as described herein. 
 
The character formation system and components shall conform to the following 
requirements: 
 

(1) The changeable message board shall be programmable, and shall be capable 
of displaying a minimum of three lines of message copy, with a minimum of 
eight characters per line, in various alphanumeric combinations. 

 
(2) The changeable message board matrix configuration shall be 35 dots or pixels 

per character in a five horizontal by seven vertical arrangement of the dots or 
pixels. 
 

(3) The dot or pixel size shall be a 2.5-inch high by 1.625-inch wide rectangle 
(minimum), or equivalent area. 
 

(4) Each character shall be 18 inches in height and 12 inches in width (minimum). 
 

(5) The horizontal character separation shall be three inches or more. 
 

(6) Dot color shall be fluorescent yellow upon activation and flat black when not 
activated.  The LED pixels shall emit amber light upon activation and be dark 
when not activated. 
 

(7) The line separation shall be five to 12 inches. 
 

(8) Changeable message boards shall be protected with a clear lexan-type or 
equivalent shield that shall not interfere with or diminish the visibility of the sign 
message. 
 

(9) The programmable message board shall be capable of displaying moving arrow 
patterns as one of the operator-selected programs. 
 

(10) The message board shall also be capable of displaying up to two messages in 
sequence, with variable timing in a minimum of quarter-second increments. 
 

(11) The message board shall be clearly visible and legible from a distance of 800 
feet under both day and night conditions.  The dot-matrix board shall have an 
internal illumination system that shall automatically activate under low light 
conditions to achieve the visibility requirements.  The LED-pixel matrix board 
shall adjust light output (pulse width modulation) to achieve the visibility 
requirements. 
 

(12) The power supply achieved from the battery and solar panel recharging system 
shall have sufficient capacity to operate the changeable message board for a 
minimum of 20 days without direct sunshine.  The solar panel array shall be 
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capable of recharging the batteries such that 2.5 to 3.5 hours of direct sunshine 
shall provide for a minimum of one 24-hour period of usage.  Additionally, the 
battery recharging controller shall have an ambient temperature sensing device 
which will automatically adjust the voltage supplied from the solar panels to the 
batteries.  The sensing device shall ensure that the batteries are properly 
charged in hot or cold weather and shall provide the sign with sufficient power to 
operate the sign as specified. 

 
When in operation, the changeable message board trailer shall be offset a minimum of eight 
feet from the nearest edge of pavement.  If the trailer is located behind temporary concrete 
barrier, a minimum offset of six feet will be required.  Should the specified shoulder width 
not be available, a minimum two-foot offset from the nearest edge of pavement or temporary 
concrete barrier shall be required.  When positioned on the highway, the changeable 
message board trailer shall be delineated with a minimum of 10 Type II barricades or 
vertical panels with Type C steady burn lights at a spacing of 10 to 20 feet, or as shown on 
the approved traffic control plan. 
 
When not in operation, the changeable message board shall be moved a minimum of 30 
feet from the edge of pavement. 
 
The changeable message board trailer shall be placed on a level surface and be secured as 
recommended by the manufacturer and as directed by the Engineer.  The contractor shall 
provide any necessary incidental grading and clearing work required to provide a level 
surface and clear area for the sign. 
 
701-3.10  Sign Sheetings:  of the Standard Specifications is revised to read: 
 
Sign sheeting for all temporary work zone signs shall conform to the requirements of 
Section 1007. 
 
701-3.13  Flagging Services:  of the Standard Specifications is revised to read: 
 
Flagging services shall consist of either civilian, local enforcement officers and their 
vehicles, or DPS (Department of Public Safety) officers and their vehicles.  The Engineer 
will determine the type of flagger needed, and may adjust the relative number of hours of 
each type of flagger specified in the traffic control plan. 
 
If available, only DPS officers shall be used on Interstate Highways and Urban Freeways.  
DPS officers shall also be used on other construction projects except when a local law 
enforcement agency has jurisdiction, in which case a local law enforcement officer and 
vehicle shall be used. 
 
The contractor shall be responsible to procure civilian flaggers, DPS officers, and local 
enforcement officers.  When procuring DPS officers, the contractor shall contact DPS at 
least two business days before flagging services will be required.  Such contact must be 
made between the hours of 7:00 A.M. and 5:00 P.M. (M.S.T.). 
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In the event that local enforcement officers or DPS officers are temporarily unable to provide 
flagging services, the contractor shall ensure that traffic control is maintained and all 
personnel are protected, either by providing civilian flaggers or through other means as 
approved by the Engineer.  No adjustments to the contract will be allowed for any delays 
resulting from the unavailability of local enforcement officers or DPS officers. 
 
A DPS or local enforcement officer shall not work more than 12 consecutive hours unless an 
emergency situation exists which, in the opinion of the Engineer, requires that the officer 
remain in the capacity of a flagger. 
 
The contractor shall furnish verification to the Engineer that all civilian flaggers have 
completed a recognized training and certification program.  Flaggers certified by the 
American Traffic Safety Services Association (A.T.S.S.A.) or by the National Safety Council 
shall be acceptable.  Certification through other programs offering flagger training must be 
approved by the Engineer.  Flagger certification must be current.  Training and certification 
shall be required at least once every four years. 
 
701-4.03(E) Limitation of Measurement:  the second paragraph of the Standard 

Specifications is revised to read: 
 
Measurement will be made after the initial installation and once weekly thereafter for items 
in continuous use and at any other times changes are made in the use of traffic control 
elements listed under Subsection 701-4.01(B).  The contractor shall notify the Engineer 
when any changes are made in the use or location of traffic control elements. 
 
701-4.04  Measurement of Work Elements: Sub-paragraph (A) of the Standard 

Specifications is revised to read: 
 

(A) Temporary concrete barrier will be measured by the linear foot along the center 
line of the uppermost surface upon its initial installation (Complete-in-Place), 
and upon any subsequent relocations, as defined in Subsection 701-5.01.  
Barrier will be measured by linear foot for each 24-hour day for the "In-Use" 
condition. 

 
701-4.04  Measurement of Work Elements: Sub-paragraph (C) of the Standard 

Specifications is revised to read: 
 

(C) Truck-Mounted Attenuators, including driver, and Trailer-Mounted Attenuators, 
including host vehicle and driver, will be measured by the day for each 24-hour 
day that a truck-mounted or trailer-mounted attenuator and operator are used to 
protect the work site. 

 
701-4.04  Measurement of Work Elements: Sub-paragraph (F) of the Standard 

Specifications is revised to read: 
 

(F) Civilian flagging services will be measured by the hour for each hour that a 
civilian flagger is provided.  Flagging services by DPS officers and local 
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enforcement officers will be measured for each hour that a uniformed, off-duty 
DPS officer or law enforcement officer with vehicle is employed directly by the 
contractor as a flagger within the project limits, when authorized in advance by 
the Engineer.  Quantities will be rounded to the nearest 0.5 hour. 

 
 Civilian, DPS, or local enforcement flagging services and traffic control devices 

required to permit contractors' traffic to enter safely into normal traffic within the 
project limits will be paid under their respective items.  Flaggers required by a 
written local permit agreement will be measured for payment under this item.  
Additional civilian, DPS, or local enforcement flagging services used within the 
project limits shall be measured for payment under this item, subject to the 
approval of the Engineer. 

 
 Civilian, DPS, or local enforcement flagging services and traffic control devices 

used outside the project limits will be measured under their respective items.  
The Department will pay 50 percent of the unit bid price for such flaggers and 
traffic control devices used as described in this paragraph, subject to the 
approval of the Engineer.  The project limits are defined as the construction 
work zone as shown on the approved traffic control plan for the specific section 
of highway under construction. 

 
701-5.01  Temporary Concrete Barrier (Installation and Removal):  of the 

Standard Specifications is revised to read: 
 
Temporary concrete barrier, measured as provided above, will be paid for at the contract 
unit price, which price shall be full compensation for the work, complete in place, as 
specified herein and as shown on the plans, including furnishing, placing, dismantling, and 
removal.  The price bid shall also include any required connection devices, barrier markers, 
and glare screen. 
 
Fifty percent of the contract unit price for temporary concrete barrier will be paid upon 
satisfactory installation. 
 
Should it be necessary to dismantle, pick up and relocate a portion of the barrier installation 
during construction, whether laterally or vertically, that portion of the removed and relocated 
barrier will be considered a new installation and paid for at 100 percent of the contract unit 
price. 
 
Fifty percent of the contract unit price will be paid upon final removal. 
 
No payment will be made for portions of the barrier which the contractor can adjust or 
realign without dismantling and picking up, such cost being considered as included in the 
bid price for Temporary Concrete Barrier "Installation and Removal."  The Engineer will be 
the sole judge as to whether devices are to be dismantled, picked up and reinstalled, or are 
to be adjusted or realigned. 
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701-5.02  Temporary Impact Attenuators (Installation and Removal):  of the 
Standard Specifications is revised to read: 

 
Temporary Impact Attenuation Devices shall include Sand Barrels and Energy Absorbing 
Terminals.  Temporary Impact Attenuation Devices, measured as provided above, will be 
paid for at the contract unit price, which price shall be full compensation for the work, 
complete in place, as specified herein and as shown on the plans, including furnishing the 
devices with replacement parts, installing, removing and stockpiling the devices. 
 
Fifty percent of the contract unit price for temporary impact attenuators will be paid upon 
satisfactory installation. 
 
Should it be necessary to dismantle, pick up and reinstall attenuation devices during 
construction, the work of removing and reinstalling the devices will be considered a new 
installation and paid for at 100 percent of the contract unit bid price. 
 
Fifty percent of the contract unit price will be paid upon final removal. 
 
The Engineer will be the sole judge as to whether devices are to be dismantled, picked up 
and reinstalled or are to be adjusted or realigned.  No additional payment will be made for 
devices which are adjusted or realigned, the cost being considered as included in the 
contract unit price paid for Temporary Impact Attenuator "Installation and Removal." 
 
Measurement and payment for furnishing materials, equipment and labor and repairing 
attenuation devices that are damaged by the traveling public will be made in accordance 
with the requirements of Subsection 109.04 of the specifications. 
 
No measurement or direct payment will be made for furnishing replacement parts and 
repairing devices damaged by other than the traveling public. 
 
701-6.05  Truck-Mounted Attenuators:  of the Standard Specifications is revised to 

read: 
 
The accepted quantities of truck-mounted attenuators or trailer-mounted attenuators, 
measured as provided above, will be paid for at the unit bid price for truck-mounted 
attenuators per day of work site protection, which rate shall be full compensation for the 
work, complete, including, but not limited to, furnishing all materials; equipment; attached 
arrow panel or changeable message board; and labor (including the operator); and 
maintaining and repairing the truck and truck-mounted attenuator, or trailer-mounted 
attenuator and host vehicle, as specified herein and on the project plans.  No adjustment to 
the unit bid price for truck-mounted attenuators will be made when trailer-mounted 
attenuators are provided, such price being considered as full compensation for the work, as 
specified herein, regardless of which type of attenuator is used to protect the work site.  It 
shall be the contractor's responsibility to replace any damaged or destroyed parts of the 
truck-mounted attenuator or trailer-mounted attenuator and host vehicle at no additional 
cost to the Department. 
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701-6.06  Flashing-Arrow Panels, and Changeable Message Boards:  the 
second paragraph of the Standard Specifications is revised to read: 

 
The accepted quantities of changeable message boards, measured as provided above, will 
be paid for at the unit bid price per day, which price shall be full compensation for the work, 
complete, including incidental grading; furnishing, operating, maintaining, and relocating the 
boards on the work site; and providing all necessary labor.  Signs, sign stands, Type II 
barricades, or vertical panels and lights that are used to delineate changeable message 
boards shall be paid for at the respective unit bid prices. 
 
701-6.07  Pilot Services, and Flagging Services:  the last paragraph of the 

Standard Specifications is revised to read: 
 
The accepted quantities of flagging services provided by the DPS officers, measured as 
provided above, will be paid for at the predetermined hourly rate of $65.26, as shown in the 
bidding schedule.  Of this amount, $44.00 per hour shall be remitted to the DPS officer, and 
$12.75 per hour shall be remitted to DPS.  The remaining $8.51 per hour represents profit 
and overhead for both the prime contractor and subcontractor.  Such price shall be 
considered full compensation for the work.  No additional payment will be made for costs in 
excess of the predetermined rate, for overtime hours, and for travel time to and from the 
project, such costs being considered as included in contract items. 
 
 
ITEM 7310086 - POLE (SPECIAL) (20 FT DECORATIVE STYLE POLE):  
 
Description: 
 
This work under this item shall consist of furnishing materials, labor and equipment necessary 
to install a fully operational lighting pole as indicated on the plans.   
 
Materials: 
 
The pole shall be a 3-1/2”, 4”, or 5” round aluminum pole without flutting, the shaft being 20 
feet long.  The pole shall have an integral handhole at 18 inches from the bottom of the 
pole.  The pole shall be capable of accepting a post top mount luminaire mounted at the 20 
feet height of the pole.  The pole shall have a factory installed duplex receptacle flush 
mounted with weather tight cover at the 12 feet location on the street side of the pole.  The 
pole shall have two factory installed banner arms (18 inches in length), one banner arm at 
the 11 feet location and one at the 9 feet location.  Both banner arms shall point towards the 
street.  The pole shall be base mounted to a concrete pole base.  The bottom of the pole 
shall be capable of accepting up to two 1-1/2 inch conduits.  Pole color shall be dark bronze.  
The receptacle shall be factory wired such that the receptacle is energized during the 
daytime and nighttime hours. 
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Construction Requirements: 
 
Each pole shall be located at the station and offset indicated on the plans.  The pole shall 
be installed 90 degrees to the pathway line such that the receptacle, banner arms, and 
handhole all point towards the street. Acceptable poles include those listed below or 
approved equal: 
 
 Lithonia Lighting – Ratio for the Ratio Post Top 1.52 Luminaire 
 Luminus Lighting – for the MA14SH Series Luminaire 
 Selux Lighting – for the Saturn Luminaire 
 Beacon Products – for the Slide Series Luminaire 
 Kim Lighting – for the Bounce LED Luminaire 
 OR EQUAL  
 
Method of Measurement: 
 
This item will be measured by the unit each.  
 
Basis of Payment: 
 
The accepted quantities of this item, measured as provided above, will be paid for at the 
contract unit price each, which price shall be full compensation for the work, complete in 
place. 
 
 
ITEM 7310371 - POLE FOUNDATION (SPECIAL) (20FT DECORATIVE STYLE POLE): 
 
Description: 
 
The work under this item shall consist of furnishing and installing a 24 inch diameter by 60 
inch long cylindrical, 3000 psi concrete pole foundation in undisturbed soil or recompacted 
soil to a minimum of 95% of the maximum density as determined by ASTM D698. 
 
Construction Requirements: 
 
The foundation shall have #4 horizontal (circular) steel reinforcing bars @ 12 inches on 
center and (8) #7 vertical steel reinforcing bars equally spaced.   
 
The contractor shall install 25 feet of #4 bare copper wire from the pole grounding lug down 
through the foundation and coiled below the pole base.  
 
The contractor shall obtain the appropriate anchor bolts (4) from the pole manufacturer and 
install in the foundation at the appropriate spacing. 
 
The contractor shall coordinate the installation of the pole foundations with the installation of 
the other work and adjacent earth work in accordance with the construction sequencing plan 
and with the approval of the Engineer.  
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Method of Measurement: 
 
This item will be measured by the unit each. 
 
Basis of Payment: 
 
The accepted quantities of this item, measured as provided above, will be paid for at the 
contract unit price each, which price shall be full compensation for the work, complete in 
place. 
 
 
SECTION 732  ELECTRICAL UNDERGROUND MATERIAL: 

 
732-3.02 (A) General:  of the Standard Specifications is modified to add: 
 
When required, splices for the ground wire shall be by crimp connection only. 
 
Poles and standards shall be grounded.  A continuous ground system shall be incorporated 
with wire extending to the end of each conduit run terminating with a ground rod. 
 
The installation shall be free from short circuits.  Tests shall be made in the presence of the 
Engineer. The entire system shall have an insulation test with a 500 Volt "megger" system 
(supplied by the contractor).  In no case shall the insulation test be less than five megohms. 
 
Ground bushings shall be used on all steel conduit ends. Conduits shall be bonded together 
and incorporated into the ground system. 
 
Insulated conductors shall be type XHHW-2, 600 V.A.C. 
 
The sum of the deflection angles in any conduit run shall not exceed 360 degrees between 
junction points. 
 
Pull all unused conductors out of conduits. 
 
732-3.03  Bonding and Grounding: of the Standard Specifications is modified to 

add: 
 
Electrical service installations shall have two (2) copper-plated ground rods, installed six feet 
apart.  All new controller cabinets shall have one ground rod installed in addition to the 
service ground rods. 
 
732-3.04 Service: of the Standard Specifications is modified to add: 
 
An existing 120/240V, single phase service point provided by APS will be reused at the 
location indicated on the plan. 
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ITEM 7360104 - LUMINAIRE (DECORATIVE STYLE) (LED POST TOP): 
 
Description: 
 
The work under this item shall consist of furnishing and installing an LED full cutoff post top 
mount luminaire as shown on the project plans and in accordance with the requirements of 
these Special Provisions.  
 
Materials: 
 
Acceptable LED luminaires include those listed below or approved equal: 
 
 Lithonia Lighting – the Ratio Post Top 1.52 Luminaire 
 Luminus Lighting – the MA14SH Series Luminaire 
 Selux Lighting – the Saturn Luminaire 
 Beacon Products – the Slide Series Luminaire 
 Kim Lighting – the Bounce LED Luminaire 
 
Construction Requirements: 
 
The unit shall be mounted to the top of the pole at a 20 feet mounting height. The LED 
luminaire shall be rated in lumens equal to a 150 watt metal halide lamp as a minimum and 
enclosed in a housing painted dark bronze to match the pole. The LED full cut off unit shall 
be no larger than 28 inches from the base of the slipfitter to the top of the cast aluminum 
housing.  The LED driver shall be mounted in the luminaire housing. The LED shall be rated 
3500K. The luminaire housing shall contain an integral mounted and interconnected 
photoelectric cell for luminaire operation.   
 
The contractor shall coordinate the installation of Item 7360104 - (Decorative Style) (Led 
Post Top) with the installation of the lighting poles in accordance with the construction 
sequencing plan and with the approval of the Engineer.   
  
The luminaire manufacturer shall provide a point to point calculation based the Illumination 
Society of North America (IESNA) methods to verify the illumination level in the street area 
meets the following criteria: 
 
 0.6 to 0.8 footcandles, average, horizontal (min. of 0.2 FC) 
 4:1 to 6:1 uniformity ratio 
 
Method of Measurement: 
 
This item will be measured as a unit for each luminaire furnished and installed. 
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Basis of Payment: 
 
The accepted quantity of this item, measured as provided above, will be paid for at the 
contract unit price each, which price shall be full compensation for the work, complete in 
place, as described and specified herein and on the plans. 
 
 

 (901MOBE, 09/18/12) 
 
SECTION 901 MOBILIZATION: 
 
901-5   Basis of Payment:  of the Standard Specifications is revised to read: 
 
Payment for mobilization, measured as provided above, will be made at the contract lump 
sum price, which shall be full compensation for supplying and furnishing all materials, 
facilities and services and performing all the work involved as specified herein. 
 
Partial payments under this item will be made in accordance with the following provisions.  
Reference herein to the adjusted contract shall mean the original contract amount exclusive 
of mobilization: 
 
 The first payment of the lump sum price for mobilization will be paid after the 

Preconstruction Conference provided that all submissions required under Subsection 
108.03 are submitted by the contractor at the Preconstruction Conference to the 
satisfaction of the Engineer.  The amount paid for the first partial payment will be in 
accordance with Table 901-1. 

 
 The second payment of the lump sum price for mobilization will be made when the 

Engineer has determined that a significant amount of equipment has been mobilized 
to the project site which will be used to perform portions of the contract work.  The 
amount paid for the second partial payment will be in accordance with Table 901-1. 

 
 The third payment of the lump sum price for mobilization will be made on the first 

estimate following completion of five percent of the adjusted contract.  Such 
percentage determination will not include partial payments for material on hand.  The 
amount paid for the third payment will be in accordance with Table 901-1. 

 
 The fourth payment of the lump sum price for mobilization will be made on the first 

estimate following completion of 10 percent of the adjusted contract.  Such 
percentage determination will not include partial payments for material on hand.  The 
amount paid for the fourth payment will be in accordance with Table 901-1. 

 
 The total sum of all payment shall not exceed the original contract lump sum price for 

mobilization, regardless of the fact that the contractor may have, for any reason, shut 
down its work on the project or moved its equipment away from the project and back 
again. 
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TABLE 901-1 
AMOUNT ALLOWED FOR MOBILIZATION DURING 

THE LIFE OF THE CONTRACT 
Contract 

Amount: $ 
% Of 

Contract 
Basis Of Payment 

 
0 - 5,000,000 

 
12% * 

25% of the lump sum price for 
mobilization or 3% of the original 
contract amount, whichever is less. 

 
5,000,000 + 

 
10% * 

25% of the lump sum price for 
mobilization or 2.5% of the original 
contract amount, whichever is less. 

* If the price bid for mobilization exceeds this percentage, any 
excess will be paid to the contractor upon completion of the 
contract. 

 
The adjustment provisions in Section 104 and the retention of funds provisions in Section 
109 shall not apply to the item of mobilization. 
 
When other contract items are adjusted as provided in Section 104, and if the costs 
applicable to such items of work include mobilization costs, such mobilization costs will be 
considered as recovered by the contractor in the lump sum price paid for mobilization, and 
will be excluded from consideration in determining compensation under Section 104. 
 
When mobilization is not included as a contract item, full compensation for any necessary 
mobilization required will be considered as included in the prices paid for the various 
contract items involved and no additional compensation will be made. 
 
 
ITEM 9080242 - CONCRETE SIDEWALK (REPAIR):  
 
Description: 
 
The work under this item shall consist of repairing the existing concrete sidewalk as shown 
on the project plans, in accordance with the requirements of these Special Provisions, and 
as directed by the Engineer. 
 
Materials: 
 
Materials for concrete sidewalk repair shall be in accordance with the requirements of 
Subsection 908-2 of the Standard Specifications and these Special Provisions. 
 
Construction Requirements: 
 
Construction of concrete sidewalk shall be in accordance with the requirements of 
Subsection 908-3 of the Standard Specifications and these Special Provisions. 
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The contractor shall square up the area to be repaired by providing a full depth saw cut 
around the perimeter prior to placing the concrete. 
 
Method of Measurement: 
 
Concrete sidewalk repair will be measured by the square foot of area repaired. 
 
Basis of Payment: 
 
The accepted quantities of concrete sidewalk repair, measured as provided above, will be 
paid for at the contract unit price per square foot, which price shall be full compensation for 
the work, complete in place. 
 
 
ITEM 9140031 - TRASH RECEPTACLE (ABOVE GROUND): 
 
Description: 
 
The work under this item shall consist of furnishing materials, labor and equipment 
necessary to install trash receptacles (above ground) at the locations and in accordance 
with the details shown on the project plans and the requirements of these Special 
Provisions as directed by the Engineer. 
 
Materials: 
 
The overall appearance and style of the trash receptacles shall be in accordance with the 
details shown on the project plans. 
 
Construction Requirements: 
 
The trash receptacle (above ground) shall be installed per the project plans. 
 
Method of Measurement: 
 
Trash receptacle (above ground) will be measured by the unit each. 
 
Basis of Payment: 
 
The accepted quantities of trash receptacle (above ground), measured as provided above, 
will be paid for at the contract unit price each, which price shall be full compensation for the 
work, complete in place.  
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ITEM 9140072 - BENCH: 
 
Description: 
 
The work under this item shall consist of furnishing materials, labor and equipment 
necessary to install benches at the locations and in accordance with the details shown on 
the project plans and the requirements of these Special Provisions as directed by the 
Engineer. 
 
Materials: 
 
The overall appearance and style of the benches shall be in accordance with the details 
shown on the project plans. 
 
Construction Requirements: 
 
The benches shall be installed per the project plans. 
 
Method of Measurement: 
 
Bench will be measured by the unit each. 
 
Basis of Payment: 
 
The accepted quantities of bench measured as provided above, will be paid for at the 
contract unit price each, which price shall be full compensation for the work, complete in 
place.  
 
 
ITEM 9143001 - BIKE RACK: 
 
Description: 
 
The work under this item shall consist of furnishing materials, labor and equipment 
necessary to install bike racks in accordance with the details shown on the project plans 
and the requirements of these Special Provisions as directed by the Engineer. 
 
Materials: 
 
The overall appearance and style of the bike rack shall be in accordance with the details 
shown on the project plans. 
 
Construction Requirements: 
 
The bike rack shall be installed per the manufacturer recommendations and the project 
plans. 
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Method of Measurement: 
 
Bike rack will be measured by the unit each. 
 
Basis of Payment: 
 
The accepted quantities of bike rack, measured as provided above, will be paid for at the 
contract price each, which price shall be full compensation for the work, complete in place.  
 
 

(923CBOJT, 04/14/15) 

 
ITEM 9230002 - CONTRACTOR BASED ON-THE-JOB TRAINING: 

1.0  Description: 

1.01 Purpose: 
 
The contractor shall provide on-the-job training (OJT) aimed at moving minorities, women, 
economically disadvantaged, and veteran trainees into journey-level positions in various 
types of construction trades or job classifications through a contractor-based OJT program.  
The contractor-based approach assigns contractors annual training goals for a specific 
number of trainees and hours.  The contractor is provided the flexibility to meet the annual 
trainee and training hour goals on any transportation projects in the United States 
throughout the year, rather than on a project-by-project basis.  Contractors may include 
ADOT and non-ADOT projects as long as more than 40 percent of the training hours are 
completed on ADOT projects. 
 
Training of minorities and women toward journey-level status is a primary objective of this 
Training Special Provision. Accordingly, the contractor shall make every effort to enroll 
minority, women, economically disadvantaged, and veteran trainees to the extent that such 
persons are available within a reasonable area of recruitment. The contractor will be 
responsible for demonstrating the steps that it has taken in pursuance thereof, prior to a 
determination as to whether the contractor is in compliance with this Training Special 
Provision. This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 
 

1.02 Program Summary: 
 
The Department has established a Contractor Based On-The-Job Training Pilot Program for 
a one year period from July 1, 2015 to June 30, 2016.  All successful bidders will 
automatically be placed in the Pilot Program beginning on July 1, 2015.  Standard OJT 
requirements associated with individual projects will no longer be applied at the project level 
for new projects.  OJT requirements will be applicable on an annual basis for each 
contractor performing work on ADOT projects.  During the OJT Pilot Program each 
contractor meeting the threshold described in Subsection 1.04 of this Training Special 
Provision will be required to provide training for one trainee for a minimum of 1000 hours. 
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The 1000 hours may be completed by one or more trainees; if a trainee reaches program 
completion before completion of the 1000 hours then an additional enrolled trainee may be 
used to complete the remaining training hours.  For example, if a trainee reaches program 
completion after 700 hours, the contractor is required to provide an additional 300 hours of 
training to an enrolled trainee in order to meet its annual OJT goal. 

Contractors may also assign OJT Trainees to be trained by subcontractors on any project 
with ADOT approval.  However, the contractor will only receive credit towards its annual 
goal for hours earned by its own OJT Trainees.  The contractor’s OJT Trainees must be 
employed by the contractor and be enrolled in an approved training program as described in 
Subsection 2.01 of this Training Special Provision. 
 
Hours earned by a subcontractor’s OJT Trainees on a project will be credited to that 
subcontractor’s annual training goal and the contractor shall reimburse the subcontractor in 
accordance with Subsection 2.02 of this Training Special Provision. 
 
No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journey-level status or in which they 
have been employed at journey-level status.  The contractor shall satisfy this requirement by 
including appropriate questions in the employment application or by other suitable means.  
Regardless of the method used, the contractor's records shall document the findings in each 
case. 
 
The trainees shall be distributed among the work classifications on the basis of the 
contractor's needs and the availability of journey-level status individuals in the various 
classifications. The ratio of apprentices and OJT Trainees to journey persons shall not be 
greater than permitted by the terms of the approved training program being utilized. When a 
specific ratio is not provided, the ratio of apprentices and OJT Trainees to journey persons 
expected to be on the contractor’s work force during normal operations shall fall between 
1:10 and 1:4, pursuant to 23 CFR 230.111(c)(10).  
 

1.03  Definitions: 

“OJT Trainee” herein refers to (a) a minority, female, veteran or economically disadvantaged 
individual enrolled in either a State of Arizona registered apprenticeship program or ADOT’s 
OJT program and (b) any other individual ADOT approves for enrollment in such an 
apprenticeship or OJT program and for credit toward the OJT Goals. 
 
“Program Completion” herein refers to the point in time when a trainee in the ADOT OJT 
Program has completed the required number of levels and hours of training within a 
calendar year for a designated craft classification or a registered Apprenticeship program, or 
has achieved journey-level status. 
 
“Journey-Level Status” applies to a person who has completed a registered apprenticeship 
program or is an experienced worker, not a trainee, and is fully qualified and able to perform 
all of the duties of a specific trade without supervision. 
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“Economically Disadvantaged Persons” applies to a person who: 
 

• Receives, or is a member of a family and/or household, which receives cash 
payments under a Federal, State, or local income-based public assistance program. 
 

• Is a member of a family and/or household that receives (or has been determined 
within the 6-month period prior to registration for the program involved to be eligible 
to receive) Food Stamps/EBT card under the Food Stamp Act of 1977. 

 
• Is a foster child on behalf of whom State or local government payments are made.  

 
• Does not have a high school diploma or GED. 

 
• Is from a family whose total annual household income is below the federal poverty 

limits.  See Appendix A of the OJT Guidelines and Procedures document found at 
http://azdot.gov/business/business-engagement-and-compliance/on-the-job-training-
program/ojt-contract-compliance.  

 
1.04  Annual Training Goal: 

 
During the OJT Pilot Program, each contractor that was awarded ADOT federally funded 
construction contracts, as a prime contractor, for $2,000,000 or more between October 1, 
2013 and September 30, 2014 will be assigned an annual OJT goal to train a minimum of 
one trainee for a minimum of 1000 hours.  The trainee shall receive training in the same 
construction trade or job classification from July 1, 2015 to June 30, 2016 with the aim of 
eventually achieving journey-level status.  If the contractor is not awarded an ADOT 
federally funded contract during the pilot program period, they will not be required to meet 
the assigned annual OJT goal. 

If a contracting firm is not assigned an annual OJT goal, it is not required to provide on-the-
job training on ADOT projects regardless of whether OJT hours are included in the project 
bid schedule.  If the contractor chooses to provide training to a registered OJT trainee on an 
ADOT federal-aid project although they do not meet the above criteria, the contractor will be 
reimbursed as described in Subsection 2.02 of this Training Special Provision. 
 
The contractor shall make every possible effort to provide additional trainees with training 
and shall see that all trainees are afforded every opportunity to participate in as much 
training as is practically possible to provide.  Contractors will not be required to meet OJT 
goals on individual contracts, but must meet the assigned annual training goal for the 
assigned number of OJT Trainees and hours by the end of the year. 

Since not every OJT Trainee that enrolls in the program will complete the program, the 
contractor is encouraged to enroll sufficient numbers of OJT Trainees (well beyond the 
number of its annual training goal) to help ensure that it will meet its annual OJT goal if 
some OJT Trainees drop out of the program during the year.  The contractor must carefully 
screen, hire, and support trainees that are likely to meet or exceed the 1000 hours of OJT 
during the calendar year, eventually earn journey-level status, and be retained as part of its 
workforce. 
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2.0  Requirements: 

2.01 Approved Training Programs: 
 
For this Contractor-Based OJT Program, the ADOT Business Engagement & Compliance 
Office (BECO) will only recognize two types of contractor based training programs. The 
programs are:  
 

• The Department’s OJT Program as approved by FHWA and described at 
http://azdot.gov/business/business-engagement-and-compliance/on-the-job-training-
program/ojt-contract-compliance or  

• Registered Apprenticeship and OJT programs registered with the Bureau of 
Apprenticeship, U.S. Department of Labor and/or the State of Arizona. 

 
Contractors must use one or both of these programs. The contractor shall indicate which 
OJT program it is using for each trainee on his/her Trainee Enrollment form. It is the 
intention of these provisions that training be provided in the construction crafts rather than 
for office support positions.  Some off-site training is permissible as long as the training is an 
integral part of an approved training program and does not comprise a significant part of the 
overall training. 
 
All training programs shall be administered in a manner consistent with the equal 
employment obligations of federal-aid highway construction contracts. The Department 
reserves the right to request documentation that the contractor’s training program fulfills 
these obligations. Contractors shall ensure that each trainee does not exceed the maximum 
number of training hours required for the completion of the selected training program unless 
prior approval is received from the Engineer. 
 

2.02 Reimbursement: 
 
The contractor will be reimbursed $3.00 per hour of training provided to a trainee on an 
ADOT federal-aid project up to the maximum number of hours approved for reimbursement 
on the project and shown in the project bid schedule.  Reimbursement will not be made for a 
trainee’s hours that exceed the maximum number of training hours required for the 
completion of his/her training program.  In addition, the contractor will not be reimbursed for 
hours in excess of the maximum training hours shown on the project bid schedule unless 
written approval is received in advance from the Engineer. 
 
The maximum number of hours approved for reimbursement on each ADOT federal-aid 
contract will be calculated by the Department, based on the engineer’s estimate for the 
project and the contract time. 
 
The trainee will be paid the appropriate trainee Davis-Bacon wage rates for training 
classifications/crafts on federally-funded projects.  The contractor shall compensate OJT 
Trainees according to pay levels and percentages outlined in the ADOT Training Program 
Manual found at http://azdot.gov/business/business-engagement-and-compliance/on-the-
job-training-program/ojt-contract-compliance. 
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Contractors shall reimburse subcontractors for the subcontractor’s trainees on ADOT 
federally funded projects at least 75-percent of the amount paid to the contractor by the 
Department per training hour. 
 

2.03 Submittals: 
 
The contractor shall complete and submit the following to BECO: 
 

• OJT Program Trainee Enrollment Form for approval for each proposed minority, 
female, veteran, economically disadvantaged, and other OJT Trainee throughout the 
year as each individual is hired. The form shall be submitted to BECO within the first 
week of hire if working on an ADOT project.  If the contractor is working on an ADOT 
project, the form shall also be submitted to the Engineer. 

 
In addition, if the contractor is working on an ADOT construction project, the 
contractor shall submit the OJT Program Trainee Enrollment Forms of all current 
trainees to the Engineer at the Preconstruction Conference. 

 
• Contractors shall enter trainee hours worked on ADOT construction projects on a 

weekly basis into the web-based Labor Compliance System, LCPtracker.  Trainee 
hours not entered into LCPtracker by the 15th of each month for the preceding month 
will be considered delinquent. Trainee hours on non-ADOT contracts shall be entered 
into LCPtracker on a monthly basis. 

 
• OJT Monthly Progress Report Form shall be submitted for each month by the 15th of 

the following month.  
 

• OJT Monthly Trainee Progress Report Form shall be submitted for each trainee for 
each month by the 15th of the following month. 

 

• OJT Trainee Termination/Completion Form when an OJT Trainee completes 1000 or 
more hours in the same construction trade or job classification within a calendar year, 
achieves journey-level status, terminates employment with the contractor, or 
withdraws from the OJT program. 

 
• OJT Annual Summary Report Form by July 15, 2016 for the Pilot Program as 

described in Subsection 4.02 of this Training Special Provision. 
 
The contractor’s June monthly reports and uploads into LCPtracker submitted after July 31st 
will not be accepted or considered towards goal attainment for the previous calendar year. 
 
All forms and Guidelines and Procedures for the Contractor-Based OJT program are 
available online at http://azdot.gov/business/business-engagement-and-compliance/on-the-
job-training-program/ojt-contract-compliance. 
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The contractor shall retain the training records for all OJT Trainees for a period of five years 
following the completion of the trainee’s work on contracts documenting his performance 
under this Training Special Provision.  Such records shall be available at reasonable times 
and places for inspection or review by ADOT and the Federal Highway Administration. 
 
The contractor is required to meet the assigned annual OJT goal if they are awarded 
federally funded ADOT construction contract(s) during the year.  In anticipation of obtaining 
an ADOT contract, contractors are encouraged to begin registering trainees with the 
Department using the OJT Program Trainee Enrollment Form at the beginning of the year.  
In order to count training hours toward the goal, the trainee must be registered with the 
Department and their hours must be entered monthly into the LCPtracker system as 
described in this specification. 
 

2.04 OJT Liaison: 
 
The contractor shall designate an OJT Liaison that shall be responsible for monitoring and 
administering its OJT Program and monitoring the trainees’ progress.  The OJT Liaison shall 
serve as the point of contact for the Department regarding information, documentation, and 
conflict resolution relating to the contractor’s OJT program.  The contractor shall furnish 
each trainee a copy of the Training Program, monthly reports that reflect their training hours 
accumulated to date and other documentation related to the training program.  The 
contractor shall further make every reasonable effort to provide training that develops the 
skills outlined in the training program. The contractor shall furnish each trainee, upon 
successful completion of their training program, a certificate showing the type and length of 
training satisfactorily completed. 
 

2.05 Training Hours: 
 
Credit towards the contractor’s annual training goal shall be earned as follows: 
 

• Credit will be allowed towards the contractor’s annual goal for the year in which the 
trainee entered training. 

 
• Credit will be allowed for each trainee employed on a project, pending official 

enrollment, for all documented hours completed. 
 

• Credit will be allowed for a terminated trainee if the contractor demonstrated a good 
faith effort to meet the goal and the trainee completed more than 90% of the training 
hours required for the year. 

 
Credit will not be allowed when the contractor fails to provide the required training or does 
not make a satisfactory good faith effort to meet the requirements of the program.  
 

2.06 Program Completion: 
 
A trainee will be considered to have completed the program once the trainee completes the 
required number of levels and hours of training for the same craft or classification within a 
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year, completes a registered apprenticeship program, or achieves journey-level status as 
determined by the contractor. Once a trainee completes a specific training level for a 
classification, the contractor will not be permitted to resubmit that trainee for enrollment or 
reimbursed at that same level, unless approved in advance by the Engineer. 
 
Upon completion of the program, the contractor shall notify BECO so that a Certificate of 
Completion can be issued to the trainee showing the type and length of training 
satisfactorily completed. 
 
3.0 Good Faith Efforts: 
 
Whenever a contractor requests ADOT approval of someone other than a minority, 
economically disadvantaged individual, woman, or veteran for credit towards its annual 
training goal, the contractor shall submit documented evidence of its Good Faith Efforts to 
fill that trainee position with a minority, female, veteran, or economically disadvantaged 
individual.  Documentation of Good Faith Efforts shall be made by completing and 
submitting the Good Faith Effort form and supporting documentation to BECO. 
 
Good Faith Efforts are those efforts designed to achieve equal opportunity through positive, 
proactive, and continuous result-oriented measures (23 CFR 230.409(g)(4)). Good Faith 
Efforts should be made as trainee hiring opportunities arise.  More information on Good 
Faith Efforts is available in the OJT Guidelines and Procedures document available on 
BECO’s website. 
 
4.0  ADOT Program Monitoring: 
 

4.01 Site Visits: 
 
BECO may conduct periodic site visits to a contractor’s worksite to review OJT Program 
compliance, as part of a FHWA required Contractor Compliance Program Review process. 
The site reviews may include, among other activities, interview of trainees, the contractor, 
and its employees.  The contractor shall cooperate in the review and make its employees 
available. The contractor’s OJT Liaison shall be available to meet with BECO staff as well 
as be available to respond to periodic emails and phone calls from BECO to check on the 
progress of OJT Trainees. BECO will make every effort to ensure minimal disruption to a 
contractor’s work. 
 

4.02 Determination of Compliance: 
 
An OJT Annual Summary Report Form for the previous 12 months (July 1, 2015 to June 30, 
2016) shall be submitted to BECO by July 15, 2016 for the Pilot Program. The report shall 
provide an accurate account of all trainee hours; identifying each trainee by name, ethnicity, 
and gender and identifying each project and/or contract, listing the contracting agency, 
whether they are ADOT projects/contracts, whether they are federally funded 
projects/contracts, and the trainee hours attributed thereto.  The report shall include written 
explanation and documentation of Good Faith Efforts, if the contractor fails to meet its goal. 
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BECO will review the contractor’s OJT Monthly and Annual Reports and Good Faith Effort 
documentation.  BECO will determine whether the contractor has met the assigned annual 
training goal or made a good faith effort to do so.  BECO will communicate its decisions in 
writing to the contractor. 
 
If a contractor has neither attained its goal nor submitted adequate Good Faith Efforts 
documentation, ADOT will issue a Show Cause Notice outlining its findings of non-
compliance.  Within 30 days of receiving the Show Cause Notice, the contractor may submit 
a written response to the Show Cause Notice providing argument and evidence in 
opposition to the Department’s findings of non-compliance. 
 
If a contractor fails to submit a written response to the Show Cause Notice within the 
specified period or the written response to the Show Cause Notice does not cause ADOT to 
change its findings of non-compliance, ADOT will issue its Final Notice to the Contractor 
regarding the non-compliance. 
 
 
ITEM 9240010 - FORCE ACCOUNT WORK (REPAIR STAMPED CONCRETE):  
 
Description: 
 
The work under this item consists of repairing the existing stamped concrete at the 
intersections along Main Street during the removal and installation of pole foundations. 
 
Materials: 
 
Materials shall be in accordance with Subsection 402-3.02 of the Standard Specifications 
with the exception of the following: 
 
Patch materials shall attain a minimum 7 day compressive strength of at least 3,000 pounds 
per square inch with a 28 day minimum compressive strength of 4,000 pounds per square 
inch. 
 
Construction Requirements: 
 
Construction Requirements shall be in accordance with Subsection 402-3.03 of the 
Standard Specifications. 
 
The subgrade shall be 100% compacted before placing aggregate base or as established 
by the Engineer. 
 
Transverse joints on new concrete pavement shall align with the existing transverse joints 
on existing concrete pavement or as established by the Engineer. 
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The contractor shall stamp the surface of the repaired concrete to match the pattern, color 
and texture of existing stamped concrete for the intersections along Main Street as 
approved by the Engineer. The finished appearance of the repaired concrete shall match 
the existing detailed intersection aesthetics. 
 
The staff or subcontractor who will perform the work shall have prior experience in 
performing aesthetic stamped concrete similar to this work. 
 
Method of Measurement: 
 
The work under this item will be measured in accordance with Subsection 109.04 of the 
Standard Specifications. 
 
Basis of Payment: 
 
The accepted quantities of this item, measured as provided above, will be paid for in 
accordance with Subsection 109.04 of the Standard Specifications.  
 
 
ITEM 9240011 - FORCE ACCOUNT WORK (APS OVERHEAD LINE REMOVALS): 
 
Description: 
 
The work under this item shall consist of furnishing all materials, tools, equipment, labor, to 
coordinate with the Arizona Public Service (APS) utility company to remove an existing 
overhead street lighting line and all associated hardware. This work also includes any 
necessary permits, service termination fees, disconnect fees, required deposits, 
transformers, j-boxes, etc. required by APS related to the final removal of the overhead 
lines.   
 
Construction Requirements: 
 
The contractor shall facilitate and coordinate the removal of the overhead lines associated 
with the existing street lighting system and equipment.   
 
Construction requirements for removal of the overhead lines shall conform to the APS 
Specifications, Section 732 of the ADOT Standard Specifications, project plans, and these 
Special Provisions. 
 
The contractor shall contact APS (Cathy Gustafson, 520-421-8358) and submit the request 
letter for removal of the overhead lines with initial payment to provide required service and be 
billed for all APS construction charges (removal fees, inspection, etc.). 
 
Method of Measurement: 
 
The work under this item will be measured in accordance with Subsection 109.04 of the 
Standard Specifications. 
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Basis of Payment: 
 
The accepted quantities of this item, measured as provided above, will be paid for in 
accordance with Subsection 109.04 of the Standard Specifications. 
 
 
ITEM 9240012 - FORCE ACCOUNT WORK (PROVIDE ELECTRICAL SERVICE): 
 
Description: 
 
This item is established to compensate the contractor for acquiring electrical service from 
Arizona Public Service (APS) at the locations shown on the project plans.  The contractor 
shall contract with APS and submit the request letter with initial payment to provide required 
service and be billed for all APS construction charges (extension fees, inspection, etc.) and 
any required applications and/or agreements necessary to obtain the electrical service. The 
work shall include all fees, entering into agreements, labor, permits, coordination, materials 
and equipment incurred by the contractor in arranging for electrical service as required by 
the plans and specifications. The contractor shall be responsible for contacting APS, signing 
and paying for agreements and fees and then making arrangements necessary to establish 
electrical services, as indicated on the plans. The contractor shall pay monthly electrical 
charges until project acceptance, at which time the Town of Florence will assume 
responsibility for monthly charges. 
 
Field revisions to specific arrangements shown on the plans may occur in the field only if 
approved by the Engineer after being appraised of the impact on cost, accessibility, voltage 
drop accommodation and other factors deemed pertinent. 
 
The Department will reimburse the contractor for all direct expenses billed to the contractor 
by APS in support of initiating electrical services, and monthly billings (minimum and 
consumption), upon receipt of billings and payments. No additional costs, such as labor and 
time for coordination with APS, handling charges or administrative costs charged by the 
contractor will be paid to the contractor. 
 
Upon final project acceptance by the Department, the contractor shall make arrangements 
to transfer the monthly billings for all electrical services to the Town of Florence (Contact 
Jess Knudson at 520-868-7541 to obtain new billing address).  
 
Materials: 
 
Load centers and meter pedestals for electrical services shall be submitted to and approved 
by APS prior to procurement to ensure proposed devices meet specific APS requirements. 
This requirement is in addition to the equipment submittal process imposed by the 
Department, and approval by both APS and Department is required. 
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Construction Requirements: 
 
The contractor shall provide conduit, weatherheads, attachment hardware, conductors, pull 
ropes and other elements according to the project plans and in accordance with APS 
requirements. Installation procedures, backfill procedures, conduit depths and other 
elements of construction related to the power services installation shall conform to APS 
requirements, even if they exceed ADOT standard requirements and the project plans and 
specifications. 
 
The contractor shall determine the inspection requirements and process during initial 
contact with APS and schedule activities accordingly. 
 
Method of Measurement: 
 
Force Account Work (Provide Electrical Service) will be measured in accordance with 
Subsection 109.04(D) of the Standard Specifications. 
 
Basis of Payment: 
 
Payment for Force Account Work (Provide Electrical Service) will be the actual cost as 
shown on the invoice(s) submitted by the contractor plus a five percent mark-up, as follows: 
 
 Sub-total = Invoice x 1.05 
 
Also, an amount equal to 65 percent of the Sub-total, as determined above, multiplied by 
the applicable sales tax rate will be added to the Sub-total.  Finally, an amount equal to 
0.50 percent of the Sub-total will be added for the Performance and Payment Bond.  The 
total contractor payment (TCP) will be as follows: 
 
 TCP = (Sub-total) + (0.65 x Sub-total x sales tax rate) + (0.005 x Sub-total). 
 
Such payment shall be full compensation for each utility service, complete in place as 
specified herein. 
 
All permits and inspections required for service establishment are the responsibility of the 
contractor, at no additional cost to the Department. 
 
Measurement of conduit and conductors will be made under their respective bid items. 
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(925SRVY, 02/20/08) 
 
SECTION 925 - CONSTRUCTION SURVEYING AND LAYOUT: 
 
925-5   Basis of Payment:  the first two sentences of the second paragraph of 

the Standard Specifications are revised to read: 
 
If additional staking and layout are required as a result of additional work ordered by the 
Engineer, such work will be paid under ITEM 9250101 - ONE-PERSON SURVEY PARTY at 
the predetermined rate of $65 per hour, ITEM 9250102 - TWO-PERSON SURVEY PARTY 
at the predetermined rate of $100 per hour, ITEM 9250103 - THREE-PERSON SURVEY 
PARTY at the predetermined rate of $135 per hour, ITEM 9250106 – SURVEY MANAGER 
at the predetermined rate of $100 per hour, and ITEM 9250105 - OFFICE SURVEY 
TECHNICIAN at the predetermined rate of $70 per hour. 
 
 

(1001MATL, 12/14/09) 
 

SECTION 1001 MATERIAL SOURCES:  of the Standard Specifications is revised to read: 
 
1001-1  Description: 
 
The work under this section shall consist of the procuring of borrow, topsoil, subbase and 
base materials, mineral aggregates for concrete structures, surfacing, and landscape 
plating, from sources either designated on the project plans or in the Special Provisions or 
from other sources. 
 
1001-2  General: 
 
The contractor shall determine for itself the type of equipment and work required to produce 
a material meeting the specifications. 
 
Sites from which material has been removed shall, upon completion of the work, be left in a 
neat and presentable condition.  Where practicable, borrow pits, gravel pits, and quarry sites 
shall be located so that they will not be visible from the highway. 
 
The contractor shall provide an Environmental Analysis, as specified in Subsection 104.12, 
for any source proposed for use regardless of whether an approved Environmental Analysis 
exists for the site. 
 
In accordance with Subsection 104.12, the contractor may incorporate an existing 
Environmental Analysis approved after January 1, 1999, provided that the analysis is 
updated as necessary to be in compliance with current regulations and with the contractor’s 
planned activities. 
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It shall be the responsibility of the contractor to conduct any necessary investigations, 
explorations, and research, on-site and otherwise, before and after submitting the bid 
proposal, to satisfy itself that the specified quantity and/or quality of material exists in any 
proposed material source. 
 
The Department makes no representation regarding quality or quantity of materials in any 
source. 
 
1001-2.01  Material Sources in Flood Plains: 
 
Any material source located in a flood plain and proposed for use on the project shall be 
reviewed by the appropriate agency having flood plain management jurisdiction for the area 
in which the proposed source is located.  The contractor shall obtain a letter from the 
governing flood plain agency addressed to the Engineer, certifying that the location of the 
proposed source conforms to the requirements of the floodplain management agency. 
 
Contractors seeking a flood plain material source are cautioned that Section 404 of the 
Clean Water Act may prevent use of the source unless an appropriate permit is first 
obtained from the U.S. Army Corps of Engineers. 
 
Except for surplus material from agency-administered flood control management projects, 
borrow material shall not be obtained from any area situated in the 100-year flood plain of 
any stream or watercourse, and located within one mile upstream and two miles 
downstream of any highway structure or surfaced roadway crossing.  Surplus material from 
agency-administered flood control management projects may be used as borrow material 
only if the contractor submits written evidence to the Engineer that the flood control agency 
project was fully designed and funded prior to the date of advertisement for bids on the 
Department project. 
 
Material sources in flood plains located on Native American Indian Reservations will be 
considered for use based on an individual analysis.  The analysis shall include a review of 
applicable land use plans, flood plain management plans, environmental plans, applicable 
laws and regulations pertaining to Indian Reservations, and an engineering analysis of the 
effects on any highway facility or structure.  The contractor shall obtain from the Native 
American Tribal Council all permits, licenses, and approvals and present to the Department 
for review.  The Department will review each request on a case by case basis. 
 
1001-2.02  Information Available: 
 
The Department’s Materials Group maintains a listing of materials sources for which a 
completed Environmental Analysis is available and the landowner has allowed the source to 
be placed on the list.  In addition, Materials Group maintains files for those sites for which 
the Department holds an easement, license, permit, lease, or other right, as well as a 
General Plan of Operation and Restoration.  The contractor may contact the Materials 
Group at (602) 712-7231 for information and may review the files located at 1221 N. 21st 
Avenue, Phoenix, Arizona 85009-3740. 
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Contractors are advised that an agency having jurisdiction over the source, such as the 
Forest Service, Bureau of Land Management, Bureau of Reclamation, the State Land 
Department, etc., or the owner, as a condition to the use of the source, may have imposed 
certain obligations.  The contractor who uses such a source shall assume full contractual 
responsibility for any and all of these obligations imposed either by the agency having 
jurisdiction or by the owner.  Contractors considering such a source shall make themselves 
fully aware of any and all requirements imposed by the Department and the landowners. 
 
The contractor may propose the use of these or other sources, provided that all 
requirements of the specifications have been met. 
 
It shall be the responsibility of the contractor to comply with the provisions of the 
Environmental Analysis and with current laws, rules, and regulations. 
 
The Department makes no representation regarding quality or quantity of materials in any 
source.  
 
It shall be the responsibility of the contractor to conduct any necessary investigations, 
explorations and research, on-site and otherwise, to satisfy itself that the specified quantity 
and/or quality of material exists in any material source. 
 
1001-2.03  Usage of Materials: 
 
Approval of the use of any source shall be limited to the specific contract and purpose for 
which the use of the source was obtained. 
 
1001-2.04  Royalty Charges: 
 
If the Engineer approves a source for which the Department holds an easement, license, 
permit, lease, or other right with the landowner or controlling agency that includes 
requirements for the payment of royalties, the amount of the royalty charges and the name 
and address of the party to whom royalties are to be paid will be available from the Materials 
Group, 1221 N. 21st Avenue, Phoenix, Arizona 85009-3740. 
 
Prior to the time of final payment, the contractor shall furnish the Engineer with evidence 
that all royalty charges have been paid.  Such evidence shall consist of a waiver, release, or 
other written acknowledgement from the owner that all of the contractor’s obligations to the 
owner have been met.  In the event that royalty charges have not been paid, the 
Department reserves the right to make such payment and to deduct the amount of such 
payment from monies due the contractor. 
 
The final billing and payment for material extracted from sources under the jurisdiction of the 
State Land Department will include a small administrative charge based on the total amount 
of royalties due for materials removed. 
 
Upon receipt of the final billing from the Department of Transportation, the contractor shall 
mail a check, payable to the State Land Department, addressed as follows: 
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Arizona Department of Transportation 
Field Reports Section 

206 South 17th Avenue 
Phoenix, Arizona 85007 

 
1001-2.05  Performance Bonds: 
 
If sources are under the jurisdiction of either the State Land Department or the Bureau of 
Land Management, the contractor shall secure a performance bond.  A fully executed copy 
of the bond shall be furnished to the Engineer along with evidence that a fully executed 
copy has been sent to the State Land Department or the Bureau of Land Management. 
 
The form of the Performance Bond will be available from the Materials Group, 1221 N. 21st 
Avenue, Phoenix, Arizona 85009-3740.  For pits under the jurisdiction of the Bureau of Land 
Management, the surety shall be a company listed under "Surety Companies Acceptable on 
Federal Bonds."  This list is published annually as of July 1 in the Federal Register. 
 
Performance bonds shall be conditioned upon the compliance with the requirements of the 
State Land Department and the Bureau of Land Management and the requirements of the 
specifications for the clearing of pit sites, the removal of material and the cleaning up of pit 
sites. 
 
Copies of fully executed performance bonds shall be mailed as follows: 
 
 State Land Commission  Bureau of Land Management 
 State Land Department  Manager, Land Office 
 1624 West Adams Street  222 North Central Avenue 
 Phoenix, Arizona 85007  Phoenix, Arizona 85004 
 
1001-2.06  Sampling and Testing: 
 
The results of any sampling and testing accomplished by the Department will be available 
from the Materials Group, 1221 N. 21st Avenue, Phoenix, Arizona 85009-3740. 
 
1001- 2.07  Plan of Operation and Restoration: 
 
The contractor shall determine whether the Department holds an easement, license, permit, 
lease or other right, for any proposed material source.  For such sites, a project-specific 
Plan of Operation and Restoration will be required.  The contractor shall obtain a copy of the 
related document and the Department’s General Plan of Operation and Restoration for the 
proposed site from the Materials Group.  The contractor shall prepare and submit to the 
Engineer a project-specific Plan of Operation and Restoration which shall follow the format 
of the Department’s General Plan of Operation and Restoration, and shall take into account 
the requirements of the Environmental Analysis, as well as any restrictions placed on the 
use of the source by the landowner or agency. 
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The proposed source will not be approved without an approved project-specific Plan of 
Operation and Restoration.  Approval of the contractor’s project-specific plan does not 
constitute approval of the use of the source. 
 
The contractor shall identify and provide a person in charge of the operation.  That person 
shall maintain copies onsite of the Department’s General Plan of Operation and Restoration, 
the contractor’s approved project-specific Plan of Operation and Restoration, the current 
Environmental Analysis, and the license and permits issued to the Department by the 
landowner or agency. 
 
1001-3  Proposed Source: 
 
1001-3.01  Approval Requirements: 
 
  (A) General: 
 
The contractor shall promptly advise the Engineer as to the source that it proposes to use. 
 
The contractor acknowledges that all the conditions set forth in this subsection shall be met 
prior to the source being approved for use. 
 
Other than sampling and testing, the requirements of this subsection shall be completed 
prior to initiation of any activities that disturb the existing conditions at the proposed source. 
 
The contractor further acknowledges that no additional compensation will be made on 
account of any delays in preparing or modifying the Environmental Analysis, obtaining 
approval for the use of a source, or the failure to obtain approval of a source.  An extension 
of contract time may be granted only in accordance with Subsections 104.12 or 
1001-3.01(B)(4). 
 
Regulatory changes, specification changes, or other reasons may preclude the approval of 
a materials source.  The contractor acknowledges that the Department may refuse to 
approve a material source even if the Department had approved the source for other 
projects. 
 
If all of the requirements for approval of a materials source have been accomplished for the 
project, and the Engineer has approved the source for use on the project and, subsequent 
to that approval, the Environmental Analysis is rescinded, the contractor may request a 
revision to the contract in accordance with Subsection 104.02 and 108.08.  In reviewing the 
contractor’s request, the Department will take into account the following factors.  Additional 
factors may be considered. 
 
 (1) Whether the contractor was in compliance with the requirements of the 

Environmental Analysis and, if applicable, the site-specific Plan of Operations 
and Restoration. 

 
 (2) Whether the reasons for rescinding the approval were reasonably foreseeable. 
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 (3) Whether the action taken was the result of regulatory changes. 
 
 (4) Whether deficiencies unrelated to the Environmental Analysis may have 

rendered the source unacceptable.  
 
 (5) Whether rescinding the approval was the sole cause of any impact to controlling 

activities on the project. 
 
  (B) Specific Conditions For Approval: 
 
The use of a source will require written approval by the Engineer.  No approval will be given 
until the contractor has complied with the following conditions: 
 
 (1) The contractor has submitted an Environmental Analysis, as specified in 

Subsection 104.12, of the source proposed for use and the Department has 
reviewed the analysis and satisfied itself that the use of such source will not 
have an adverse social, economic or environmental impact.  The requirements 
of Subsection 1001-3.01 shall be completed prior to initiation of any activities 
that disturb the existing conditions at the proposed source, except for exploring 
test areas as specified in Subsection 1001-3.02. 

 
 (2) The contractor has furnished the Engineer with evidence that he has secured 

the rights to the source, including ingress and egress. 
 
 (3) The Department has determined that the material from the proposed source not 

only meets the requirements, but is also compatible with the established project 
design criteria developed by the ADOT Materials Group and based on the soil 
support value of the embankment; and the sampling and testing as herein 
specified has been satisfactorily completed. 

 
 (4) The contractor has furnished a fully executed copy of the Performance Bond as 

specified in Subsection 1001-2.05. 
 
 (5) When required, the contractor has submitted, and the Department has 

approved, the site-specific plan of operations and restoration as specified in 
Subsection 1001-2.07. 

 
The contractor shall also notify the Arizona Department of Agriculture, in accordance with 
the Arizona Native Plant Law, at least 30 days prior to any clearing operations of less than 
40 acres on private land, 60 days prior to clearing operations of 40 or more acres on private 
land, and 60 days prior to any clearing of state land, regardless of size.  If the Engineer is 
convinced that the contractor has made every effort to comply with the provisions of the 
Arizona Native Plant Law in contacting the Department of Agriculture, the Engineer will 
increase the number of contract days by the amount of time required for action by the 
Department of Agriculture.  The increase will not exceed 45 calendar days and will be 
concurrent with any increase allowed for the preparation of the Environmental Analysis. 
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  (C) Historical and Cultural Resources: 
 
If the Department determines that the proposed use will have major adverse impact on 
cultural or historic resources, the Department will not allow the use of the source. 
 
  (D) Permit from Navajo Nation: 
 
For projects located on the Navajo Reservation, the Navajo Nation has adopted a permitting 
system for any sources, regardless of whether on or off the Navajo reservation, which are to 
supply material for projects located within its boundaries.  No material source will be 
approved until the contractor submits a copy of the permit from the Navajo Nation allowing 
materials from the proposed source to be used on the project.  For information concerning 
the permit, the contractor shall contact the Navajo Nation Historic Preservation Office. 
 
1001-3.02  Testing Requirements: 
 
The contractor shall furnish equipment and personnel and shall obtain representative 
samples of the material under the supervision of the Engineer.  At the option of the 
contractor, the material shall be tested by either the Department or by a testing laboratory 
approved by the Department.  The cost of all sampling and testing done for the purpose of 
attaining approval of any source, including the cost of supervision by the Engineer, shall be 
borne by the contractor. 
 
If testing is performed by a testing laboratory, the contractor shall arrange for the samples to 
be delivered to the testing laboratory.  Tests shall be performed using appropriate test 
procedures referred to in the sections of the specifications in which the specific material 
requirements are described. 
 
The contractor shall make the arrangements necessary to see that the testing laboratory 
submits the results of the tests to ADOT Materials Group.  The contractor shall submit to 
ADOT Materials Group sufficient quantity of material from the samples taken so that ADOT 
Materials Group may test the materials, at the Department’s expense, and verify the results. 
 
Exploratory sampling and testing activities conducted prior to the Department's approval 
shall be limited so as to cause the minimum amount of vegetation removal and surface 
disturbance required to obtain representative samples.  The contractor shall not produce 
material, mobilize crushing equipment or clear a worksite prior to approval of the 
Environmental Analysis. 
 
The contractor may request an exemption from the testing requirements specified in this 
subsection upon presentation of evidence to the satisfaction of the Engineer that the 
material that will be produced on the project is sufficiently similar to material that has been 
previously acceptable to the Department on projects with similar materials specifications.  
 
No approval of the source shall be assumed, nor will it be made, until the Department has 
determined that the material meets the specified requirements. 
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The contract time will not be adjusted because of any time required by either the contractor 
or the Department to sample and test the material and to determine the quality of the 
material. 
 
1001-4  Special Access: 
 
The contractor may make a request to the Engineer to approve special access to a 
controlled access highway if special access is not shown on the project plans. 
 
The request by the contractor shall be accompanied by an Environmental Analysis and by 
documents which specify the point(s) of access, the acquisition of right-of-way, the manner 
in which access will be attained, the traffic control plan, and crossovers, along with all other 
appropriate data which will allow the Engineer to evaluate its request.  If the request is 
approved, a supplemental agreement shall be entered into. 
 
All costs associated with the special access requested by the contractor shall be borne by 
the contractor, including, but not limited to, cattle guards, fences, gates and restoration 
work. 
 
When access is not being utilized, gates shall be closed and locked.  Upon completion of all 
operations, the area within the right-of-way that has been disturbed shall be restored to the 
condition existing prior to the contractor's operations. 
 
The decision by the Engineer to deny a request by the contractor will be considered to be 
final. 
 
1001-5  Operations at Source: 
 
1001-5.01  General Requirements: 
 
The contractor shall conduct its operations in such a manner as to preserve available 
materials in excess of project requirements. 
 
The contractor shall notify the Engineer in advance of operations at the source.  Notice shall 
be given before and after clearing and grubbing, and before and after cleaning up. 
 
1001-5.02  Clearing and Grubbing: 
 
Before beginning stripping, the contractor shall clear and grub the source as necessary to 
prevent the contamination of materials to be used in the work.  Clearing and grubbing shall 
be in accordance with the requirements of Section 201, except that the resulting surface 
need not be leveled and vegetable matter need not be separated from any overburden 
which the Engineer determines to be unsuitable for any future use and which is to be 
wasted.  Clearing and grubbing shall be limited to the area expected to be excavated and 
areas used for processing and stockpiling. 
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In the disposal of all tree trunks, stumps, brush, limbs, roots, vegetation and other debris 
removed, the contractor shall comply with the requirements of the Arizona Revised Statutes 
Title 49 Chapter 3 – Air Quality; and with the Arizona Administrative Code Title 18 Chapter 2 
– Department of Environmental Quality – Air Pollution Control. 
 
Burning will be permitted only after the contractor has obtained a permit from the Arizona 
Department of Environmental Quality, and from any other Federal, State, County or City 
Agency that may be involved. 
 
When stripping is required, overburden shall be removed to the extent necessary to remove 
all undesirable materials and shall, at all times, be kept stripped at least five feet beyond the 
working face of the area being excavated.   
 
The contractor shall comply with the requirements of the landowner or agency having 
jurisdiction over the land. 
 
1001-5.03  Extraction of Materials: 
 
Materials shall be removed from the source in a workmanlike manner and, when required, in 
accordance with the contractor’s project-specific Plan of Operation and Restoration.  In 
order to produce acceptable material in the amount and gradation required, it may be 
necessary for the contractor to do any or all of the following, along with any other similar 
operations usually associated with the extraction, processing and production of the 
particular material being produced: 
 
 Move materials from one area to another. 
 Perform additional screening. 
 Remove, wash and waste material. 
 Blend materials. 
 Revise crushing methods. 
 Remove deleterious materials such as clay balls, roots and sticks. 
 
If the Engineer determines that the material in a source is stratified, all material except 
borrow shall be removed for the full depth in such a manner as to produce a uniform blend 
of the material.  Placing the material from different areas and depths into a surge pile and 
removing material from the surge pile by cutting through the pile will be acceptable provided 
that a uniformly blended material is obtained. 
 
Material sources located in drainage channels such as washes, riverbeds, etc., may 
experience seasonal variations in the depth of ground water.  In order to produce the 
quantity of material estimated to be available, the contractor may be required to work below 
the water table. 
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1001-6  Fences and Cattle Guards: 
 
Where the haul roads to material sources cross existing fence lines in areas where there is 
livestock of any kind, temporary cattle guards shall be installed by the contractor at each 
crossing. 
 
The livestock operator or owner shall be contacted prior to the beginning of any operations 
and effective measures shall be taken and means provided by the contractor to prevent 
livestock from straying. 
 
In operations where conditions will exist that are dangerous to livestock of any kind, 
temporary cattle guards and fence shall be installed around the pit area by the contractor to 
protect livestock. 
 
Temporary cattle guards and fence installed by the contractor shall be removed and existing 
fence disturbed shall be replaced or reconstructed and all fence shall be left in as good 
condition as it was prior to the beginning of work. 
 
1001-7  Cleaning Up: 
 
All overburden and other undesirable materials removed and all piles of waste materials 
resulting from operations in the source shall be handled in accordance with the 
requirements of the landowner or agency having jurisdiction over the land, the 
Environmental Analysis, the project-specific Plan of Operation and Restoration, if applicable, 
and all laws, rules and regulations.  All debris shall be removed and disposed of and, if 
directed, all open test holes shall be filled.  Unless otherwise required, the sides of sources 
shall be sloped and smoothed so that livestock can enter and leave the excavated area 
safely.  Unless otherwise required, all haul roads shall be obliterated and, as far as 
practicable, the ground left in as good condition as it was prior to hauling. 
 
1001-8  Method of Measurement and Basis of Payment: 
 
Except as may be otherwise specifically provided for in this section or elsewhere, no 
measurement or direct payment will be made for any costs involved in the procuring of 
materials.  Such costs shall be considered as included in the cost of contract items. 
 
 

(1006PCC, 10/03/14) 
 
SECTION 1006 PORTLAND CEMENT CONCRETE: 
 
1006-1  General Requirements:  of the Standard Specifications is revised to 

read: 
 
Portland cement concrete shall consist of a mixture of hydraulic cement, fine aggregate, 
coarse aggregate, and water.  It may also contain air-entraining admixtures, chemical 
admixtures, and supplementary cementitious materials. 
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The contractor shall determine the mix proportions and shall furnish concrete which 
conforms to the requirements of the specifications.  All concrete shall be sufficiently 
workable, at the slump proposed by the contractor within the specified range, to allow 
proper placement of the concrete without harmful segregation, bleeding, or incomplete 
consolidation.  It shall be the responsibility of the contractor to proportion, mix, place, finish, 
and cure the concrete properly in accordance with the requirements of the specifications. 
 
1006-2.01  Hydraulic Cement:  the second through the fifth paragraphs of the 

Standard Specifications are revised to read: 
 
Portland cement shall conform to the requirements of ASTM C 150 for Type II, III, or V, and 
shall be low alkali cement containing not more than 0.60 percent total alkali (Na2O 
equivalent). 
 
Portland-pozzolan cement shall conform to the requirements of ASTM C 595 for blended 
hydraulic cement with moderate sulfate resistance, Type IP (MS). 
 
Cementitious material is defined as an inorganic material or a mixture of inorganic materials 
that sets and develops strength by chemical reaction with water by formation of hydrates 
and is capable of doing so under water.  In this specification, cementitious materials are 
defined as: hydraulic cement (Portland cement or Portland-pozzolan cement) and 
supplementary cementitious material (Fly Ash, Natural Pozzolan, or Silica Fume). 
 
Hydraulic cement shall be approved prior to its use in accordance with ADOT Materials 
Policy and Procedure Directive No. 13, "Certification and Acceptance of Hydraulic Cement, 
Fly Ash, Natural Pozzolan, Silica Fume, and Lime". 
 
1006-2.02  Water:  the first sentence of the first paragraph of the Standard 

Specifications is revised to read: 
 
The water used shall be free of injurious amounts of oil, acid, alkali, clay, vegetable matter, 
silt, or other harmful matter. 
 
1006-2.03(A) General Requirements:  the first paragraph of the Standard 

Specifications is revised to read: 
 
When concrete is to be placed at elevations above 4,500 feet, the fine aggregate and the 
coarse aggregate shall be subjected to five cycles of the sodium sulfate soundness test, 
and the weighted percentage loss determined separately for each, in accordance with the 
requirements of AASHTO T 104.  The weighted percentage loss determined for each shall 
not exceed 10 percent.  Tests for soundness may be waived when aggregates from the 
same source have been approved and the approved test results apply to the current 
production from that source. 
 
1006-2.03(A) General Requirements:  the second paragraph of the Standard 

Specifications is hereby deleted: 
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1006-2.03(A) General Requirements:  the fifth paragraph of the Standard 
Specifications is revised to read: 

 
When aggregates are stored on the ground, the sites for the stockpiles shall be level and 
clear of all vegetation.  The bottom one-foot layer of aggregate shall not be disturbed or 
used. 
 
1006-2.03(A) General Requirements:  "Lightweight particles" in the table of the ninth 

paragraph of the Standard Specifications is revised to read: 
 

  

Lightweight particles (Specific gravity less  
than 2.0) 

AASHTO T 113 (See Note)  

  

 
1006-2.03(B) Fine Aggregate:  "Lightweight particles" in the table of the second 

paragraph of the Standard Specifications is revised to read: 
 

    

Lightweight particles (Specific 
gravity less than 2.0) 

AASHTO T 113 
(Except that the percent 
of lightweight particles 
shall be reported to the 

nearest 0.01%.) 

1.25% 
(0.25% Max. 

Coal and 
Lignite*) 

 

  

 
1006-2.03(B) Fine Aggregate:  the last paragraph of the Standard Specifications is 

revised to read: 
 
Fine aggregate shall be made into mortar and subjected to testing under AASHTO T 71, 
except that the mortar shall develop a compressive strength at seven and 28 days of not 
less than 90 percent of that developed by a mortar prepared in the same manner with the 
same Type II cement and graded sand conforming to the requirements of ASTM C 778. 
 
1006-2.03(C) Coarse Aggregate:  "Lightweight particles" in the table of the second 

paragraph of the Standard Specifications is revised to read: 
 

    

Lightweight particles (Specific 
gravity less than 2.0) 

AASHTO T 113 
(Except that the percent 
of lightweight particles 
shall be reported to the 

nearest 0.01%.) 

1.25% 
(0.25% Max. 

Coal and 
Lignite*) 
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1006-2.04(A) General Requirements:  the first paragraph of the Standard 
Specifications is hereby deleted. 

 
1006-2.04(B) Air-Entraining Admixtures:  the first paragraph of the Standard 

Specifications is revised to read: 
 
Air-entraining admixtures shall conform to the requirements of ASTM C 260. 
 
Air-entraining admixtures shall be approved prior to their use in accordance with ADOT 
Materials Policy and Procedure Directive No. 2, "Certification and Acceptance of Chemical 
and Air-Entraining Admixtures for Portland Cement Concrete". 
 
1006-2.04(C) Chemical Admixtures:  the first paragraph of the Standard Specifications 

is revised to read: 
 
Chemical admixtures shall conform to the requirements of ASTM C 494. 
 
Chemical admixtures shall be approved prior to their use in accordance with ADOT 
Materials Policy and Procedure Directive No. 2, "Certification and Acceptance of Chemical 
and Air-Entraining Admixtures for Portland Cement Concrete". 
 
1006-2.04(D) Supplementary Cementitious Material (Fly Ash, Natural Pozzolan, 

and Silica Fume):  the first paragraph of the Standard Specifications is 
revised to read: 

 
Supplementary cementitious materials may be used in addition to hydraulic cement.  
Supplementary cementitious materials shall be approved prior to their use in accordance 
with ADOT Materials Policy and Procedure Directive No. 13, "Certification and Acceptance 
of Hydraulic Cement, Fly Ash, Natural Pozzolan, Silica Fume, and Lime". 
 
1006-2.04(D) Supplementary Cementitious Material (Fly Ash, Natural Pozzolan, 

and Silica Fume):  the last two paragraphs of the Standard Specifications 
are revised to read: 

 
When a supplementary cementitious material with a calcium oxide content greater than 
15 percent is proposed, the hydraulic cement/supplementary cementitious material blend 
shall be tested for sulfate expansion in accordance with ASTM C 1012.  The maximum 
expansion shall be 0.10 percent at six months. 
 
When either moderate or high sulfate resistant concrete is specified in the Special 
Provisions, the proposed hydraulic cement/supplementary cementitious material blend shall 
be tested for sulfate expansion in accordance with ASTM C 1012.  When moderate sulfate 
resistance is specified, the maximum expansion shall be 0.10 percent at six months.  When 
high sulfate resistance is specified, the maximum expansion shall be 0.05 percent at six 
months or 0.10 percent at one year. 
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1006-2.05  Concrete Curing Materials:  the second paragraph of the Standard 
Specifications is revised to read: 

 
Acceptance of concrete curing materials shall be as specified in ADOT Materials Policy and 
Procedure Directive No. 3, "Curing Compounds". 
 
1006-3.01 Design Criteria:  Table 1006-A of the Standard Specifications is revised 

to read: 
 

TABLE 1006-A  

Class of 
Concrete 

Minimum 28-Day 
Compressive 

Strength 
Required: psi  
(See Note 1) 

Cementitious 
Material Content:  

Lbs per Cu Yd  
Minimum - Maximum 

(See Notes 
2, 3, and 4) 

Maximum 
Water/Cementitious 

Material Ratio 
(w/cm): Lb./Lb. 

Slump 
Range: 
Inches 

 

B 2,500 470 – 658 None 

(See 
Note 6) 

 

S 

2,500 
 

520 – 752 
 

 
0.55 

 

 
3,000 

(See Note 5) 
 

3,500  
4,000  
4,500 564 – 752 0.50  

Greater than 
4,500 

564 - 800 0.45 
 

P 4,000 564 – 658 None 0 – 4.5  

H High performance concrete as specified in project special provisions.  

  
Note 1:  Testing for compressive strength of cylinders for all classes of concrete shall 
be in accordance with the requirements of Arizona Test Method 314. 

 

  
Note 2:  A supplementary cementitious material (fly ash, natural pozzolan, or silica 
fume) conforming to the requirements of Subsection 1006-2.04(D) may be used, as 
specified in paragraphs (a) through (f) below. 

 

  
        (a)  When Portland cement is used, a maximum of 25 percent, by weight of the 
cementitious material, may be an approved fly ash or natural pozzolan, except as 
specified in paragraphs (d), (e), and (f) below. 

 

  
        (b)  When Portland-pozzolan cement [Type lP (MS)] is used, fly ash or natural 
pozzolan is not allowed, except as specified in paragraphs (d), (e), and (f) below. 

 

  
        (c)  When silica fume is used, a maximum of 10 percent, by weight of either 
Portland cement or Portland-pozzolan cement, may be used.  
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        (d)  When a compressive strength greater than 4,500 psi is required, 
supplementary cementitious material may be added in excess of the maximum 
cementitious material content.  Fly ash or natural pozzolan may exceed 25 percent, 
by weight of the cementitious material, if approved by the Engineer. 

 

  
        (e)  When increased sulfate resistance is specified, the required amount of fly 
ash or natural pozzolan shall be incorporated into the concrete and may exceed 25 
percent, by weight of the cementitious material. 

 

  

         (f)   For Class S concrete used in bridge decks, a minimum of 20 percent, by 
weight of the cementitious material, must be an approved Class F fly ash or natural 
pozzolan, unless otherwise approved by the Engineer. 

 

  
Note 3:  For any concrete mix, other than for precast and/or prestressed bridge 
members, with a Portland cement content greater than 545 pounds per cubic yard, 
one of the options specified in paragraphs (a) through (e) below for the mitigation of 
a potential alkali silica reaction (ASR) shall be used: 

 

  
               (a)  A minimum of 20 percent Class F fly ash or natural pozzolan, by weight 
of the cementitious material, shall be used.  The Class F fly ash or natural pozzolan 
shall have a calcium oxide content of 15 percent or less. 

 

  
               (b)  Instead of using Portland cement, Type IP (MS) Portland-pozzolan 
cement with a Class F fly ash or natural pozzolan content of at least 20 percent, by 
weight of the cementitious material, shall be used.  The Class F fly ash or natural 
pozzolan shall have a calcium oxide content of 15 percent or less. 

 

  
               (c)  Limit the total alkali (Na2O equivalent) to a maximum of 3.00 pounds per 
cubic yard of concrete, when calculated as follows: 

 

  

100

cement  Portand  in

(%) equivalent  ONa
  x  

concrete  of  yard

cubic   per  cement

Portland  of  Pounds

    

concrete  of  yard

cubic  per  alkali

 total  of  Pounds

2


























=

















 
 

  
               (d)  Introduce a lithium nitrate admixture, which has been approved by the 
Engineer, at a minimum dosage of 0.55 gallons of 30 percent lithium nitrate solution 
per pound of total alkali (Na2O equivalent) per cubic yard of concrete.  The required 
amount of lithium nitrate is calculated as follows: 
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(0.55) x 
100

cement  Portand  in

(%) equivalent  ONa
  x  

concrete  of

 dcubic  yar  per

 cement  Portland

  of  Pounds

      

solution

 nitrate  lithium

percent  30  of

 gallons  Required

2






























=



















 

 

  
               (e)  The coarse aggregate and the fine aggregate shall be tested separately 
in accordance with ASTM C 1260 to determine the potential for alkali silica reaction 
(ASR).  When aggregates show the potential for ASR, as indicated by expansions of 
0.10% or greater at 16 days after casting, sufficient mitigation for the expansion shall 
be determined in accordance with ASTM C 1567.  The use of fly ash or natural 
pozzolan may exceed 25 percent, by weight of the cementitious material. 

 

  
Note 4:  Unless otherwise specified, the cementitious material content shall be as 
shown. 

 

  

Note 5:  Unless otherwise shown on the plans.  

  
Note 6:  The proposed slump shall be chosen by the contractor.  Concrete at the 
proposed slump shall be sufficiently workable to allow proper placement without 
harmful segregation, bleeding, or incomplete consolidation. 
 

 

 
1006-3.01 Design Criteria:  the second, third, and fourth paragraphs of the Standard 

Specifications are revised to read: 
 
Air-entraining admixtures will be required for all classes of concrete placed at an elevation of 
3,000 feet or above.  The air content of the concrete mixture shall not be less than four 
percent nor more than seven percent by volume.  However, no air-entrainment will be 
required for minor precast structures, precast pipe, and precast, prestressed structural 
members supporting a concrete deck slab or impervious overlay.  Also, no air-entrainment 
will be required for any precast items constructed using the dry pack or no-slump method. 
 
For elevations below 3,000 feet, air-entraining admixtures may be used at the option of the 
contractor.  If air-entraining admixtures are used, the air content of the concrete mixture 
shall not exceed seven percent by volume. 
 
Concrete that fails to conform to the air content requirements listed above for the respective 
elevation as determined by the Engineer, shall be rejected prior to placement. 
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1006-3.01 Design Criteria:  the first and second sentences of the sixth paragraph of 
the Standard Specifications are revised to read: 

 
The coarse aggregate size designation for Class S or Class B concrete shall be chosen by 
the contractor and approved by the Engineer and shall conform to the size designation and 
grading requirements of AASHTO M 43.  In choosing the size designation, the maximum 
size of coarse aggregate shall not be larger than one fifth of the narrowest dimension 
between the sides of adjacent forms, or two thirds of the minimum clear spacing between 
reinforcing bars, or two thirds of the minimum clear spacing between reinforcing bars and 
the sides of adjacent forms, or one third of the depth of the slab, whichever is least. 
 
1006-3.01 Design Criteria:  the first sentence of the seventh paragraph of the 

Standard Specifications is revised to read: 
 
Coarse aggregate for Class P concrete used to construct Portland cement concrete 
pavement without load transfer dowels shall be separated into two or more stockpiles. 
 
1006-3.02 Design Procedures:  the first paragraph of the Standard Specifications is 

revised to read: 
 
At least two weeks prior to the appropriate concreting operation, the contractor shall furnish 
a mix design for each class of concrete and each strength of Class S concrete for review 
and approval.  More than one mix design for each class of concrete and each strength of 
Class S concrete may be submitted for approval provided specific items and locations of 
intended uses accompany the mix design.  The contractor shall substantiate each mix 
design by furnishing test data and providing all details of the mixtures proposed for use.  Mix 
designs, for other than precast or prestressed concrete, shall be prepared by or under the 
direction of, and signed by, a registered professional engineer, a NICET Level III or higher 
certified technician in the concrete subfield, a NRMCA Level 3 Certified Concrete 
Technologist, or an ACI certified Concrete Laboratory Testing Technician Level 2 or 
Grade II.  Mix designs for precast or prestressed concrete shall be prepared by or under the 
direct supervision of, and signed by, either one of the individuals listed above or a PCI 
Quality Control Technician/Inspector Level II or higher.  Individuals preparing and submitting 
mix designs shall have experience in the development of mix designs and mix design 
testing for the respective type of concrete. 
 
1006-3.02 Design Procedures:  the second and third paragraphs of the Standard 

Specifications are revised to read: 
 
The complete solid volume mix designs submitted for approval shall include all weights and 
volumes of all ingredients.  The brand, type, and source of hydraulic cement and 
admixtures, the coarse aggregate size number designation, source of aggregates, the 
specific gravities of all ingredients, the proposed slump, the water/cementitious material 
ratio, a product code to identify the mix design, and the intended use of each mix design 
shall be an integral part of each mix design. 
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The use of new and previously used mix designs, and the requirements for trial batches, will 
be as required by ADOT Materials Policy and Procedure Directive No. 15, “Submittal and 
Approval of Portland Cement Concrete Mix Designs”. 
 
1006-4.01 General Requirements:  of the Standard Specifications is revised to 

read: 
 
The contractor may obtain concrete for each class of concrete and for each strength of 
Class S concrete from a source approved by the Engineer in lieu of establishing a batch 
plant at the project site. 
 
For each class of concrete and each strength of Class S concrete, except for Class P 
concrete produced in a batch plant at the site and used exclusively for Class P work, the 
contractor shall furnish a delivery ticket for each batch of concrete.  The minimum 
information to be shown on each delivery ticket shall be the date, time batched, truck 
identification number, name or identification of batch plant, name of contractor, name and 
location of project, the quantity of concrete, the batch weights/volumes or mix design 
product code, the amount of permissible additional water to meet the design 
water/cementitious material ratio, and the number of revolutions that the concrete has been 
mixed at mixing speed in a truck mixer.  An authorized representative of the contractor shall 
be responsible for each delivery ticket and shall sign each delivery ticket accepting the 
contractor's responsibility for the concrete.  The representative shall immediately furnish the 
delivery ticket to the Engineer. 
 
When requested by the Engineer, the contractor shall supply a separate record for each 
batch of concrete which shows the batch weight/volume of each individual ingredient. 
 
1006-4.02(A) Hydraulic Cement:  the last sentence of the first paragraph of the 

Standard Specifications is hereby deleted: 
 
1006-4.03(A) General Requirements:  the last sentence of the first paragraph of the 

Standard Specifications is revised to read: 
 
Concrete may be mixed in a mobile mixer at the site for Class S or Class B concrete, 
provided written permission of the Engineer is granted. 
 
1006-4.03(B) Mixing in a Stationary Mixer:  the last sentence of the third paragraph of 

the Standard Specifications is revised to read: 
 
The mixing time shall be not less than 60 seconds for one cubic yard and shall be increased 
15 seconds for each additional cubic yard or fraction thereof for Class S or Class B 
concrete. 
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1006-4.03(C) Mixing in Truck Mixers:  the first sentence of the last paragraph of the 
Standard Specifications is revised to read: 

 
If additional mixing water is required to maintain the mix design water/cementitious material 
ratio, the concrete shall be mixed by a minimum of 30 revolutions of the drum at mixing 
speed after the water has been added, prior to discharge of any concrete for placement. 
 
1006-4.03(D) Mixing in Mobile Mixers:  of the Standard Specifications is revised to 

read: 
 
Concrete mixing in mobile mixers for Class S or Class B concrete shall be performed in 
accordance with the requirements of AASHTO M 241. 
 
1006-4.04  Consistency:  the second paragraph of the Standard Specifications is 

revised to read: 
 
The contractor shall furnish Class S and Class B concrete having the slump shown on the 
approved mix design, with a permissible variation of ± one inch when the slump shown on 
the approved mix design is four inches or less, and a permissible variation of ± 1½ inches 
when the slump shown on the approved mix design is greater than four inches.  However, 
when an approved high range water reducing chemical admixture (ASTM C 494, Type F or 
Type G) conforming to the requirements of Subsection 1006-2.04 is used, the permissible 
variation will be ± two inches, regardless of the slump shown on the approved mix design. 
 
1006-5 Weather Limitations:  the title of the Standard Specifications is revised to 

read: 
 
1006-5 Concrete Temperature and Weather Limitations: 
 
1006-5.01 General Requirements:   of the Standard Specifications is revised to 

read: 
 
The temperature of the concrete mixture immediately before placement shall not be less 
than 50 degrees F nor greater than 90 degrees F.  Concrete that fails to conform to this 
temperature requirement shall be rejected prior to placement. 
 
Under rainy conditions, placing of concrete shall be stopped before the quantity of surface 
water is sufficient to cause a flow or wash of the concrete surface or have a detrimental 
effect on the finished concrete and acceptance parameters. 
 
Placing of concrete shall immediately cease if the hauling vehicles or any equipment or 
pedestrian traffic tracks mud on the prepared base or changes the allowable subgrade 
dimensional tolerances for Class P concrete and slabs placed on subgrade for Class S or 
Class B concrete. 
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1006-5.02 Hot Weather Concreting:  of the Standard Specifications is revised to 
read: 

 
Forms, subgrade, and reinforcing steel shall be sprinkled with cool water just prior to the 
placement of concrete. 
 
Mix water may be cooled by refrigeration, liquid nitrogen, or well-crushed ice of a size that 
will melt completely during the mixing operation.  If crushed ice is used, it shall be 
substituted for part of the mix water on a pound for pound basis. 
 
1006-5.03 Cold Weather Concreting:  of the Standard Specifications is revised to 

read: 
 
Concrete shall not be placed on or against ice-coated forms, reinforcing steel, structural 
steel, conduits, or construction joints; nor on or against snow, ice, or frozen earth materials.  
Immediately prior to placing concrete, the temperature of forms, reinforcing steel, earthen 
material, or any other material that will come in contact with the freshly placed concrete shall 
be a minimum temperature of 40 degrees F.  If artificial heat is used to adjust the 
temperature of the items that will come in contact with the freshly mixed concrete, the 
temperature of these items shall not exceed 10 degrees F greater than that of the concrete 
being placed. 
 
Concrete operations shall be discontinued when a descending ambient temperature in the 
shade and away from artificial heat falls below 40 degrees F.  Concrete operations shall not 
be resumed until an ascending ambient temperature in the shade and away from artificial 
heat exceeds 35 degrees F unless otherwise approved by the Engineer. 
 
Mixing and placing concrete shall continue no later in any day than that time which will allow 
sufficient time to place and protect the concrete already poured before the ambient 
temperature drops to 35 degrees F. 
 
Concrete shall be protected in a manner to maintain all concrete surface temperatures at 
not less than 50 degrees F for a period of 72 hours after placement and at not less than 
40 degrees F for an additional 96 hours. 
 
The contractor may use equipment to heat the aggregates or water, or both, prior to mixing.  
If aggregates are heated, the minimum temperature of the heated aggregate shall be 
60 degrees F and the aggregates shall have no chunks of ice or frozen aggregate 
present.  Equipment used to heat the aggregates shall be such that consistent temperatures 
are obtained throughout the aggregate within each batch and from one batch to another.  
Water shall not be heated in excess of 150 degrees F unless the water is mixed with the 
aggregate prior to the addition of cement to the batch.  During the heating or mixing 
process, cement shall not be added to water and aggregate combinations which exceed 
100 degrees F. 
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When weather forecasts indicate a probability that ambient temperatures will fall below 
35 degrees F during the placement or curing periods, the contractor shall submit a cold 
weather concreting plan to the Engineer for approval prior to concrete placement.  The cold 
weather concreting plan shall detail methods and equipment which will be used to ensure 
that the required concrete temperatures are maintained.  The contractor shall provide 
adequate cold weather protection in the form of insulation and/or heated enclosures to 
protect the concrete after placement.  For bridge decks and suspended structures, the cold 
weather concreting plan shall include protection measures for both the top and bottom 
surfaces of the concrete.  This protection shall maintain concrete surface temperatures as 
specified above at all locations in the structure.  When artificial heating is required, the 
heating units shall not locally heat or dry the surface of the concrete. 
 
When a cold weather concreting plan is required, the Engineer may require concrete 
temperatures to be measured and continuously recorded by the use of temperature sensing 
devices during the entire curing period.  The contractor shall provide the temperature 
sensing devices and recording instruments.  The contractor shall install temperature sensing 
devices near the surface of the concrete at locations and depths designated by the 
Engineer.  When concrete is placed on a bridge deck or suspended structure, both the 
bottom surface and the top surface shall be monitored with temperature sensing 
devices.  Temperature sensing devices and recording instruments shall be approved by the 
Engineer.  The contractor shall continuously monitor the concrete temperature and provide 
the recorded data to the Engineer at any time upon request. 
 
If the surface concrete temperature at any location in the structure falls below 35 degrees F 
during the curing period, the Engineer may direct the contractor to core the areas in 
question at the locations indicated by the Engineer.  The contractor shall submit the cores to 
a petrographer for examination in accordance with ASTM C 856.  Concrete damaged by 
frost, as determined by the petrographer, shall be removed and replaced at no additional 
cost to the Department.  All costs associated with coring, transmittal of cores, and 
petrographic examination shall be borne by the contractor regardless of the outcome of the 
petrographic examination. 
 
The placing of concrete will not be permitted until the Engineer is satisfied that all the 
necessary protection equipment and materials are on hand at the site and in satisfactory 
working condition. 
 
Concrete requiring cold weather protection shall have such protection removed at the end of 
the required curing period in such a manner that will permit a gradual drop in the concrete 
temperatures. 
 
1006-7.01  General:  the second paragraph of the Standard Specifications is revised 

to read: 
 
Rejection of concrete will also occur due to insufficient compressive strength.  Concrete 
compressive strength requirements consist of the specified strength which the concrete 
shall attain before various loads or stresses are applied and a minimum strength at 28 days. 
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1006-7.01  General:  the last sentence of the third paragraph of the Standard 
Specifications is revised to read: 

 
Sampling and testing for compressive strength will be performed on all classes of concrete 
furnished, including each strength specified on the project plans for Class S concrete. 
 
1006-7.02  Sampling and Testing of Concrete:  the first sentence of item (1) of the 

second paragraph of the Standard Specifications is revised to read: 
 

(1) Concrete for Class S or Class B shall be sampled only once during discharge in 
the middle portion of the batch. 

 
1006-7.02  Sampling and Testing of Concrete:  of the Standard Specifications is 

modified to add: 
 
If approved by the Engineer, and unless otherwise specified, Arizona Test Method 318 may 
be used to estimate concrete strength by the maturity method.  The maturity method shall 
not substitute for compressive strength acceptance testing (28-day test cylinder breaks).  
The contractor shall submit a written request to the Engineer prior to using the maturity 
method.  If its use is approved by the Engineer, the contractor shall be responsible to 
develop the strength-maturity relationship and shall also be responsible to provide the 
maturity meter(s) and digital data loggers necessary, as well as performing all required 
testing, all at no additional cost to the Department. 
 
1006-7.03(A) Class S and Class B Concrete:  of the Standard Specifications is revised 

to read: 
 
For Class  S concrete with a compressive strength requirement less than 4000 psi, a 
sample of concrete for the required tests, as specified in Subsection 1006-7.02, will be 
taken on a daily basis for each 100 cubic yards, or fraction thereof, of continuously placed 
concrete from each batch plant.  For Class S concrete with a compressive strength 
requirement equal to or greater than 4000 psi, a sample of concrete for the required tests, 
as specified in Subsection 1006-7.02, will be taken on a daily basis for each 50 cubic yards, 
or fraction thereof, of continuously placed concrete from each batch plant.  For Class B 
concrete, a sample of concrete for the required tests, as specified in Subsection 1006-7.02, 
will be taken for each 100 cubic yards placed from each batch plant.  For Class S or Class B 
concrete placed at elevations of 3,000 feet or above, air content testing shall be performed 
for each 50 cubic yards placed, regardless of the compressive strength requirement.  An 
additional sample or samples for any of the required tests may be taken at an interval of 
less than the sampling frequency specified above, at the discretion of the Engineer, on any 
batch or load of concrete.  A sample for the required tests on daily placements of 10 cubic 
yards or less may be taken at the discretion of the Engineer. 
 
1006-7.03(B) Class E Concrete:  of the Standard Specifications is revised to read: 
 
1006-7.03(B) BLANK 
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1006-7.06(A) Class P Concrete:  the fourth sentence of the second paragraph of the 
Standard Specifications is revised to read: 

 
Cores must be obtained under the observation of an ADOT representative and delivered to 
the Engineer in time to allow complete testing within 48 days of placement.  Testing shall be 
performed by the Department. 
 
1006-7.06(B) Class S and Class B Concrete:  the second paragraph of the Standard 

Specifications is revised to read: 
 
Concrete failing to meet at least 85 percent of the 28-day compressive strength for specified 
strengths of 3,000 pounds per square inch and below, 90 percent for a specified strength of 
3,500 pounds per square inch, or 95 percent for specified strengths of 4,000 pounds per 
square inch and above, or any concrete failing to meet the other requirements of Subsection 
1006-7.01, will be rejected and removed at no additional cost to the Department and 
replaced with concrete which meets the specified requirements, unless the contractor can 
submit evidence that will indicate to the Engineer that the strength and quality of the 
concrete is such that the concrete should be considered acceptable and be allowed to 
remain in place. 
 
1006-7.06(B) Class S and Class B Concrete:  the third sentence of the last paragraph 

of the Standard Specifications is revised to read: 
 
All cores shall be obtained and tested in accordance with the requirements of Arizona Test 
Method 317.  Testing shall be performed by the Department. 
 
1006-7.06(C) Class E Concrete:  of the Standard Specifications is revised to read: 
 
1006-7.06(C) BLANK 
 
 

(1007REFS, 11/05/13) 
 
SECTION 1007 - RETROREFLECTIVE SHEETING: 
 
1007-1  General Requirements:  the last two sentences of the first paragraph of 

the Standard Specifications are revised to read: 
 
Sheeting shall conform to criteria listed in the most current version of ASTM D 4956 for the 
applicable type and class, unless otherwise specified. 
 
1007-2  Material Types:  of the Standard Specifications is revised to read: 
 
Sheeting for permanent warning signs, regulatory signs, and overhead-mounted guide signs, 
including all sign legends and borders, shall be ASTM Type XI. 
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Sheeting for all warning signs with yellow backgrounds shall be Type XI fluorescent 
retroreflective yellow. 
 
Sheeting for information signs, ground-mounted guide signs, and marker signs, including all 
sign legends and borders, shall be ASTM Type IX or XI. 
 
Sheeting for permanent object markers and delineators on a rigid substrate with yellow 
backgrounds, including guardrail end treatments, guardrail markers, rigid delineators, and 
impact attenuators, shall be Type XI fluorescent retroreflective yellow. 
 
Sheeting for permanent object markers and delineators on a rigid substrate in colors other than 
yellow, including guardrail end treatments, guardrail markers, rigid delineators, and impact 
attenuators, shall be ASTM Type IX or XI. 
 
Sheeting for object markers and delineators on a flexible or plastic substrate, including flexible 
delineators and sand barrels, shall be ASTM Type VIII, IX or XI. 
 
For temporary regulatory and guide signs on a rigid substrate with fluorescent retroreflective 
orange sheeting, ASTM sheeting Types VIII, IX, or XI shall be used. 
 
For temporary regulatory and guide signs on a rigid substrate in colors other than fluorescent 
retroreflective orange, ASTM sheeting Types IV, VIII, IX, or XI shall be used. 
 
For retroreflective orange temporary signs on a flexible or roll-up substrate, ASTM Type VI 
sheeting shall be used. 
 
All temporary signs (rigid, flexible, or roll-up) with orange backgrounds shall use fluorescent 
retroreflective orange sheeting, except that non-reflective sign materials may be used for 
temporary signs where the signs will be clearly visible under available natural light. 
 
For barricades and other temporary channelizing devices, ASTM sheeting Types IV, VIII, IX, or 
XI shall be used. 
 
Sheeting for Adopt-A-Highway signs shall be ASTM Type I, IV, or XI. 
 
Logo signs shall be ASTM Type I, IX, or XI. 
 
When more than one sheeting type is allowed, the contractor may use any of the types 
listed, provided that materials used for a particular application shall be of the same ASTM 
type, manufacturer, and product for all signs of the same type in the project. 
 
Opaque films used with sheeting shall be acrylic type films. 
 
Direct-applied and demountable black characters shall be non-reflective. 
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1007-3  Visual Appearance, Luminance and Color Requirements:  of the 
Standard Specifications is revised to read: 

 
Except as specified herein, the color of the sheeting, ink or film shall conform to the ADOT 
Manual of Approved Signs, the Manual on Uniform Traffic Control Devices (MUTCD), and 
the plans. 
 
All sheeting, inks and film used shall be uniformly colored so there is no visual variation in 
their appearance on the same sign or from sign to sign of the same colors. 
 
Standard colors specified for sheeting, processing inks, and films shall, as applicable, match 
visually and be within the color tolerance limits required by Highway Tolerance Charts 
issued by the Federal Highway Administration. Additionally, for the retroreflective sheeting, 
unless otherwise noted, the Luminance Factor (Daytime Luminance) and Color Specification 
Limits (Daytime) shall conform to the applicable requirements of ASTM D 4956. 
 
In addition to the luminance and color requirements, fluorescent orange sheeting and 
fluorescent yellow sheeting shall have the capacity to effectively fluoresce outdoors under 
low light conditions.  For all applications requiring fluorescent orange sheeting or fluorescent 
yellow sheeting, the contractor shall provide a letter to the Engineer from the manufacturer 
certifying that the sheeting to be used is fluorescent. 
 
1007-6  Adhesive:  the first paragraph of the Standard Specifications is revised to 

read: 
 
Reflective sheeting and film adhesives shall be Class I as specified in ASTM D 4956 and as 
modified herein. 
 
1007-6  Adhesive:  the third paragraph of the Standard Specifications is hereby 

deleted: 
 
1007-8  Durability Requirements:  the second and third paragraphs of the 

Standard Specifications are revised to read: 
 
Sheeting shall be weather-tested as specified above in Subsection 1007-7.  Sheeting 
weather-testing periods and durability ratings shall be as specified in Table 1007-8.  In all 
cases, the related inks and films shall be tested along with the respective sheeting, and 
shall be subject to the same durability requirements as the sheeting. 
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TABLE 1007-8 
ASTM Sheeting 

Type 
Color Weather-testing 

period, months 
Durability 

rating, years 
XI Fluorescent yellow 42 7 
XI Fluorescent orange 18 3 
XI All other colors 60 10 
IX Fluorescent orange 18 3 
IX All other colors 60 10 

VIII Fluorescent orange 18 3 
VIII All other colors 30 5 
VI Fluorescent orange 18 3 
IV All colors 30 5 
I All colors 30 5 
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INTERMODAL TRANSPORTATION DIVISION

CONTRACTS AND SPECIFICATIONS SECTION

ARIZONA DEPARTMENT OF TRANSPORTATION

BID SCHEDULE

CONTRACT  # 2012100

TRACS No. Project No. Item County District Gross Length Net Length Prepared By:

0000 PN FLO SL53201C TEA FL0-0(004)T LOCAL PINAL TUCSON 0.3 Do David

Highway Termini Location Work Description

TOWN OF FLORENCE MAIN STREET; RUGGLES STREET TO LIGHTING AND SITE FURNITURE



0000 PN  FLO SL53201C

Printed: 5/11/2016 BID SCHEDULE Page 1 of 3

Item No. Unit Price Extended AmountItem Description QuantityUnit

2020057 REMOVE AND SALVAGE (STEEL POLE) 13EACH

2020060 REMOVE AND SALVAGE (POLE AND FOUNDATION) 12EACH

3030022 AGGREGATE BASE, CLASS 2 62CU.YD.

4020090 PORTLAND CEMENT CONCRETE PAVEMENT SLAB
REPAIR

557SQ.YD.

7016031 BARRICADE (TYPE III, HIGH LEVEL FLAG TREES) 1,316EACH-DAY

7016033 PORTABLE SIGN STANDS (SPRING TYPE) 392EACH-DAY

7016035 WARNING LIGHTS (TYPE A) 392EACH-DAY

7016037 WARNING LIGHTS (TYPE C) 1,316EACH-DAY

7016047 TEMPORARY SIGN (TYPE II) (LESS THAN 10 S.F.) 1,708EACH-DAY

7310186 POLE (SPECIAL) (20 FT DECORATIVE STYLE POLE) 15EACH

7310371 POLE FOUNDATION (SPECIAL) (20 FT DECORATIVE
POLE)

15EACH

7320040 ELECTRICAL CONDUIT (1 1/2") (PVC) 2,610L.FT.

7320050 ELECTRICAL CONDUIT (2") (PVC) 60L.FT.

7320291 ELECTRICAL CONDUIT (1 1/2", PVC, DIRECTIONAL
DRILLING)

120L.FT.
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Item No. Unit Price Extended AmountItem Description QuantityUnit

7320292 ELECTRICAL CONDUIT (2", PVC, DIRECTIONAL
DRILLING)

30L.FT.

7320420 PULL BOX (NO. 7) 1EACH

7320510 CONDUCTOR (NO. 10) 1,760L.FT.

7320520 CONDUCTOR (NO. 8) 3,840L.FT.

7320531 CONDUCTOR (NO. 6) (BARE) 60L.FT.

7320581 CONDUCTOR (BARE BOND) (NO. 10) 2,110L.FT.

7360104 LUMINAIRE (DECORATIVE STYLE) (LED POST TOP) 15EACH

9010001 MOBILIZATION 1L.SUM

9080242 CONCRETE SIDEWALK (REPAIR) 125SQ.FT.

9140031 TRASH RECEPTACLE (ABOVE GROUND) 14EACH

9140072 BENCH 27EACH

9143001 BIKE RACK 15EACH

9240010 $20,000.00 $20,000.00FORCE ACCOUNT WORK (REPAIR STAMPED
CONCRETE)

1L.SUM

9240011 $15,000.00 $15,000.00FORCE ACCOUNT WORK (APS OVERHEAD LINE
REMOVALS)

1L.SUM
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Printed: 5/11/2016 BID SCHEDULE Page 3 of 3

Item No. Unit Price Extended AmountItem Description QuantityUnit

9240012 $2,000.00 $2,000.00FORCE ACCOUNT WORK (PROVIDE ELECTRICAL
SERVICE)

1L.SUM

9250001 CONSTRUCTION SURVEYING AND LAYOUT 1L.SUM

BID TOTAL : 
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