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ARIZONA DEPARTMENT OF TRANSPORTATION 

ADVERTISEMENT FOR BIDS 

BID OPENING: FRIDAY, JUNE  24, 2016, AT 11:00 A.M. (M.S.T.) 

TRACS NO 0000 SC SSC SZ164 01C 
PROJ NO CMAQ-SSC-0(208)T 
TERMINI SANTA CRUZ COUNTY 
LOCATION MULTIPLE UNPAVED ROADS IN RIO RICO AREA 

ROUTE NO. MILEPOST DISTRICT ITEM NO. 
N/A N/A SOUTHCENTRAL LOCAL 

The amount programmed for this contract is $ 644,067.00.  The location and description of the 
proposed work and the representative items and approximate quantities are as follows: 

The proposed chip seal application project is located in Rio Rico area within Santa Cruz 
County. This project includes residential and local streets. The work consists of placing chip 
seals on existing dirt and gravel roadways, and other related work.  

REPRESENTATIVE ITEMS UNIT QUANTITY 
Cover Material CU.YD. 1675 
Emulsified Asphalt (CRS-2P) TON 441 
Flagging Services (Civilian) HOUR 544 
Construction Surveying and Layout L.SUM 1 

The time allowed for the completion of the work included in this project will be 60 calendar days. 

The Arizona Department of Transportation, in accordance with the provisions of Title VI of the 
Civil Rights Act of 1964 (78 Stat. 252.42 U.S.C. §§ 2000d-4) and the Regulations, hereby 
notifies all bidders that it will affirmatively ensure that any contract entered into pursuant to this 
advertisement, Disadvantaged Business Enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on the grounds of 
race, color, or national origin in consideration for an award. 

Project plans, special provisions, and proposal pamphlets may be purchased in paper format 
from Contracts and Specifications Section, 1651 W. Jackson, Room 121F, Phoenix, AZ 85007-
3217, (602) 712-7221.  The cost is $12, payable at time of order by cash, check, or money 
order.  Please indicate whether a bid proposal package or a subcontractor/supplier set is 
desired.  An additional fee of $ 5 will be charged for each set of Special Provisions requested 
which is not accompanied by the purchase of a related set of project plans.  Checks should be 
made payable to the Arizona Department of Transportation.  We cannot guarantee mail delivery. 
No refund will be made for plans or specifications returned. 

Contract documents and other project documents are available as electronic files, at no charge, 
from the Contracts and Specifications website, pursuant to Subsection 102.02 of the 
specifications.  The Contracts and Specifications Current Advertisements website is located at: 
http://www.azdot.gov/business/ContractsandSpecifications/CurrentAdvertisements. 

Documents should be available within one week following the advertisement for bids. 

This project is eligible for electronic bidding. 

http://www.azdot.gov/business/ContractsandSpecifications/CurrentAdvertisements
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To submit a valid bid, the bidder must (1) have prequalification from the Department as 
necessary for the project, and (2) be included on the project Plansholder List as a Prime.  The 
Application for Contractor Prequalification shall be filed at least 15 calendar days prior to the bid 
opening date.  The Application may be obtained from the Contracts and Specifications website. 
 
This contract is subject to the provisions of Arizona Revised Statutes Section 42-5075 -- Prime 
contracting classification; exemptions; definitions. 
 
No award will be made to any contractor who is not a duly licensed contractor in accordance with 
Arizona Revised Statutes 32-1101 through 32-1170.03. 
 
All labor employed on this project shall be paid in accordance with the minimum wage rates 
shown in the General Wage Decision.  These rates have been determined in accordance with 
the requirements of the law and issued by the Secretary of Labor for this project.  The wage 
scale is on file in Contracts and Specifications Section and copies may be obtained at all 
reasonable times. 
 
A proposal guaranty in the form of either a certified or a cashier's check made payable to the 
State Treasurer of Arizona for not less than ten percent of the amount of the bid or in the form of 
a surety (bid) bond for ten percent of the amount of the bid shall accompany the proposal. 
 
Surety (bid) bonds will be accepted only on the form provided by the Department and only from 
corporate sureties authorized to do business in Arizona. 
 
Proposal pamphlets in paper format shall be submitted only in the envelope provided by the 
Department to: 
 
  Arizona Department of Transportation 
  Infrastructure Delivery and Operations Division 
  Contracts and Specifications Section 
  1651 West Jackson Street, Room 121F 
  Phoenix, Arizona   85007-3217 
 
Sealed bids will be received until the hour indicated and then publicly opened and read.  No bids 
will be received after the time specified. 
 
Engineering Specialist:  Vian Rashid  (602) 712-8260 
Construction Supervisor:   Daniel Casmer  (520) 780-4109 
 
      
 
     STEVE BEASLEY, 
     Engineer-Manager 
     Contracts & Specifications Section 
 
0000 SC SSC SZ164 01C  
CMAQ-SSC-0(208)T  
PROJECT ADVERTISED ON: 05/24/2016 
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SANTA CRUZ COUNTY 
 

MULTIPLE UNPAVED ROADS IN RIO RICO AREA 
 
 
 

CHIP SEAL APLICATION ON DIRT ROADS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PROPOSED WORK: 
 
The proposed chip seal application project is located in Rio Rico area within Santa Cruz 
County. This project includes residential and local streets. The work consists of placing chip 
seals on existing dirt and gravel roadways, and other related work. 
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 SPECIFICATIONS: 

The work embraced herein shall be performed in accordance with the requirements of 
the following separate documents: 

Arizona Department of Transportation, Standard Specifications for Road and Bridge 
Construction, Edition of 2008 (Pub. # 31-066), 

Arizona Department of Transportation, Intermodal Transportation Division, Standard 
Drawings, listed in the project plans, and available on the Department’s website, 

Arizona Department of Transportation, Traffic Group, Manual of Approved Signs, 
available on the Department’s website, 

Arizona Department of Transportation, Traffic Group, Traffic Control Design 
Guidelines, Edition of 2010, available on the Department’s website, 

Manual on Uniform Traffic Control Devices for Streets and Highways, 2009 edition and 
Arizona Supplement to the 2009 edition, dated January, 2012, 

The Proposal Pamphlet and Non-bid Pamphlet which include the following documents: 

These Special Provisions, 

List of Subcontractors, Suppliers, Service Providers and Manufacturers Bidding 
ADOT Contracts, dated 9/23/10, 

Required Contract Provisions Federal-Aid Construction Contracts (Form FHWA 1273 
Revised May 1, 2012), 

Standard Federal Equal Employment Opportunity Construction Contract Specifications 
(Executive Order 11246), July 1, 1978, Revised November 3, 1980 and Revised April 
15, 1981, 

Title VI / Non-Discrimination Assurances, 
Appendix A 
Appendix E, 

Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity 
(Executive Order 11246), July 1, 1978, Revised November 3, 1980 and Revised April 
15, 1981, 

Equal Employment Opportunity Compliance Reports, Federal-Aid Projects, February 1, 
1977, Revised July 1, 1978, Revised November 3, 1980, Revised April 15, 1981, 
Revised September 7, 1983, Revised October 15, 1998, Revised January 1, 2005, 
Revised August 1, 2005, and Revised March 1, 2015, 
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 Wage Determination Decision, 
 
 Bidding Schedule, 
 
Included in the Proposal Pamphlet only: 
 
 Proposal, 
 
 Surety (Bid) Bond, 12-1303, 
 
 Certification With Regard to the Performance of Previous Contracts or Subcontracts 

Subject to the Equal Opportunity Clause and the Filing of Required Reports, Federal 
Aid Projects, April, 1969, Rev. July, 2003, 

 
 Certification With Respect to the Receipt of Addenda, 
 
BID SUBMISSION: 
 
In submitting a bid, the holder of a Bid Proposal Pamphlet shall completely execute the 
following documents: 
 
 Proposal, 
 
 Bidding Schedule, 
 
 Surety (Bid) Bond, 12-1303, 
 
 Certification With Regard to the Performance of Previous Contracts or Subcontracts 

Subject to the Equal Opportunity Clause and the Filing of Required Reports, Federal 
Aid Projects, April, 1969, Rev. July, 2003, and 

 
 Certification With Respect to the Receipt of Addenda. 
 
PROPOSAL GUARANTY: 
 
Each bidder is advised to satisfy itself as to the character and the amount of the proposal 
guaranty required in the Advertisement for Bids. 
 
CONTRACT DOCUMENTS: 
 
The bidder to whom an award is made will be required to execute a Performance Bond and a 
Payment Bond, each in 100 percent of the amount of the bid, an Insurance Certificate and the 
Contract Agreement. 
 
A copy of these documents is not included in the Proposal Pamphlet which is furnished to 
prospective bidders; however, each bidder shall satisfy itself as to the requirements of each 
document. 
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The documents, approved by the Department of Transportation, Highways Division, are 
identified as follows: 
 
 Statutory Performance Bond, 12-1301, September, 1992 
 
 Statutory Payment Bond, 12-1302, September, 1992 
 
 Contract Agreement, 12-0912, August, 2000 
 
 Certificate of Insurance, 12-0100, June, 1998 
 
A copy of each document may be obtained by making a request to Contracts and 
Specifications Services. 
 
COPIES OF PROJECT DOCUMENTS: 
 
Distribution of a limited number of plans and Special Provisions will be made to the successful 
low bidder, at no charge, following confirmation of bid prices and DBE submittal, if applicable.  
The distribution will be made on the following basis: 
 

Contract Size 
(Dollars) 

Full Size 
Plans 

1/2 Size 
Plans 

Bound  
Bid Books 

Unbound  
Bid Books 

 

$0 - $20,000,000 2 10 5 10  

over $$20,000,000 5 20 5 20  

 
These plans and Special Provisions will be set aside and designated for use by the low 
bidder along with an equal number held in reserve for the responsible District Office. 
 
Any additional plans or Special Provisions that the low bidder may require beyond the 
above distribution will be available at the invoice cost of printing by ordering through the 
Engineer. 
 
MATERIAL AND SITE INFORMATION: 
 
Projects requiring materials, excavation, or site investigation may have additional 
information available concerning the material investigations of the project site and adjacent 
projects.  This information, when available and applicable, may be examined in the Office of 
the Bridge Group-Geotechnical Section, located at 1221 N. 21st Avenue, Phoenix, 
Arizona  85009-3740.  The contractor may contact Bridge Group at (602) 712-7481 to 
schedule an appointment to examine the information.  This information will not be attached 
to the contract documents.  Copies of available information may be purchased by 
prospective bidders. 
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(EPRISENGL, 03/15/11) 
 
DISADVANTAGED BUSINESS ENTERPRISES: 
 
1.0  Policy: 
 
The Arizona Department of Transportation (hereinafter the Department) has established a 
Disadvantaged Business Enterprise (DBE) program in accordance with the regulations of 
the U.S. Department of Transportation (USDOT), 49 CFR Part 26.  The Department has 
received Federal financial assistance from the U.S. Department of Transportation and as a 
condition of receiving this assistance, the Department has signed an assurance that it will 
comply with 49 CFR Part 26. 
 
It is the policy of the Department to ensure that DBEs, as defined in Part 26, have an equal 
opportunity to receive and participate in USDOT-assisted contracts.  It is also the policy of 
the Department: 
 

1. To ensure nondiscrimination in the award and administration of USDOT-assisted 
contracts; 

2. To create a level playing field on which DBEs can compete fairly for 
USDOT-assisted contracts; 

3. To ensure that the DBE program is narrowly tailored in accordance with 
applicable law; 

4. To ensure that only firms that fully meet 49 CFR Part 26 eligibility standards are 
counted as DBEs; 

5. To help remove barriers to the participation of DBEs in USDOT-assisted 
contracts; and  

6. To assist in the development of firms that can compete successfully in the market 
place outside the DBE program. 

 
2.0  Assurances of Non-Discrimination: 
 
The contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, sex or national origin in the performance of this contract.  The contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts.  
Failure by the contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other remedy as the 
state deems appropriate.  The contractor, subrecipient, or subcontractor shall ensure that all 
subcontract agreements contain this non-discrimination assurance. 
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3.0  Definitions: 
 
 (A) Disadvantaged Business Enterprise (DBE):  a for-profit small business concern 

which meets both of the following requirements: 
 
  (1) Is at least 51 percent owned by one or more socially and economically 

disadvantaged individuals or, in the case of any publicly owned business, at least 
51 percent of the stock is owned by one or more such individuals; and, 

 
  (2) Whose management and daily business operations are controlled by one or more 

of the socially and economically disadvantaged individuals who own it. 
 
 (B) Socially and Economically Disadvantaged Individuals:  any individual who is a 

citizen (or lawfully admitted permanent resident) of the United States and who is: 
 
  (1) Any individual who is found to be a socially and economically disadvantaged 

individual on a case-by-case basis. 
 
  (2) Any individual in the following groups, members of which are rebuttably 

presumed to be socially and economically disadvantaged: 
 
   (i)  "Black Americans," which includes persons having origins in any of the 

Black racial groups of Africa; 
 
   (ii)  "Hispanic Americans," which includes persons of Mexican, Puerto Rican, 

Cuban, Central or South American, or other Spanish or Portuguese culture 
or origin, regardless of race; 

 
   (iii)  "Native Americans," which includes persons who are American Indians, 

Eskimos, Aleuts, or Native Hawaiians; 
 
   (iv)  “Asian-Pacific Americans,” which includes persons whose origins are from 

Japan, China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, 
Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, 
Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands 
(Republic of Palau), the Commonwealth of the Northern Marianas Islands, 
Macao, Fiji, Tonga, Kiribati, Tuvalu, Nauru, Federated States of 
Micronesia, or Hong Kong; 

 
   (v)  “Subcontinent Asian Americans,” which includes persons whose origins 

are from India, Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal 
or Sri Lanka; 

 
   (vi) "Women;" 
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   (vii) Any additional groups whose members are designated as socially and 
economically disadvantaged by the Small Business Administration (SBA), 
at such time as the SBA designation becomes effective. 

 
 (C) Joint Venture:  an association of a DBE firm and one or more other firms to carry out 

a single, for-profit business enterprise, for which parties combine their property, 
capital, efforts, skills and knowledge, and in which the DBE is responsible for a 
distinct, clearly defined portion of the work of the contract and whose share in the 
capital contribution, control, management, risks, and profits of the joint venture are 
commensurate with its ownership interest. 

 
 (D) Non-DBE:  any firm that is not a DBE. 
 
 (E) RACE-CONSCIOUS: a measure or program is one that is focused specifically on 

assisting only DBEs, including women-owned DBEs. 
 
 (F) RACE-NEUTRAL: a measure or program is one that is, or can be, used to assist all 

small businesses. For the purposes of this part, race-neutral includes gender-
neutrality. 

 
4.0  Working with DBEs: 
 
The Department works with DBEs and assists them in their efforts to participate in the 
highway construction program.  All bidders should contact the Civil Rights Office at the 
address shown below for assistance in their efforts to use DBEs in the construction program 
of the Department: 
 
  Arizona Department of Transportation 
  Civil Rights Office 
  1135 N. 22nd Avenue (second floor), Mail Drop 154A 
  Phoenix, AZ  85009 
  Phone (602) 712-7761 
  FAX    (602) 712-8429 
 
5.0  Applicability: 
 
The Department has established an overall annual goal for DBE participation on Federal-aid 
contracts.  The Department intends for the goal to be met with a combination of race 
conscious efforts and race neutral efforts.  Race conscious participation occurs where the 
contractor uses a percentage of DBEs, as defined herein, to meet the contract-specified 
goal.  Race neutral efforts are those that are, or can be, used to assist all small businesses 
or increase opportunities for all small businesses.  The regulation, 49 CFR 26, defines race 
neutral as when a DBE wins a prime contract, is awarded a subcontract on a project without 
DBE goals, and is awarded a subcontract from a prime contractor that did not consider the 
firm’s DBE status. 
 
The provisions are applicable to all bidders including DBE bidders. 
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6.0  Certification: 
 
Certification as a DBE shall be predicated on: 
 
 (1) The completion and execution of an application for certification as a "Disadvantaged 

Business Enterprise". 
 
 (2) The submission of documents pertaining to the firm(s) as stated in the application(s), 

including but not limited to a statement of social disadvantage and a personal 
financial statement. 

 
 (3) The submission of any additional information which the Department may require to 

determine the firm's eligibility to participate in the DBE program. 
 
 (4) The information obtained during the on-site visits to the offices of the firm and to active 

job-sites. 
 
Applications for certification may be filed with the Department at any time.  Both hardcopy 
submission and online submission is available. 
 
For hardcopy submissions, applications for certification are available at the Department's Civil 
Rights Office, 1135 N. 22nd Avenue (second floor), mail drop 154A, Phoenix, Arizona 85009, 
phone (602) 712-7761.  Hardcopy applications may also be obtained through the internet at 
www.azdbe.org.  Hardcopy applications must be filed through the Civil Rights Office at the 
above address. 
 
For online submissions, the online application process may be accessed through the internet 
at www.azdbe.org. 
 
DBE firms and firms seeking DBE certification shall cooperate fully with requests for 
information relevant to the certification process.  Failure or refusal to provide such 
information is a ground for denial or removal of certification. 
 
Arizona is a member of the AZ Unified Certification Program (AZUCP).  Only DBE firms that 
are certified by the AZUCP are eligible for credit on ADOT projects.  A list of DBE firms 
certified by AZUCP is available on the internet at www.azdbe.org.  The list will indicate 
contact information and specialty for each DBE firm, and may be sorted in a variety of ways.  
However, ADOT does not guarantee the accuracy and/or completeness of this information, 
nor does ADOT represent that any licenses or registrations are appropriate for the work to be 
done. 
 
The Department’s certification is not a representation of qualifications and/or abilities.  The 
contractor bears all risks that the firm may not be able to perform its work for any reason. 
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7.0  General: 
 
Each contractor shall establish a program that will ensure nondiscrimination in the award and 
administration of contracts and subcontracts. 
 
Each contractor shall also designate a full time employee who shall be responsible for the 
administration of the contractor's DBE program. 
 
Agreements between the bidder and a DBE in which the DBE promises not to provide 
subcontracting quotations to other bidders are prohibited. 
 
8.0  DBE Subcontractor Payment Reporting: 
 
The Department is required to collect data on DBE and non-DBE participation to report to 
FHWA on Federal-aid projects.  The contractor is notified that such record keeping is 
required by the Department for tracking DBE participation. 
 
The contractor shall submit a report on a monthly basis indicating the amounts earned by and 
paid to all DBEs and non-DBEs working on the project.  In addition, the contractor shall 
require that all DBE and non-DBE subcontractors verify receipt of payment. 
 
The contractor shall provide all such required information for the current month by the 5th of 
the following month.  The required information shall be submitted electronically through the 
Department’s web-based payment tracking system (https://adot.dbesystem.com). 
 
9.0  Goals: 
 
The Department has not established contract goals for DBE participation in this contract.  
Contractors are still encouraged to employ reasonable means to obtain DBE participation.  
Contractors must retain records in accordance with these DBE specifications.  The 
contractor is notified that this record keeping is important to the Department so that it can 
track DBE participation where only race neutral efforts are employed. 
 
10.0  Crediting DBE Participation: 
 
10.01  General Requirements: 
 
Only the value of the work actually performed by the DBE can be credited toward DBE 
participation.  Credit is given only after the DBE has been paid for the work performed. 
 
The contractor bears the responsibility to determine whether the DBE possesses the proper 
contractor’s license(s) to perform the work. 
 
The Department’s certification is not a representation of qualifications and/or abilities.  The 
contractor bears all risks that the DBE may not be able to perform its work for any reason. 
 

https://adot.dbesystem.com/
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A DBE may participate as a prime contractor, subcontractor, joint venture partner with either a 
prime contractor or a subcontractor, or as a vendor of materials or supplies.  A DBE joint 
venture partner shall be responsible for a clearly defined portion of the work to be performed, 
in addition to meeting the requirements for ownership and control. 
 
The dollar amount of work to be accomplished by DBEs, including partial amount of a lump 
sum or other similar item, shall be on the basis of subcontract, purchase order, hourly rate, 
rate per ton, etc., as agreed to between parties. 
 
With the exception of bond premiums, all work must be attributed to specific bid items.  Where 
work applies to several items, the DBE contracting arrangement must specify unit price and 
amount attributable to each bid item.  DBE credit for any individual item of work performed by 
the DBE shall be the lesser of the amount to be paid to the DBE or the prime contractor's bid 
price.  If the amount bid by the DBE on any item exceeds the prime contractor’s bid amount, 
the prime contractor may not obtain credit by attributing the excess to other items. 
 
Where more than one DBE is engaged to perform parts of an item (for example, supply and 
installation), the total amount payable to the DBEs will not be considered in excess of the 
prime contractor’s bid amount for that item. 
 
Bond premiums may be stated separately, so long as the arrangement between the prime 
contractor and the DBE provides for separate payment not to exceed the price charged by the 
bonding company. 
 
DBE credit may be obtained only for specific work done for the project, supply of equipment 
specifically for physical work on the project, or supply of materials to be incorporated in the 
work.  DBE credit will not be allowed for costs such as overhead items, capital expenditures 
(for example, purchase of equipment), and office items. 
 
If a DBE performs part of an item (for example, installation of materials purchased by a 
Non-DBE), the DBE credit shall not exceed the lesser of (1) the DBE’s contract or (2) the 
prime contractor’s bid for the item, less a reasonable deduction for the portion performed by 
the Non-DBE. 
 
When a DBE performs as a partner in a joint venture, only that portion of the total dollar value 
of the contract which is clearly and distinctly performed by the DBE's own forces can be 
credited. 
 
The contractor may credit second-tier subcontracts issued to DBEs by non-DBE 
subcontractors.  Any second-tier subcontract to a DBE must meet the requirements of a 
first-tier DBE subcontract. 
 
All DBE and non-DBE subcontracting activity must be reported by the contractor.  This 
includes lower-tier subcontracting regardless of whether or not the DBE is under contract with 
another DBE. 
 



May, 2016 Special Provisions 

 0000 SC SSC SZ164 01C 

    CMAQ-SSC-0(208)T 

 

Page 12 of 123 

A prime contractor may credit the entire amount of that portion of a construction contract that 
is performed by the DBE’s own forces.  The cost of supplies and materials obtained by the 
DBE for the work of the contract can be included so long as that cost is reasonable.  Leased 
equipment may also be included.  No credit is permitted for supplies purchased or 
equipment leased from the prime contractor or its affiliate(s). 
 
When a DBE subcontracts a part of the work of its contract to another firm, the value of the 
subcontract may be credited towards DBE participation only if the DBE’s subcontractor is 
itself a DBE and performs the work with its own forces.  Work that a DBE subcontracts to a 
non-DBE firm does not count towards DBE participation. 
 
A prime contractor may credit the entire amount of fees or commissions charged by a DBE 
firm for providing a bona fide service, such as professional, technical, consultant, or 
managerial services, or for providing bonds or insurance specifically required for the 
performance of a USDOT-assisted contract, provided the fees are reasonable and not 
excessive as compared with fees customarily allowed for similar services. 
 
10.02  Police Officers: 
 
DBE credit will not be permitted for procuring DPS officers.  For projects on which officers 
from other agencies are supplied, DBE credit will be given only for the broker fees charged, 
and will not include amounts paid to the officers.  The broker fees must be reasonable. 
 
10.03  Commercially Useful Function: 
 
As a prime contractor, a DBE shall perform a significant portion of the contract work with its 
own work force in accordance with normal industry practices and Subsection 
108.01 - Subletting of Contract of the Standard Specifications. 
 
A prime contractor can credit expenditures to a DBE subcontractor only if the DBE performs 
a commercially useful function on the contract.  A DBE performs a commercially useful 
function when it is responsible for execution of the work of a contract and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  To 
perform a commercially useful function, the DBE must also be responsible, with respect to 
materials and supplies on the contract, for negotiating price, determining quality and 
quantity, ordering the material, and installing (where applicable) and paying for the material 
itself.  To determine whether a DBE is performing a commercially useful function, the 
Department will evaluate the amount of work subcontracted, industry practices, whether the 
amount the firm is to be paid under the contract is commensurate with the work it is actually 
performing and the DBE credit claimed for its performance of the work, and other relevant 
factors. 
 
A DBE will not be considered to perform a commercially useful function if its role is limited to 
that of an extra participant in a transaction, contract, or project through which funds are 
passed in order to obtain the appearance of DBE participation.  In determining whether a 
DBE is such an extra participant, the Department will examine similar transactions, 
particularly those in which DBEs do not participate. 
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If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost 
of its contract with its own work force, or if the DBE subcontracts a greater portion of the 
work of a contract than would be expected on the basis of normal industry practice for the 
type of work involved, the Department will presume that the DBE is not performing a 
commercially useful function. 
 
When a DBE is presumed not to be performing a commercially useful function as provided 
above, the DBE may present evidence to rebut this presumption.  Decisions on 
commercially useful function matters are subject to review by FHWA, but are not 
administratively appealable to U.S. DOT. 
 
10.04  Trucking: 
 
The Department will use the following factors in determining whether a DBE trucking 
company is performing a commercially useful function.  The DBE must be responsible for 
the management and supervision of the entire trucking operation for which it is responsible 
on a particular contract, and there cannot be a contrived arrangement for the purpose of 
meeting DBE goals. 
 
The DBE must itself own and operate at least one fully licensed, insured, and operational 
truck used on the contract on every day that credit is to be given for trucking. 
 
The contractor will receive credit for the total value of transportation services provided by 
the DBE using trucks it owns, insures and operates, and using drivers it employs. 
 
The DBE may lease trucks from another DBE firm, including an owner-operator who is 
certified as a DBE.  The DBE who leases trucks from another DBE receives credit for the 
total value of the transportation services. 
 
The DBE may also lease trucks from a non-DBE firm, including an owner-operator.  The 
DBE who leases trucks from a non-DBE is entitled to credit for the total value of the 
transportation services provided by non-DBE lessees not to exceed the value of 
transportation services provided by DBE-owned trucks on the contract.  Additional 
participation by non-DBE lessees results in credit only for the fee or commission paid to the 
DBE as a result of the lease agreement. 
 
Example: DBE Firm X uses two of its own trucks on contract.  It leases two trucks from DBE 
Firm Y and six trucks from non-DBE firm Z.  DBE credit would only be awarded for the total 
value of transportation services provided by Firm X and Firm Y, and may also be awarded 
for the total value of transportation services provided by four of the six trucks provided by 
Firm Z.  In all, full credit would be allowed for the participation of eight trucks.  With respect 
to the other two trucks provided by Firm Z, DBE credit could be awarded only for the fees or 
commissions pertaining to those trucks Firm X receives as a result of the lease with Firm Z. 
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10.05  Materials and Supplies: 
 
The Department will credit expenditures with DBEs for material and supplies as follows.  If 
the materials or supplies are obtained from a DBE manufacturer, 100 percent of the cost of 
the materials or supplies is credited.  A manufacturer is defined as a firm that operates or 
maintains a factory or establishment that produces, on the premises, the materials, supplies, 
articles, or equipment required under the contract, and of the general character described 
by the specifications. 
 
If the materials or supplies are purchased from a DBE regular dealer, 60 percent of the cost 
of the materials or supplies is credited.  A DBE regular dealer is defined as a firm that owns, 
operates, or maintains a store or warehouse or other establishment in which the materials, 
supplies, articles, or equipment of the general character described by the specifications and 
required under the contract are bought, kept in stock, and regularly sold or leased to the 
public in the usual course of business.  To be a regular dealer, the firm must be an 
established, regular business that engages, as its principal business and under its own 
name, in the purchase and sale or lease of the products in question.  A firm may be a DBE 
regular dealer in such bulk items as petroleum products, steel, cement, stone or asphalt 
without owning, operating, or maintaining a place of business, as provided above, if the 
person both owns and operates distribution equipment for the products.  Any supplementing 
of regular dealers’ own distribution equipment shall be by a long-term lease agreement, and 
not on an ad-hoc or contract-by-contract basis.  Packagers, brokers, manufacturers’ 
representatives, or other persons who arrange or expedite transactions are not regular 
dealers within the meaning of this paragraph and the paragraph above. 
 
With respect to materials or supplies purchased from a DBE which is neither a manufacturer 
nor a regular dealer, the Department will credit the entire amount of the fees or commissions 
charged by the DBE for assistance in the procurement of the materials and supplies, or fees 
or transportation charges for the delivery of materials or supplies required on a job site, 
toward DBE goals, provided the fees are determined to be reasonable and not excessive as 
compared with fees customarily allowed for similar services.  The cost of the materials and 
supplies themselves may not be counted toward the DBE goal. 
 
DBE credit for supplying paving grade asphalt and other asphalt products will only be 
permitted for standard industry hauling costs, and only if the DBE is owner or lessee of the 
equipment and trucks.  Leases for trucks must be long term (extending for a fixed time 
period and not related to time for contract performance) and must include all attendant 
responsibilities such as insurance, titling, hazardous waste requirements, and payment of 
drivers. 
 
11.0  Joint Checks: 
 
11.01  Requirements: 
 
A DBE subcontractor and a material supplier (or equipment supplier) may request 
permission for the use of joint checks for payments from the prime contractor to the DBE 



May, 2016 Special Provisions 

 0000 SC SSC SZ164 01C 

    CMAQ-SSC-0(208)T 

 

Page 15 of 123 

subcontractor and the supplier.  Joint checks may be issued only if all the conditions in this 
subsection are met. 
 

1. The DBE subcontractor must be independent from the prime contractor and the 
supplier, and must perform a commercially useful function.  The DBE subcontractor 
must be responsible for negotiating the price of the material, determining quality and 
quantity, ordering the materials, installing (where applicable), and paying for the 
material.  The DBE subcontractor may not be utilized as an extra participant in a 
transaction, contract, or project in order to obtain the appearance of DBE 
participation. 

 
2. The use of joint checks will be allowed only if the prime contractor, DBE 

subcontractor, and material supplier establish that the use of joint checks in similar 
transactions is a commonly recognized business practice in the industry, particularly 
with respect to similar transactions in which DBE’s do not participate. 

 
3. A material or supply contract may not bear an excessive ratio relative to the DBE 

subcontractor’s normal capacity. 
 

4. There may not be any exclusive arrangement between one prime and one DBE in the 
use of joint checks that may bring into question whether the DBE is independent of 
the prime contractor. 

 
5. Any arrangement for joint checks must be in writing, and for a specific term (for 

example, one year, or a specified number of months) that does not exceed a 
reasonable time to establish a suitable credit line with the supplier. 

 
6. The prime contractor may act solely as the payer of the joint check, and may not 

have responsibility for establishing the terms of the agreement between the DBE 
subcontractor and the supplier. 

 
7. The DBE must be responsible for receiving the check from the prime contractor and 

delivering the check to the supplier. 
 

8. The prime contractor cannot require the DBE subcontractor to use a specific supplier, 
and the prime contractor may not participate in the negotiation of unit prices between 
the DBE subcontractor and the supplier. 

 
11.02  Procedure and Compliance: 
 

1. The Civil Rights Office must approve the agreement for the use of joint checks in 
writing. 

 
2. After obtaining authorization for the use of joint checks, the prime contractor, the 

DBE, and the supplier must retain documentation to allow for efficient monitoring of 
the agreement. 
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3. Copies of canceled checks must be submitted with the payment information for the 
period in which the joint check was issued.  Certificates of payment must indicate 
whether or not joint checks were used. 

 
4. The prime contractor, DBE, and supplier each have an independent duty to report to 

the Department in the case of any change from the approved joint check 
arrangement. 

 
5. Any failure to comply will be considered by the Department to be a material breach of 

this contract and will subject the prime contractor, DBE, and supplier to contract 
remedies and, in the case of serious violations, a potential for termination of the 
contract, reduction or loss of prequalification, debarment, or other remedies which 
may prevent future participation by the offending party. 
 

 
(MENTOR,  02/23/06) 

 
MENTOR-PROTEGE PROGRAM 
 
Description: 
 
Purpose: 
 
The Mentor-Protege program is an initiative to encourage and develop disadvantaged 
businesses in the highway construction industry.  The program will permit contractors to 
provide certain types of assistance to certified Disadvantaged Business Enterprise (DBE) 
subcontractors on highway construction projects. 
 
The program is intended to increase legitimate DBE activities and is not intended to diminish 
nor circumvent existing DBE rules or regulations.  Abuse of this program may be used as the 
basis for actions against both categories of firms including suspension or debarment. 
 
Policy: 
 
It is the policy of ADOT that contractors and certified DBE subcontractors may engage in a 
Mentor-Protege agreement under certain conditions.  Such an agreement must be mutually 
beneficial to both parties and ADOT in fulfilling requirements of 49 Code of Federal 
Regulations Part 23. 
 
Definitions: 
 
 DBE:   The definition, status, and requirements of DBE firms are defined by 49 CFR 

Part 23.  Please also refer to the special provision entitled "Disadvantaged Business 
Enterprises". 
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 Mentor:   A designated  contractor who oversees the development of a designated 
DBE subcontractor by training, counseling, assisting, and sponsoring the DBE firm in an 
ADOT approved Mentor-Protege Program. 

 
 Protege:   An ADOT-certified DBE subcontractor who is guided by a mentor through 

training and specialized assistance to gain experience, develop expertise in highway 
construction, and attain general business growth in an approved Mentor-Protege 
program. 

 
 Mentor-Protege Development Plan:  A detailed plan outlining a management 

agreement between a  contractor (who agrees to serve as a mentor) and a DBE 
subcontractor (who agrees to serve as a protege). 

 
Implementation: 
 
Approval Process: 
 
  (1) When a contractor and DBE agree to engage in a Mentor-Protege 

Development Plan Agreement, ADOT Civil Rights Office will be notified by 
either party for the purpose of (a) reviewing requirements of STAA, 49 CFR 
part 23, and Mentor-Protege program; (b) establishing timeline for 
processing Agreement; (c) preliminary review of Agreement objective(s) and 
duration; and (d) reporting requirements. (A copy of the suggested form of 
agreement is included in these special provisions). 

 
  (2) A completed Mentor-Protege Development Plan will be submitted to ADOT 

within 30 days following the initial review.  Approval of the Agreement by 
ADOT will be in two stages: 

 
   a)  General approval of Agreement by ADOT within 15 working days 

following submission of Agreement. 
 
   b)  Approval of working plan for the designated project where a 

Mentor-Protege Development Plan will be implemented. 
 
  (3) Duration of a Mentor-Protege Development Plan may exceed that of a single 

project, not to exceed three years. Duration of a working plan may exceed 
that of a single project.  However, the continued use of an existing working 
plan must be approved by the ADOT Civil Rights Office prior to beginning 
work on a new project. 

 
  (4) The Mentor-Protege program is not intended to provide DBE firms with a 

means to avoid management and operational responsibilities.  Mentors 
cannot be responsible for the management of DBE proteges.  Under the 
program, all administrative functions must be performed by personnel 
responsible to or employed by protege.  The protege must retain final 
decision making responsibilities. 
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  (5) Mentor and protege shall agree to an interview by ADOT Civil Rights Office 
during the development of the Mentor-Protege Development Plan. 

 
  (6) Mentor and protege shall agree to evaluations by ADOT. The frequency and 

method will depend on the project. 
 
Content of Mentor-Protege Development Plan: 
 
A Mentor-Protege Development Plan Agreement shall address the following: 
 
  (1) Areas of Assistance:  Identify the specific areas in which the protege 

requires assistance. 
 
   (2) Schedule of Assistance:  Develop an Action Plan which defines the types 

and scope of assistance the mentor will provide to meet the protege's 
needs. 

 
  (3) Responsibilities:  Define the responsibilities of the mentor and the protege in 

each of the activities. 
 
  (4) Benchmarks:  Include measurable benchmarks to be reached by the 

protege at successive stages of the plan. 
 
  (5) Evaluation:  Provide formal evaluations of the protege's attainment of 

benchmarks.  Evaluations must be made by both the mentor and the 
protege and reviewed by ADOT. 

 
  (6) Duration:  Specify the maximum time frame the development plan 

agreement can remain in effect not to exceed three years. 
 
  (7) Assurances:  Provide assurances that all agreements, oral and written, 

pertaining to the Mentor-Protege program do not improperly obtain the 
benefits of the DBE program. 

 
  (8) Key Personnel:  Identify mentor's representative(s) responsible for training 

and/or coordinating the assistance provided to the protege. 
 
  (9) Fees:  Identify any fees paid as a condition of the agreement. 
 
  (10) Copies of agreements:  Attach copies of all bonding, security, lease 

agreements, notes, contracts, etc., made for the duration of the 
Mentor-Protege Plan. 
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Type of Assistance: 
 
The type of assistance provided by contractors may include, but not be limited to: 
 
  (1) Financial: 
 
   a)  Working Capital Secured by Time Demand Notes or Stocks. 

Proteges acquiring working capital through the issuance of stocks 
must maintain no less than 51 percent ownership to maintain DBE 
certification.  Time demand notes may be used to secure working 
capital.  However, any abusive use of recall features will be cause 
for terminating program.  Where working capital is secured by 
stocks or demand notes, a third party such as a bank could 
receive progress payments for work accomplished by the protege, 
made out jointly to the agent and the protege and make payments, 
on behalf of the protege, to material suppliers or for Federal and 
State payroll taxes, etc.  In no case can the day-to-day control of 
the firm be relinquished by the  disadvantaged owner as a 
requirement of the loan. 

 
   b)  Bonding.  Mentors may bond the entire job and charge a pro-rata 

share of the cost to the protege.  Mentors may bond the entire job 
and carry the protege by absorbing the cost of the bond.  
Arrangements of the bonding must be included in the Schedule of 
Assistance. 

 
  (2) Management Technical Assistance: 
 
   a)  Assist in conducting a Protege Self-Assessment by areas to be 

strengthened for long-range planning of the protege firm. 
 
   b)  Assist in developing business plan, loan packaging, and financial 

counseling. 
 
   c)  Assist the protege in setting up a cost accounting system and train 

the protege's personnel to assume full control. 
 
   d)  Provide training in plan interpretation, estimating, and materials 

supply function. 
 
   e)  Provide guidance in general project management and related 

areas to make the protege aware of techniques to improve 
productivity and competitiveness and broaden knowledge of 
industry practices. 
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  (3) Operation: 
 
   a)  Equipment/Facilities Use.  Equipment and facilities may be 

furnished by mentor, provided that separate lease agreements are 
made and control over the equipment and facilities are under the 
supervision of protege. 

 
   b)  Training of managers and specialists of the protege in 

state-of-the-art methods in the contracting industry. 
 
   c)  Mentors may provide personnel with specialized expertise for a 

specific purpose and duration as outlined in the Action Plan. Such 
personnel must be on the protege's payroll and under direct 
supervision of the protege.  Long term, continual, or repetitive use 
by a protege of personnel primarily employed by the mentor will be 
construed as an attempt to artificially inflate DBE participation and 
may be cause for termination of the Mentor-Protege agreement 
and decertification of the DBE. 

 
General Practice: 
 
  (1) Agreements may not include exclusive arrangements which limit 

competition. 
  
  (2) DBE firms shall have the latitude to quote bids to other contractors. 
 
  (3) The contractor and the DBE involved in a Mentor Protege agreement must 

remain separate and independent business entities. 
 
  (4) Middlemen or passive conduits which serve no commercially useful function, 

or subcontractors acting essentially as brokers are unacceptable. 
 
  (5) Formal or informal agreements which limit control and management by DBE 

firms are unacceptable. 
 
  (6) Part ownership in a DBE firm by a non-disadvantaged entity, including a 

mentor, is permitted by the regulations (49 CFR 23) and may be necessary 
to ensure adequate capital and technical guidance of the DBE participant. 
However, any financial investment by the mentor must not create a situation 
wherein the mentor may assume control over the DBE firm. 

 
Modifications: 
 
Modifications to the Mentor-Protege Development Plan shall be subject to the approval of 
ADOT. 
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Termination: 
 
The Mentor-Protege Development Plan may be terminated by mutual consent by both parties 
with notice to ADOT.  ADOT may terminate approval of the Plan upon determination that: 
 
  (1) The protege firm no longer meets the eligibility standards for certification as 

a DBE. 
 
  (2) Either party has failed or is unable to meet its obligations under the 

Development Plan. 
 
  (3) The DBE is not progressing or is not likely to progress in accordance with 

the Development Plan. 
 
  (4) The DBE has reached a satisfactory level of self-sufficiency to compete 

without special treatment provided in the Development Plan. 
 
In the event a Mentor Protege Development Plan is terminated, the contractor will remain 
responsible for the DBE goals established in the project Special Provisions. 
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ARIZONA DEPARTMENT OF TRANSPORTATION 
 

Mentor-Protege Development Plan Agreement 
 

PART ONE: General Agreement 
  
This agreement entered into this           day of                          , 20   , in the city of __________, 
Arizona, by and between                                          (hereafter known as Mentor), and                                  
(hereafter known as Protege), in accordance with rules and regulations of the Arizona 
Department of Transportation (ADOT) Mentor-Protege program, and in accordance with the 
requirements for increased Disadvantaged Business Enterprises (DBE) participation in the 
Surface Transportation Act of 1982 (STAA) and Surface Transportation and Uniform 
Relocation Assistance Act of 1987 (STURAA). 
 
This agreement is intended to cover the general relationship between the parties to insure 
compliance with STAA, STURAA, and ADOT guidelines, and to implement all provisions set 
forth in the Mentor-Protege Development Plan. 
 

PART TWO: Assurances 
 
2.1 Both mentor and protege will remain separate and independent business entities.  
Protege shall have the latitude to quote bids to other  contractors. 
 
2.2 Protege is an ADOT-certified DBE firm. 
 
2.3 The Mentor-Protege program is not intended to provide DBEs with means to avoid 
management and operational responsibilities. 
 
2.4 All agreements, oral and written, pertaining to this Mentor-Protege Plan Agreement do 
not cause the protege to improperly obtain the benefits of the DBE program. 
 

PART THREE: Content of Plan 
 
Both parties will agree to content of the plan which will include but not be limited to: 
 
3.1 Exhibit A:  Areas of Assistance--(Areas identified by both parties as the basis for 
providing assistance by mentor to protege.) 
 
3.2 Exhibit B:  Schedule of Assistance-- An Action Plan developed by both parties defining 
the types and scope of assistance; responsibilities  of mentor and protege in each activity; 
resources to be utilized; and measurable benchmarks to be reached by protege. 
 
3.3 Exhibit C:  Key Personnel-- A list of mentor and protege representatives responsible for 
training and/or coordinating the Plan. 
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3.4 Exhibit D:  Lease/Agreement(s)--Full copies of all lease agreements for equipment and 
facilities; financial agreements; and other agreements between the two parties and/or by third 
parties. 
 

PART FOUR: Monitoring 
 
4.1 Both parties hereby specifically consent to the monitoring of this contract by the 
appropriate federal and state officials or their agents, and to agree to cooperate with such 
agencies. 
  
4.2 Both mentor and protege agree to evaluate the progress of the Plan at scheduled 
intervals with the results reviewed by ADOT. 
 

PART FIVE: Duration 
 
The duration of the Plan will coincide with the length of the project for which the plan was 
intended.  Extended agreement plans shall not exceed a period of three years. 
 

PART SIX: Modifications 
 
None of these agreements may be modified except in writing signed by both parties and 
approved by ADOT. 
 

PART SEVEN: Termination 
 
The mentor or protege retains the right to terminate this agreement by showing cause in a 
written notice to all parties and ADOT.  ADOT may terminate the approval of this agreement by 
showing cause in a written notice to mentor and protege.  In the event of termination of 
agreement or termination of ADOT approval, the  contractor will remain responsible for the 
DBE goals established in the project Special Provisions. 
 

PART EIGHT: Privacy Act Provision 
 
The information contained herein and on attachments is used for the ADOT Mentor-Protege 
Program only, and may not be disclosed without the express permission of all parties involved 
in this agreement. 
 
IN WITNESS WHEREOF, the parties hereto have caused this agreement to be executed by 
their duly authorized officers on the day and year first above written. 
 
_______ __________________________________ ____________________ 
  Date           Mentor Firm (Authorized Official Name)  Signature 
 
_______ __________________________________ ____________________ 
  Date           Protege Firm (Authorized Official Name)  Signature 
 
April 1987  
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GENERAL REQUIREMENTS: 
 
Bidders List Requirement: 
 
Bidders shall submit a list of the names of all subcontractors, service providers, 
manufacturers and suppliers submitting bids, proposals or quotes for this project on the “List 
of Subcontractors, Suppliers, Service Providers and Manufacturers Bidding ADOT 
Contracts” form.  The form is appended to the Special Provisions. 
 
All bidders must submit the required form, whether or not the bid is the low bid. 
 
Bidders must submit this form with all requested information to the ADOT Civil Rights Office 
no later than 4:00 p.m. on the fifth working day after bids are opened.  Faxed copies are 
acceptable.  The fax number is (602) 712-8429. 
 
The address for the Department's Civil Rights Office is 1135 N. 22nd Avenue (second floor), 
Phoenix, Arizona 85009. 
 
IF THE BIDDER FAILS TO SUBMIT THE REQUIRED INFORMATION BY THE STATED 
TIME AND IN THE MANNER HEREIN, THE BIDDER SHALL BE INELIGIBLE FOR AWARD 
OF THE CONTRACT. 
 
The form must be complete and must include all the names and contact information for all 
subcontractors, service providers, manufacturers and suppliers that submitted bids, 
proposals, or quotes on this project regardless of the bidder’s intentions to use the sub bid.  
Information on second tier bids is not required. 
 
Title 49 of the Code of Federal Regulations, Part 26.11, required ADOT to create and 
maintain a bidders list.  The purpose of this list is to develop the list of the DBE and 
non-DBE firms seeking to work on Federal-aid highway construction contracts.  This 
information is then used to set ADOT’s overall DBE goal.  The regulation requires the 
following information be collected:  the firm’s name; the firm’s address; the firm’s status as a 
DBE or non-DBE; the age of the firm; and the annual gross receipts of the firm. 
 
The Civil Rights Office will contact listed firms to obtain information from them that will be 
used in the agency’s annual DBE goal setting process.  This information will be maintained 
as confidential to the extent allowed by federal and state law. 
 
Cargo Preference Act: 
 
1.0  Description 
 
The Federal Highway Administration (FHWA) in partnership with the Federal Maritime 
Administration has mandated the implementation of 46 CFR 381 making the requirements 
of the Cargo Preference Act (CPA) applicable to the Federal Aid Highway Program. 
 
The requirements apply to items transported by ocean vessel. 
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The requirements of 46 CFR 381 apply to materials or equipment acquired for a specific 
federal-aid highway project.  In general, the requirements are not applicable to goods or 
materials that come from inventories independent of FHWA-funded contracts. 
 
Information related to the CPA is presented in “Cargo Preference Requirements – 
Questions and Answers” available from the FHWA at 
htps://www.fhwa.dot.gov/construction/cqit/cargo/qa.cfm. 
 
2.0  Contract Requirements 
 
The contractor shall comply with the requirements of the Cargo Preference Act 46 CFR 
381.7(a)-(b).  By executing a construction contract for this project, the contractor agrees: 

(1)  To utilize privately owned United States-flag commercial vessels to ship at least 50 
percent of the gross tonnage (computed separately for dry bulk carriers, dry cargo 
liners, and tankers) involved, whenever shipping any equipment, material, or 
commodities pursuant to this contract, to the extent such vessels are available at 
fair and reasonable rates for United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating 
within the United States or within 30 working days following the date of loading for 
shipments originating outside the United States, a legible copy of a rated, ‘on-
board’ commercial ocean bill-of-lading in English for each shipment of cargo 
described in the paragraph above to both the Engineer and to the Division of 
National Cargo, Office of Market Development, Maritime Administration, 
Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued 
pursuant to this contract. 

Availability of Documents: 
 
Project documents will be available as shown below: 
 

Documents Paper 
Format 

Electronic 
Format 

Project Plans X X 

Special Provisions X X 

Proposal Pamphlet X X 

Additional Documents (if available) 

Cross Sections  X 

Earthwork Quantity Sheets  X 

Other Reports  X 

Existing Ground Digital Terrain Model 
(DTM) 

 X 

Design Digital Terrain Model (DTM)  X 
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Documents in Electronic Format: 
 
Project documents in electronic format are available on the Contracts and Specifications 
website. 
 
In the case of any conflict or discrepancy between the project plans, specifications, or 
proposal pamphlet in paper and electronic format, the paper document shall govern. 
 
The project plans are provided in PDF format.  The Department makes no representation or 
warranties as to the compatibility, usability, or readability of the PDF plans with any system, 
software, hardware, or application package other than that on which the files were originally 
saved.  The contractor bears the sole risk of any modifications, manipulations, or alterations 
to the plans. 
 
The special provisions and proposal pamphlet are provided in PDF format. The Department 
makes no representation or warranties as to the compatibility, usability, or readability of the 
PDF documents with any system, software, hardware, or application package other than 
that on which the files were originally saved.  The contractor bears the sole risk of any 
modifications, manipulations, or alterations to the special provisions and proposal pamphlet. 
 
The cross sections, earthwork quantity sheets, and other reports, if applicable, are provided 
only in PDF format. They are provided for information purposes and contractor convenience 
only. They are not part of the contract documents.  The contractor’s use of the information in 
the cross sections, earthwork quantity sheets, and other reports is at the contractor’s sole 
risk.  The Department makes no representation or warranties as to the compatibility, 
usability, or readability of the PDF documents with any system, software, hardware, or 
application package other than that on which the files were originally saved. The contractor 
bears the sole risk of any modifications, manipulations, or alterations to the documents.   
 
The existing ground DTM and the design DTM, if applicable, are provided as DGN files. 
They are provided for information purposes and contractor convenience only. The DTMs are 
not part of the contract documents.  The contractor’s use of the information in the DTMs is 
at the contractor’s sole risk.  The Department makes no representation or warranties as to 
the compatibility, usability, or readability of the DTMs with any system, software, hardware, 
or application package other than that on which the files were originally prepared. The 
version of Microstation used to save the DTMs is indicated at 
http://www.azdot.gov/business/engineering-and-construction/CADD. 
 
The Department is providing the electronic project files to bidders for informational purposes 
in conjunction with work or services to be provided to the Department under this project.  
Any use of the electronic files for any purposes other than for this project is prohibited. 
 
Working Hours: 
 
The contractor shall not work on holidays or weekends. All work shall be completed during 
working hours from 6am to 5pm unless otherwise approved by the Engineer. 
 

http://www.azdot.gov/business/engineering-and-construction/CADD
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Traffic Control: 
 
The contractor shall maintain two-way traffic on the project streets at all times, unless 
otherwise approved by the Engineer. 
 
Seeding Operation: 
 

All disturbed unpaved areas that will not be landscaped or otherwise permanently stabilized, 
shall be seeded by the contractor with Class II Seeding at no additional cost to the 
Department. Soil tillage, compost, and fertilizer will not be required for the spot seeded 
areas. Soil surface roughening, as well as raking, are required prior to seeding at no cost to 
the Department. All spot seeded areas shall be covered by straw mulch with tacking agent 
at no additional cost to the Department. Exposure of seeds without mulch cover is not 
acceptable. The 45 calendar day maintenance period is not required for this type of seeding 
application. The contractor shall provide the seed mix to the Engineer for approval prior to 
placing and seeding. 
 
Environmental Mitigation Measures: 
 
These mitigation measures are not subject to change without prior written approval from 
ADOT Environmental Planning. 
 

 The contractor shall develop a Noxious and Invasive Plant Species 
Treatment and Control Plan in accordance with the requirements in the 
contract documents. Plants to be controlled shall include those listed in the 
state and federal noxious weed and the state invasive species lists in 
accordance with state and federal laws and executive orders. The plan and 
associated treatments shall include all areas within the project right-of-way 
and easements as shown on the project plans. The treatment and control 
plan shall be submitted to the Arizona Department of Transportation 
Roadside Development Section for review and approval prior to 
implementation by the contractor. 

 Prior to the start of ground-disturbing activities, the contractor shall arrange 
for and perform the control of noxious and invasive species in the project 
area. 

 To prevent the introduction of invasive species seeds, the contractor shall 
inspect all earthmoving and hauling equipment at the storage facility. The 
equipment shall be washed and free of all attached plant/vegetation and 
soil/mud debris prior to entering the construction site. 

 To prevent invasive species seeds from leaving the site, the contractor shall 
inspect all construction equipment and remove all attached plant/vegetation 
and soil/mud debris prior to leaving the construction site. 
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 All disturbed soils not paved that will not be landscaped or otherwise 
permanently stabilized by construction shall be seeded using species native 
to the project vicinity.  

 If previously unidentified cultural resources are encountered during activity 
related to the construction of the project, the contractor shall stop work 
immediately at that location, notify the Engineer, and take all reasonable 
steps to secure the preservation of those resources. The Engineer will 
contact the Arizona Department of Transportation Environmental Planning 
Historic Preservation Team (602.712.8636 or 602.712.7767) immediately 
and make arrangements for the proper treatment of those resources. 

 Access to adjacent businesses and residences shall be maintained 
throughout construction. 

 If suspected hazardous materials are encountered during construction, work 
shall cease at that location and the Engineer shall be notified. The Engineer 
will contact the Arizona Department of Transportation Environmental 
Planning hazardous materials coordinator (602.920.3882 or 602.712.7767) 
immediately and make arrangements for the assessment, treatment, and 
disposal of those materials. 

 The contractor shall comply with all local air quality and dust control rules, 
regulations, and ordinances that apply to any work performed pursuant to 
the contract. 
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(101ABRV, 02/04/16) 
 
SECTION 101 DEFINITIONS AND TERMS: 
 
101.01  Abbreviations:  of the Standard Specifications is modified to add: 
 
 ARPA Arizona Rock Products Association 
 
 IFI  International Fasteners Institute 
 
 ISO  International Organization for Standardization 
 

ISSA         International Slurry Surfacing Association 
 
 NICET National Institute for Certification in Engineering Technologies 
 
 NEC  National Electrical Code 
 
 NRMCA National Ready Mixed Concrete Association 
 
 NSPS National Society of Professional Surveyors 
 
 PPI  Plastic Pipe Institute 
 
 SSPC Society for Protective Coatings  

  
 

(101DEFN, 02/22/16) 
 
SECTION 101 DEFINITIONS AND TERMS: 
 
101.02  Definitions: 
 
Bidding Schedule: of the Standard Specifications is revised to read: 
 
The prepared schedule containing the estimated quantities of the pay items for which unit 
bid prices are invited. 
 
Working Day:  of the Standard Specifications is revised to read: 
 
A day, exclusive of Saturdays, Sundays and State-recognized holidays, beginning at 
midnight, extending for a twenty-four hour period, and ending at midnight.  Any Saturday, 
Sunday, or State-recognized holiday on which the contractor has been approved to work will 
also be counted as a working day.  Working days on which weather conditions do not permit 
work on the project to proceed, as determined by the Engineer, will not be charged. 
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(102PREQ, 02/22/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS 
 
102.02 Prequalification of Bidders:  the title and text of the Standard 

Specifications is revised to read: 
 
102.02  Prerequisites for Bidding: 
 
 (A) General: 
 
To submit a valid bid, the bidder must: 
 

 (1)  have prequalification from the Department as necessary for the project, in 
accordance with paragraph (B) of this Subsection, and  

 
(2)  be included on the project Plansholder List as a Prime in accordance with 

paragraph (C) of this Subsection. 
 

(B) Prequalification of Bidders: 
 
Prior to submitting a bid, the bidder will (unless waived by the Department) be required to be 
prequalified with the Department to bid on the project.  The submission of Prequalification 
information and determination of Prequalification shall be in accordance with the 
requirements of the Rules for Prequalification of Contractors as approved and adopted by 
the Department. 
 

(C) Plansholder List: 
 
There are two ways for a bidder to be included on the project Plansholder List as a Prime.  It 
is the bidder’s responsibility to ensure that it is on the Plansholder List as a Prime prior to 
submitting a bid. 
 
If a bidder is issued a proposal pamphlet in paper format by the Department, the 
Department will place the bidder on the project Plansholder List as a Prime. 
 
Firms can register electronically requesting placement on the project Plansholder List as 
either a Prime or Subcontractor/Vendor as follows: 
 

(a) Go to the C&S Website. 
 

(b) Select “Current Advertisements”. 
 

(c) Identify the project of interest. 
 

(d) Click on the “Register” icon. 
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(e) Select the “Bidder” or “Subcontractor/Vendor” radio button. 
 

(f) Complete all required fields. 
 

(g) Click “Save”.  This submits the request to the Department. 
 

(h) If all required information is provided, the “ADOT C&S Advertisement 
Registration Confirmation Screen” will appear.  An email will also be 
sent to the email address provided acknowledging the request. 

 
Requests to be included on the Plansholder List as a Prime will be evaluated by the 
Department to determine whether the bidder is prequalified for the project.  The Department 
cannot guarantee that requests to be on the Plansholder List will be considered if the 
request is submitted less than five working days prior to the bid opening.  The Department 
will send an email to the email address provided notifying the contractor of the results of 
their request. 
 
The Department’s email will state whether the request was approved or denied.  More 
information regarding the Department’s decision may be obtained by contacting the 
Contracts and Specifications Section. 
 
If an individual from a firm submits a duplicate request to be placed on the Plansholder List, 
the request will be denied.  The Department will register the contact person listed on the 
duplicate request to receive email notices of updates to the project.  The Department will 
send an email to the email address provided notifying the contractor of the results of their 
request. 
 
 (D) Registration for Notifications: 
 
Firms on the Plansholder List as a Prime or a Subcontractor/Vendor will receive notification 
of any changes to the project.  Other interested parties can register electronically to receive 
email notification of any changes to the project as follows: 
 

(a) Go to the C&S Website. 
 

(b) Select “Current Advertisements”. 
 

(c) Identify the project of interest. 
 

(d) Click on the “Register” icon. 
 
(e) Select the “Other” radio button. 
 
(f) Select the “Yes” radio button in response to “Are you interested in 

registering to be notified about any changes made to this 
advertisement?” 
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(g) Complete all required fields. 
 

(h) Click “Save”.  This submits the request to the Department. 
 

(i) If all required information is provided, the “ADOT C&S Advertisement 
Registration Confirmation Screen” will appear.  An email will also be 
sent to the email address provided acknowledging the request. 

 
All parties registering to receive notifications will be sent an email when changes are made 
to the project. 
 
 

(102NOBID,  09/19/12) 
 
SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.03  Suspension from Bidding:  of the Standard Specifications is revised to 

read: 
 
The Department may suspend any person and any subsidiary or affiliate of any person from 
further bidding to the Department and from being a subcontractor or a supplier or otherwise 
participating in the work: 
 
 (A) If that person or any officer, director, employee or agent of that person is 

convicted, in this State, or any other jurisdiction, of a crime involving any of the 
following elements or actions: 

 
  (1) Entering into any contract, combination, conspiracy or other unlawful act 

in restraint of trade or commerce; 
 
  (2) Knowingly and willfully falsifying, concealing, or covering up a material fact 

by trick, scheme, or device; 
 
  (3) Making false, fictitious, or fraudulent statements or representations; 
 
  (4) Making or using a false writing or document knowing it to contain a false, 

fictitious, or fraudulent statement or entry; 
 
  (5) Misrepresentation or false statement on any application for bonding; 
 
  (6) Misrepresentation or false statement on any application for 

prequalification; or 
 
 (B) If the Department makes a finding of any of the above or finds that the 

contractor is not a Responsible Bidder or a Responsible Contractor. 
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 (C) If the Department determines that a contractor, subcontractor, or supplier has 
repeatedly or willfully failed to comply with federal or state immigration laws. 

 
Under this subsection, a person means any individual, partnership, joint venture, 
corporation, association or other entity formed for the purpose of doing business as a 
contractor, subcontractor or supplier. 
 
The signature of the bid proposal by a bidder constitutes the bidder's certification, under 
penalty of perjury under the laws of the United States, that the bidder, or any person 
associated therewith in the capacity of owner, partner, director, officer, principal investor, 
project director, manager, auditor, or any position involving the administration of federal 
funds, has not been, or is not currently, under suspension, debarment, voluntary exclusion 
or been determined ineligible by any federal agency within the past three years.  Signature 
of the bid proposal also certifies, under penalty of perjury under the laws of the United 
States, that the bidder does not have a proposed debarment pending.  In addition, signature 
of the bid proposal certifies that the bidder has not been indicted, convicted, or had a civil 
judgment rendered against (it) by a court of competent jurisdiction in any matter involving 
fraud or official misconduct within the past three years. 
 
Any exceptions to the above paragraph shall be noted and fully described on a separate 
sheet and attached to the bid proposal. 
 
 

(102PRPMT, 02/22/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.04  Contents of Proposal Pamphlet: the first paragraph of the Standard 

Specifications is revised to read: 
 
The proposal pamphlet will state the location and description of the contemplated 
construction and will show the approximate estimate of the various quantities and kinds of 
work to be performed or materials to be furnished and will have a schedule of items for 
which unit bid prices are invited.  The proposal pamphlet will state the time in which the 
work must be completed, the type and amount of the proposal guaranty and the date, time 
and place of the opening of proposals.  The pamphlet will also include any Special 
Provisions or requirements which vary from or are not included in the Standard 
Specifications.  Additional contract documents applicable to the specific project are listed in 
the Special Provisions. 
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(102ISSPSL, 02/22/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.05  Issuance of Proposals: of the Standard Specifications is revised to read: 
 
The Department reserves the right to refuse to issue proposal documents or to accept bids 
for any of the following reasons: 
 

(A) Lack of competency or adequate machinery, plant and other equipment, as 
revealed by the financial statement and experience questionnaires required under 
Subsection 102.02. 

 
(B) Incomplete work which, in the judgment of the Department, might hinder or 

prevent the prompt completion of additional work if awarded. 
 

(C) Failure to pay or settle satisfactorily all bills due for work on other contracts. 
 
(D) Failure to comply with any qualification regulations of the Department. 

 
(E) Default under previous contracts. 

 
(F) Unsatisfactory performance on previous work. 

 
(G) Entering into any contract, combination, conspiracy, or other unlawful act in 

restraint of trade or commerce. 
 

(H) Knowingly and willfully falsifying, concealing, or covering up a material fact by 
trick, scheme, or device. 

 
(I) Making false, fictitious, or fraudulent statements or representations. 

 
(J) Making or using a false writing or document knowing it to contain a false, fictitious, 

or fraudulent statement or entry. 
 

(K) Misrepresentation or false statement on any application for bonding. 
 

(L) Misrepresentation or false statement on any application for prequalification. 
 

(M) Lack of sufficient ability or integrity to complete the contract. 
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(102EXAM, 02/22/16) 
 
 

SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS 
 
102.07 Examination of Plans, Specifications and Site of Work:  the second 

paragraph of the Standard Specifications is revised to read: 
 
A set of plans, special provisions, and the proposal pamphlet will be on file at Contracts and 
Specifications, 1651 W. Jackson, Room 121F, Phoenix. 
 
Project plans, special provisions, proposal pamphlets, and other project documents, if 
available, will be provided in electronic format, at no charge, on the Contracts and 
Specifications website.  Any interested party can access the advertised project documents. 

  
 

(102LOBY,  10/01/90) 
 
SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.09  Non-Collusion Certification:  of the Standard Specifications is modified 

to add: 
 
 (A)  Lobbying: 
 
The bidder certifies, by signing and submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
  (1) No Federally appropriated funds have been paid or will be paid, by or on 

behalf of the undersigned, to any person for influencing or attempting to 
influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal loan, 
the entering into any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal contract 
grant, loan, or cooperative agreement. 

 
  (2) If any funds other than Federally appropriated funds have been paid or will 

be paid to any person for influencing or attempting to influence an officer 
or employee of any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard 
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its 
instructions.  Copies of Form-LLL, "Disclosure Form to Report Lobbying", 
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are available at ADOT Contracts and Specifications Services, 1651 W. 
Jackson, Room 121F, Phoenix, AZ  85007. 

 
   This certification is a material representation of fact upon which reliance 

was placed when this transaction was made or entered into.  Submission 
of this certification is a prerequisite for making or entering into this 
transaction imposed by Section 1352, Title 31, U.S. Code.  Any person 
who fails to file the required certification shall be subject to a civil penalty 
of not less than $10,000 and not more than $100,000 for each such 
failure. 

 
   The bidder also agrees, by submitting his or her bid or proposal, that he or 

she shall require that the language of this certification be included in all 
subcontracts and lower tier subcontracts which exceed $100,000 and that 
all such subcontractors and lower tier subcontractors shall certify and 
disclose accordingly. 

 
   The Department will keep the prime contractors' certifications on file as 

part of their original bid proposals.  Each prime contractor shall keep 
individual certifications from all subcontractors and lower tier 
subcontractors on file.  Certifications shall be retained for three years 
following completion and acceptance of any given project. 

 
   Disclosure forms for the prime contractor shall be submitted to the 

Engineer at the pre-construction conference.  Disclosure forms for 
subcontractors and lower tier subcontractors shall be submitted to the 
Engineer by the prime contractor along with the submittal of each 
subcontract or lower tier subcontract, as required under Subsection 
108.01, when said subcontracts exceed $100,000.00.  During the 
performance of the contract the prime contractor and any affected 
subcontractors shall file revised disclosure forms at the end of each 
calendar year quarter in which events occur that materially affect the 
accuracy of any previously filed disclosure form.  Disclosure forms will be 
submitted by the Engineer to the Federal Highway Administration for 
further processing. 
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(102IRPSL, 02/22/16) 
 
SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS: 
 
102.10  Irregular Proposals: Item (B) of the Standard Specifications is revised to 

read: 
 
 (B) Proposals will be considered irregular and will be rejected for any of the 

following reasons: 
 

(1) If the bidder is not on the project Plansholder List as a Prime. 
 
(2) If the proposal, bid bond or bidding schedule is on a form other than that 

furnished by the Department. 
 
(3) If the bidder or surety fails to provide a proposal guaranty as specified in 

Subsection 102.12. 
 

(4) If the bidder fails to sign the proposal when submitting a bid in the paper 
format. 

 
(5) If the bidding schedule does not contain a unit price for each pay item 

listed except in the case of authorized alternate pay items. 
 

(6) If the bidder fails to meet the required goal for Disadvantaged Business 
Enterprises (DBE) established in the Special Provisions or show good faith 
effort as determined by the Department. 

 
(7) If the bidder submits a proposal in both the electronic format and in the 

paper format. 
 
 

(103RSBTY, 02/22/16) 
 
SECTION 103 AWARD AND EXECUTION OF CONTRACT: 
 
103.03  Responsibility:  the third paragraph of the Standard Specifications is 

revised to read: 
 
Non-responsibility may also be found for any of the following reasons: 
 

(A) Anti-competitive acts; 
 

(B) Lack of competency and adequate machinery, plant and other equipment, as 
revealed by the financial statement and experience questionnaires required under 
Subsection 102.02; 
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(C) Incomplete work which, in the judgment of the Department, might hinder or 
prevent the prompt completion of additional work if awarded; 

 
(D) Failure to pay or settle satisfactorily all bills due for work on other contracts; 
 
(E) Failure to comply with any qualification regulations of the Department; 

 
(F) Default under previous contracts; 

 
(G) Unsatisfactory performance on previous work; 

 
(H) Knowingly and willfully falsifying, concealing, or covering up a material fact by 

trick, scheme, or device; 
 

(I) Making false, fictitious, or fraudulent statements or representations; 
 

(J) Making or using a false writing or document knowing it to contain a false, fictitious, 
or fraudulent statement or entry; 

 
(K) Lack of a proper contractor's license; or 

 
(L) Lack of sufficient ability or integrity to complete the contract. 

  
 

(103AWARD,  12/14/09) 
 
SECTION 103 - AWARD AND EXECUTION OF CONTRACT: 
 
103.04  Award of Contract:  the first paragraph of the Standard Specifications is 

modified to add: 
 
When a contract is funded, either wholly or in part, by federal funds, an award of contract 
may be made contingent upon the successful bidder obtaining an appropriate license from 
the State Registrar of Contractors, in accordance with Arizona Revised Statutes 32-1101 
through 32-1170.03.  The license must be obtained within 60 calendar days following 
opening of bid proposals.  No adjustment in proposed bid prices or damages for delay will 
be allowed as a result of any delay caused by the lack of an appropriate license. 
 
Failure to acquire the necessary licensing within the specified period of time shall result in 
either award to the next lowest responsible bidder, or re-advertisement of the contract, as 
may be in the best interests of the Department. 
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Licensing information is available from: 
 
  Registrar of Contractors 
  3838 N. Central 
  Suite 400 
  Phoenix, AZ  85012 
  Phone:  (602) 542-1525 
 
 

(104STORM, 11/01/95) 
 
SECTION 104 - SCOPE OF WORK: 
 
104.11  Damage by Storm, Flood or Earthquake:  Item (D), Idled Equipment 

and Remobilization, of the Standard Specifications is hereby deleted. 
 
104.11  Damage by Storm, Flood or Earthquake:  Items (E) and (F) of the 

Standard Specifications are revised to read: 
 
  (D) Payment for Repair Work: 
 
The State will pay the cost of the repair work as determined in Subsection 109.04. 
 
  (E) Termination of Contract: 
 
If the Department elects to terminate the contract, the termination and the determination of 
the total compensation payable to the contractor shall be governed by the provisions of 
Subsection 108.11, Termination of Contract for Convenience of the Department. 
 
  

(104ENVIR, 03/17/08) 
 
SECTION 104 -  SCOPE OF WORK: 
 
104.12  Environmental Analysis:  of the Standard Specifications is revised to 

read: 
 
The contractor shall prepare an environmental analysis for approval by the Engineer, under 
any of the following conditions: 
 

(A) If the contractor elects to provide material, in accordance with Section 1001, from 
a source that involves excavation. 
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 (B) If the contractor elects to use any site to set up a plant for the crushing or 
processing of base, surfacing, or concrete materials.  The contractor may 
request an exemption from this requirement to provide an environmental 
analysis if all of the following conditions apply: 

 
 (1) the site is exclusively used for the processing of materials, 
 (2) the site will not be used for excavation of borrow material, 
 (3) the site was developed as a processing area on or before January 1, 

1999, 
 (4) the site is currently operating as a processing area, and 
 (5) the plant is located within that portion of the site that was disturbed prior to 

January 1, 1999. 
 
 (C) If the contractor requests that the Engineer approve access to controlled access 

highway at points other than legally established access points. 
 
The contractor may incorporate an existing environmental analysis approved after January 
1, 1999, provided that the analysis is updated as necessary to be in compliance with current 
regulations and with the contractor’s planned activities. 
 
Regulatory changes, specification changes, or other reasons may preclude the approval of 
a materials source.  The contractor acknowledges that the Department may refuse to 
approve a material source even if the Department had approved the source for other 
projects. 
 
The environmental analysis shall include all areas of proposed excavation, crushing, 
processing, and haul roads.  For the purposes of Subsection 104.12, a haul road is defined 
as any road on material excavation, processing, or crushing sites, and any road between 
the respective site and a public highway that may be used by the contractor. 
 
The contractor shall promptly advise the Engineer that it is preparing the environmental 
analysis and shall submit it upon completion.  The contractor should anticipate needing a 
minimum of 30 calendar days to prepare the environmental analysis.  The contractor shall 
allow a minimum of 45 calendar days after submittal, or subsequent resubmittal, to the 
Department for the Department to review the environmental analysis and to consult with the 
appropriate jurisdictions and/or agencies.  At the end of the review period, the Engineer will 
notify the contractor whether or not the environmental analysis is acceptable. 
 
If the approval of the environmental analysis causes a delay to a controlling activity of the 
project, the contractor may seek, and the Engineer may grant, an extension of time in 
accordance with the terms of Subsection 108.08.  The time extension shall not exceed 30 
working days for a working-day contract, or 45 calendar days for a calendar-day project.  
The time extension will not be considered unless the contractor can show evidence of due 
diligence in pursuing the environmental analysis.  No time extension will be granted for a 
fixed completion date contract. 
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The Environmental analysis shall address all environmental effects, including, but not limited 
to, the following: 
 
  (1) The location of the proposed source and haul road, and the distance from 

the source to either an existing highway or an established alignment of a 
proposed Federal, State or County highway along with vicinity maps, 
sketches or aerial photographs. 

 
  (2) The ownership of the land. 
 
  (3) The identity and location of nearby lakes, streams, parks, wildlife refuges 

or other similar protected areas. 
 
  (4) The former use, if known, of the source, and haul road and their existing 

condition. 
 
  (5) The identification of present and planned future land use, zoning, etc., and 

an analysis of the compatibility of the removal of materials with such use. 
 
  (6) The anticipated volume of material to be removed; the width, length and 

depth of the excavation; the length and width of the haul road, and other 
pertinent features and the final condition in which the excavated area and 
haul road will be left, such as sloped sides, topsoil replaced, the area 
seeded, etc. 

 
  (7) The archaeological survey of the proposed source prepared by a person 

who meets the Secretary of the Interior's Professional Qualification 
Standards (48 FR 44716) and possesses a current permit for 
archaeological survey issued by the Arizona State Museum (ASM).  The 
survey shall be prepared in a State Historic Preservation Office 
standardized format.  The survey shall identify all historic properties within 
the area of potential effect (APE), as defined by the National Historic 
Preservation Act (36 CFR 800.4).  This includes the materials source, 
processing area, and the haul road.  Additionally, the survey report shall 
identify the effects of the proposed source on any historic properties within 
the APE, and recommend measures to avoid, minimize, or mitigate those 
effects. 

  (8) If the proposed source, or haul road will utilize Prime and Unique Farm 
land or farm land of statewide importance, a description of such remaining 
land in the vicinity and an evaluation whether such use will precipitate a 
land use change. 

 
  (9) A description of the visual surroundings and the impact of the removal of 

materials on the visual setting. 
 
  (10) The effect on access, public facilities and adjacent properties, and 

mitigation of such effects. 
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  (11) The relocation of business or residences. 
 
  (12) Procedures to minimize dust in pits and on haul roads and to mitigate the 

effects of such dust. 
 
  (13) A description of noise receptors and procedures to minimize impacts on 

these receptors. 
 
  (14) A description of the impact on the quality and quantity of water resulting 

from the materials operation shall be provided.  The potential to introduce 
pollutants or turbidity to live streams and/or nearby water bodies shall be 
addressed.  Measures to mitigate potential water quality impacts shall be 
coordinated through the Environmental Protection Agency (EPA) for sites 
located on tribal land, and the Arizona Department of Environmental 
Quality (ADEQ) for sites located on non-tribal land. 

 
  (15) A description of the impact on endangered or threatened wildlife and 

plants and their habitat.  The analysis of potential impact to plants and 
wildlife shall be coordinated through the Arizona Game and Fish 
Department and U.S. Fish and Wildlife Service.  Compliance with the 
Arizona Native Plant Law shall be coordinated through the Arizona 
Commission of Agriculture and Horticulture. 

 
  (16) A discussion of the effects of hauling activities upon local traffic and 

mitigating measures planned where problems are expected. 
 
  (17) A description of the permits required, such as zoning, health, mining, land 

use, flood plains (see Section 404 of the Clean Water Act), etc. 
 
  (18) The effect of removing material and/or stockpiling material on stream flow 

conditions and the potential for adverse impacts on existing or proposed 
improvements within the flood plain which could result from these 
activities.  Measures to mitigate potential water quality impacts shall be 
coordinated through the Environmental Protection Agency (EPA) for sites 
located on tribal land, and the Arizona Department of Environmental 
Quality (ADEQ) for sites located on non-tribal land. 

 
Guidance in preparing the environmental analysis is available on the Department’s Internet 
Website through the Environmental Planning Group, or by calling Environmental Planning 
Group at 602-712-7767. 
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(105PLNS, 10/18/10) 
 
SECTION 105 CONTROL OF WORK: 
 
105.03   Plans and Working Drawings:  the thirteenth paragraph of the Standard 

Specifications is revised to read: 
 
All working drawings or prints shall be 22 inches in height and 34 inches in length.  There 
shall be 1 1/4-inch margins on the left and right sides, and 3/4-inch margins on the top and 
bottom.  A blank space, four inches wide by three inches high, shall be left inside the margin 
in the lower right hand corner.  All drawings shall be made in such a manner that clear and 
legible copies can be made from them.  When half-size copies are required, they shall be 
provided on standard 11 by 17 inch sheets. 
 
 

(106QCMAT, 10/03/14) 
 
SECTION 106 CONTROL OF MATERIAL: 
 
106.04(A)  General:  the fourth and fifth paragraphs of the Standard Specifications 

are revised to read: 
 
The sampling, testing, and acceptance of materials shall be in accordance with the 
requirements of the specifications, in conjunction with the following: 
 

 The ADOT Materials Testing Manual. 
 

 The ADOT Materials Policy and Procedure Directives Manual. 
 

 Applicable Federal, AASHTO, or ASTM specifications or test designations. 
 

 Applicable specifications or test designations of other nationally recognized 
organizations. 

 
Unless otherwise specified, whenever a reference is made to an Arizona Test Method or an 
ADOT Materials Policy and Procedure Directive, it shall mean the test method or policy and 
procedure directive in effect on the bid opening date. 
 
106.04(C)(2) Quality Control Laboratory:  the first paragraph is revised to read: 
 
All field and laboratory sampling and testing shall be performed by a laboratory or 
laboratories approved by the Department.  The requirements for approval of laboratories are 
specified in ADOT Materials Policy and Procedure Directive No. 19, “ADOT System for the 
Evaluation of Testing Laboratories”.  Approved laboratories, and the test methods for which 
they are approved to perform, are listed in the “ADOT Directory of Approved Materials 
Testing Laboratories”.  Approved test methods listed in the “ADOT Directory of Approved 
Materials Testing Laboratories” do not include field sampling and testing procedures.  When 
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field sampling and testing procedures are performed, the appropriate valid Arizona 
Technical Testing Institute (ATTI) and/or American Concrete Institute (ACI) certification(s) 
are required.  ADOT Materials Policy and Procedure Directive No. 19, “ADOT System for 
the Evaluation of Testing Laboratories” and the “ADOT Directory of Approved Materials 
Testing Laboratories” may be obtained on the internet from the ADOT Materials Quality 
Assurance Section website. 
 
106.04(C)(6) Weekly Quality Control Reports:  of the Standard Specifications is 

revised to read: 
 
The contractor shall submit Weekly Quality Control Reports to the Engineer.  The weekly 
reports shall be complete and accurate, and shall state the types of work which have been 
performed during the report period.  The report shall also include the process control 
measures taken to assure quality.  The report shall provide sample identification information 
for materials tested during the report period, including sample number, date sampled, 
sample location, first and last name of person obtaining sample, and original source of 
material.  The report shall also provide the results for all required tests and any retests, 
corrective actions, and other information relevant to quality control.  The report shall include 
daily diaries for each day of testing, a weekly summary, the ADOT TRACS number, and the 
testing laboratory’s project identification number. 
 
Except as stated in the following paragraph, the weekly quality control report shall be 
prepared using standard forms provided by the Department.  The standard forms are 
available on the Department's website at www.azdot.gov.  After accessing the Department’s 
website, select “Business”, “Engineering and Construction”, “Construction”, “Contractors’ 
Information”, “Forms and Documents”, and then “Weekly Quality Control Forms”.  Except for 
the daily diaries, all documentation and information required on the forms shall be typed.  
Daily diaries may be hand-written if acceptable to the Engineer.  The weekly report shall be 
submitted to the Engineer in paper form with a transmittal letter signed by the contractor’s 
quality control manager. 
 
In lieu of using the standard weekly quality control forms available on the Department’s 
website, the contractor or testing laboratory may prepare the weekly report using proprietary 
or other software, if acceptable to the Engineer, provided that all required information is 
included, the format is comparable to the Department’s standard format, and the report is 
submitted in paper form with the required transmittal letter. 
 
The report period shall end at midnight of each Friday, and the report shall be submitted to 
the Engineer no later than 5:00 p.m. of the following Wednesday.  The Engineer will verify 
that the report is timely, complete and accurate. 
 
Reports that are not submitted by the above-referenced deadline shall be considered 
delinquent.  Reports that are submitted by the above-referenced deadline, but are not 
complete and accurate, shall also be considered delinquent.  In either case monies shall be 
deducted from the contractor’s monthly estimate in accordance with the requirements for 
Contractor Quality Control, as specified in these special provisions. 
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106.04(C)(6) Weekly Quality Control Reports:  of the Standard Specifications is 
revised to read: 

 
The contractor shall submit Weekly Quality Control Reports to the Engineer.  The weekly 
reports shall be complete and accurate, shall state the types of work, such as earthwork, 
Portland cement concrete, or asphaltic concrete, which have been performed during the 
report period, and shall also include the process control measures taken to assure quality.  
The report shall provide sample identification information for materials tested during the 
report period, including sample number, date sampled, sample location, first and last name 
of person obtaining sample, and original source of material.  The report shall also provide 
the results for all required tests and any retests, corrective actions, and other information 
relevant to quality control.  The report shall include daily diaries for each day of testing, a 
weekly summary, and the ADOT TRACS number and testing laboratory’s project 
identification number. 
 
The weekly quality control report shall be prepared using standard forms provided by the 
Department.  The forms are available on the Department's website by accessing the 
Highways page, business areas, Construction Group, contractors information, forms, then 
weekly quality control reports.  Except for the daily diaries, all documentation and 
information required on the forms shall be typed.  Daily diaries may be hand-written if 
acceptable to the Engineer.  The weekly report shall be submitted to the Engineer in paper 
form with a transmittal letter signed by the contractor’s quality control manager. 
 
The contractor or testing laboratory may prepare the report using proprietary or other 
software, if acceptable to the Engineer, provided that all required information is included, the 
format is comparable to the Department’s standard format, and the report is submitted in 
paper form with the required transmittal letter. 
 
The report period shall end at midnight of each Friday, and the report shall be submitted to 
the Engineer no later than 5:00 p.m. of the following Wednesday.  The Engineer will verify 
that the report is timely, complete and accurate. 
 
Reports that are not submitted by the above-referenced deadline shall be considered 
delinquent.  Reports that are submitted by the above-referenced deadline, but are not 
complete and accurate, shall also be considered delinquent.  In either case monies shall be 
deducted from the contractor’s monthly estimate in accordance with the requirements for 
Contractor Quality Control, as specified in these special provisions. 
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(106CERT, 09/14/12) 
 
SECTION 106 CONTROL OF MATERIAL: 
 
106.05  Certificates:  of the Standard Specifications is revised to read: 
 
106.05(A)  General: 
 
The contractor shall submit to the Engineer an original or copy of either a Certificate of 
Compliance or a Certificate of Analysis, as required, prior to the use of any materials or 
manufactured assemblies for which the specifications require that such a certificate be 
furnished. 
Certificates shall be specifically identified as either a "Certificate of Compliance" or a 
"Certificate of Analysis". 
 
The Engineer may permit the use of certain materials or manufactured assemblies prior to, 
or without, sampling and testing if accompanied by a Certificate of Compliance or Certificate 
of Analysis, as herein specified.  Materials or manufactured assemblies for which a 
certificate is furnished may be sampled and tested at any time, and, if found not in 
conformity with the requirements of the plans and the specifications, will be subject to 
rejection, whether in place or not. 
 
Certificates of Compliance and Certificates of Analysis shall comply with the requirements 
specified herein, the ADOT Materials Testing Manual, and applicable ADOT Materials Policy 
and Procedure Directives. 
 
106.05(B)  Certificate of Compliance: 
 
A Certificate of Compliance shall be submitted on the manufacturer’s or supplier’s official 
letterhead, and shall contain the following information: 
 
  (1) The current name, address, and phone number of the manufacturer or 

supplier of the material. 
 
  (2) A description of the material supplied. 
 
  (3) Quantity of material represented by the certificate. 
 
  (4) Means of material identification, such as label, lot number, or marking. 
 
  (5) A statement that the material complies in all respects with the 

requirements of the cited specifications.  Certificates shall state 
compliance with the cited specification, such as AASHTO M 320, ASTM 
C 494; or specific table or subsection of the Arizona Department of 
Transportation Standard Specifications or Special Provisions.  Certificates 
may cite both, if applicable. 
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  (6) A statement that the individual identified in item seven below has the legal 
authority to bind the manufacturer or the supplier of the material. 

 
  (7) The name, title, and signature of the responsible individual.  The date of 

the signature shall also be given. 
 
Each of the first six items specified above shall be completed prior to the signing of the 
certificate as defined in item seven.  No certificate will be accepted that has been altered, 
added to, or changed in any way after the authorized signature has been affixed to the 
original certificate.  However, notations of a clarifying nature, such as project number, 
contractor, or quantity shipped are acceptable, provided the basic requirements of the 
certificate are not affected. 
 
A copy or facsimile reproduction of the original certificate will be acceptable; however, the 
original certificate shall be made available upon request. 
 
106.05(C)  Certificate of Analysis: 
 
A Certificate of Analysis shall include all the information required for a Certificate of 
Compliance and, in addition, shall include the results of all tests required by the 
specifications. 
 
 

(106APL, 02/10/12) 
 
SECTION 106 - CONTROL OF MATERIAL: 
 
106.14  Approved Products List:  of the Standard Specifications is revised to 

read: 
 
The Approved Products List is a list of products which have been shown to meet the 
requirements of these Standard Specifications.  The Approved Products List is maintained 
by the Department and updated monthly.  Copies of the most current version are available 
on the internet from the ADOT Research Center, through its Product Evaluation Program. 
 
The contractor shall verify that any products chosen for use from the Approved Products List 
are selected from the version which was most current at the time of the bid opening. 
 
Unless otherwise specified in the Special Provisions, products not appearing on the 
Approved Products List at the time of the bid opening may be used if they meet the 
requirements of the plans and specifications. 
 
When the Special Provisions limit product selection to only those listed on the Approved 
Products List, other products will not be evaluated or approved. 
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(106DMAT, 2/15/11) 
 
SECTION 106 - CONTROL OF MATERIALS:  of the Standard Specifications is modified 

to add: 
 
106.15  Domestic Materials and Products: 
 
Steel and iron materials and products used on all projects shall comply with the current “Buy 
America” requirements of 23 CFR 635.410. 
 
All manufacturing processes to produce steel and iron products used on this project shall 
occur in the United States.  Raw materials used in manufacturing the steel and iron products 
may be foreign or domestic.  Steel or iron not meeting these requirements may be used in 
products on this project provided that the invoiced cost to the contractor for such steel 
products incorporated into the work does not exceed either one-tenth of one percent of the 
total (final) contract cost or $2,500, whichever is greater. 
 
Any process which involves the application of a coating to iron or steel shall occur in the 
United States.  These processes include epoxy coating, galvanizing, painting, or any other 
coating which protects or enhances the value of covered material. 
 
The requirements specified herein shall only apply to steel and iron products permanently 
incorporated into the project.  “Buy America” provisions do not apply to temporary steel 
items, such as sheet piling, temporary bridges, steel scaffolding and falsework, or to 
materials which remain in place at the contractor’s convenience. 
 
The contractor shall furnish the Engineer with Certificates of Compliance, conforming to the 
requirements of Subsection 106.05, which state that steel or iron products incorporated in 
the project meet the requirements specified.  Certificates of Compliance shall also certify 
that all manufacturing processes to produce steel or iron products, and any application of a 
coating to iron or steel, occurred in the United States. 
 
Convict-produced materials may not be used unless the materials were produced prior to 
July 1, 1991 at a prison facility specifically producing convict-made materials for Federal-aid 
construction projects. 
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(107INS, 7/10/12) 
 
SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
 
107.14  Insurance:  the first paragraph of the Standard Specifications is revised to 

read: 
 
Prior to the execution of the contract, the contractor shall file with the Department a 
certificate or certificates of insurance evidencing insurance as required by this contract has 
been placed with an insurer authorized to transact insurance in the State of Arizona 
pursuant to ARS Title 20, Chapter 2, Article 1, or with a surplus lines insurer approved and 
identified by the Director of the Department of Insurance pursuant to ARS Title 20, Chapter 
2, Article 5. 
 
All insurers shall have an “A.M. Best” rating of A- VII or better. 
 
The State of Arizona in no way warrants that the above-required minimum insurer rating is 
sufficient to protect the contractor from potential insurer insolvency. 
 
The contractor’s submission of the required insurance certificates constitutes a 
representation to the Department that: 
 

1. The contractor has provided a copy of these specifications to every broker who has 
obtained or filed a certificate of insurance and has communicated the necessity of 
compliance with these specifications to the broker; and 

 
2. To the best of the contractor’s knowledge, each certificate of insurance and each 

insurance coverage meets the requirements of these specifications. 
 
The contractor shall provide the Department with certificates of insurance (ACORD form or 
equivalent acceptable to the State of Arizona) as required by the contract.  The certificates 
for each insurance policy shall be signed by a person authorized by that insurer. 
 
 

(107SWRSP, 01/28/03) 
 
SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
 
107.15  Contractor's Responsibility for Utility Property and Services:  of the 

Standard Specifications is revised to read: 
 
 (A)  General: 
 
The contractor's attention is directed to the requirements of Arizona Revised Statutes 
Section 40-360.21 through .29 requiring all parties excavating in public streets, alleys or 
utility easements to first secure the location of all underground facilities in the vicinity of the 
excavation. 
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The contractor shall review copies of existing ADOT permits, subject to availability, prior to 
start of construction, to assist the contractor in determining the location of any utilities, which 
the Department may have record of and which are not otherwise shown in the contract 
documents.  Utility locations obtained from the Department are for information only and shall 
not relieve the contractor of responsibility for identifying, locating and protecting any existing 
utility lines.  Copies of permits may be obtained from the ADOT Area Permit Supervisor in 
the District in which a project is located. 
 
The contractor shall contact the owners of the various utilities prior to the start of 
construction and shall obtain from them any information pertaining to existing utilities that 
will either supplement information shown on the project plans or will correct any such 
information that may be incorrect.  The contractor shall furnish the Engineer with evidence 
that the contractor has contacted the utility companies.  Such evidence shall be submitted at 
the preconstruction conference, and shall include a copy of the information received from 
each utility as a result of such contacts. 
 
If the contractor learns from either the owner of the utility or from any other source of the 
existence and location of properties of railway, telegraph, telephone, fiber optics cable, 
water, sewer, septic tanks or systems, electric, gas and cable television companies either 
omitted from or shown incorrectly on the project plans, the contractor shall immediately 
notify the Engineer and shall not disturb the utilities.  Relocation or adjustment of such 
utilities, if deemed necessary, will be either performed by others or shall be performed by 
the contractor in accordance with the provisions of Subsection 104.02. 
 
The contractor shall cooperate with the owners of any underground or overhead utility lines 
in their removal and rearrangement operations in order that these operations may progress 
in a reasonable manner, that duplication of rearrangement work may be reduced to a 
minimum and that services rendered by these parties will not be unnecessarily interrupted. 
 
Temporary or permanent relocation or adjustment of any utility line or service connection 
desired by the contractor for its convenience shall be its responsibility.  The contractor shall 
obtain the approval of both the Engineer and the utility company and upon approval shall 
make all necessary arrangements with the utility company and shall bear all costs in 
connection with such relocation or adjustment.  The contractor shall also submit a Sewer 
Discharge Prevention Plan, as specified in Subsection 107.15(C)(1), describing each 
anticipated relocation or adjustment involving existing sanitary sewer lines.  No work on a 
particular facility shall begin until all approvals for that facility have been received. 
 
 (B)  Contractor Qualifications for Water and Sewer Lines: 
 
Breakage of active sanitary sewer lines may result in the potential spread of disease, 
contamination of the site and any adjacent bodies of water, and other hazards to the public.  
Substantial cleanup costs may be associated with such breakage, as well as possible major 
civil and/or criminal penalties.  Therefore, the Engineer will closely consider the 
qualifications of any personnel proposed by the contractor to oversee or perform work 
involving active sanitary sewer lines.  The contractor shall not assume that the personnel 
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assigned to perform such work will be acceptable to the Department merely because they 
meet the experience requirements listed herein. 
 
The contractor, or the subcontracting firm assigned to perform the water and sewer work, 
shall have a minimum of five years of experience in the installation and construction of 
underground large diameter (18-inch or above) water and sewer improvements. 
 
In addition, the key personnel assigned by the contractor to perform any work on water or 
sewer lines, whether from the prime contractor or a subcontracting firm, shall also have at 
least five years of experience in the installation and construction of underground large 
diameter (18-inch or above) water and sewer improvements.  A minimum of two such 
people shall be designated by the contractor.  The designated personnel may have the title 
of foreman or superintendent; however, at least one of these people shall be present at all 
times at the location of any work being performed at or near an active sanitary sewer line. 
 
For both the firm and the key personnel, the experience shall include working with and 
around water and sewer utility lines that are in service.  The contractor shall submit the 
following documentation to the Engineer for review and approval: 
 

(1) A list indicating that the designated key project personnel have at least five 
years of applicable experience, as specified above.  The list shall be 
accompanied with resumes for each of the key people.  The resumes shall 
include the following information, and demonstrate compliance with the 
specified requirements: 

 
(a) Detailed relevant experience for a minimum of two projects, including 

project description, date of work, actual work performed by the 
individual, and references (a minimum of one for each project). 

 
(b) Level of applicable formal training. 
 
(c) Number of years of relevant experience in performing like construction. 

 
(2) A list of water and sewer construction projects completed by the firm 

performing the water or sewer work, as specified above, indicating a minimum 
of five years of applicable experience.  Include the dates of work, type of work, 
description of the project, amount of work performed by the 
contractor/subcontractor, and the name and phone number of a contact with 
the owning company or agency for which the work was completed. 

 
(3) List of equipment that will be used for this project.  The list shall include, as a 

minimum, equipment type, date of manufacture, and if contractor-owned or 
rented. 

 
(4) A list of all violations and citations in the past five years of applicable water 

and wastewater laws and statutes for both the prime contractor and the 
subcontractor responsible for the utility work. 
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The contractor shall submit this documentation to the Engineer for approval at least 21 
calendar days prior to any anticipated work involving active sanitary sewer lines, whether 
new or existing. 
 
 (C)  Protection of Existing Utility Lines: 
 
At points where the contractor's operations are adjacent to right-of-way properties or 
easements for railway, telegraph, telephone, water, sewer, electric, gas and cable television 
companies, hereinafter referred to as utilities, or are adjacent to other facilities and property, 
damage to which might result in considerable expense, loss, inconvenience, injury or death, 
work shall not be commenced until all arrangements necessary for the protection thereof 
have been made. 
 
The exact locations and depths of all utilities that are underground or the location of those 
on or near the surface of the ground which are not readily visible shall be determined.  Such 
locations shall be marked in such a manner so that all workmen or equipment operators will 
be thoroughly apprised of their existence and location.  It will be the contractor's 
responsibility to see that every effort possible has been made to acquaint those actually 
involved in working near utilities not only with the type, size, location and depth, but with the 
consequences that might follow any disturbance.  No trenching or similar operation shall be 
commenced until the Engineer is satisfied that every possible effort has been taken by the 
contractor to protect utilities.  
 
The contractor shall coordinate with others working near new or existing sewer lines or other 
utilities on the procedures to be followed to prevent damaging of these utilities. 
 

(1)  Sewage Discharge Prevention Plan (SDPP): 
 
For any work which may impact active sanitary sewer pipes, whether new or existing, the 
contractor shall prepare a Sewage Discharge Prevention Plan (SDPP) which shall describe 
the contractor's procedures and work plan for such lines.  The Sewage Discharge 
Prevention Plan shall also describe the precautions that the contractor shall take to prevent 
unplanned breakage or spills, and the procedure which the contractor shall follow if 
breakage or a spill occurs. 
 
The contractor's method of work described in the SDPP shall ensure that any work done in 
or near any active sewer line is performed in a safe and controlled manner resulting in no 
accidental discharges.  As a minimum, the contractor's equipment and procedures shall be 
appropriate for the intended work, and shall conform to standard industry practices. 
 
The SDPP shall include information, as specified below, for all portions of the project which 
involve the following work activities, and for any other element of work which may involve 
contact with an active sanitary sewer line: 
 

 Interrupt, divert, relocate, plug, or abandon a sewer line or service connection, or 
 

 Brace, or tie into a sewer line or service connection. 
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Construction activities in the vicinity of active sanitary sewer lines or service connections 
shall also be included in the SDPP if any of the following conditions exist: 
 

(1) Any work crossing beneath the pipe, at any angle, regardless of vertical 
separation.  

 
(2) Any work crossing over the pipe, at any angle, within two feet of the top of pipe.  

 
(3) Work located parallel to the pipe within the following areas:  

 
(a) For the area from the bottom of the pipe to two feet above the top of the 

pipe, any work within two feet horizontally of the pipe wall. 
 

(b) For the area below the bottom of the pipe, any work located below an 
imaginary line beginning at the pipe springline and progressing downward 
at a slope of 1.5 feet vertically to 1.0 feet horizontally. 

 
The contractor’s Sewage Discharge Prevention Plan shall address each of the items 
tabulated below, as applicable, for every location where construction activity will involve an 
active sanitary sewer line. 
 

(2)  Required Elements of the Sewage Discharge Prevention Plan: 
 
The following elements shall be addressed in the SDPP: 
 

(a) Describe the proposed work in general, including the reasons for the work, 
scope, objectives, locations, dates, and estimated times the work will be 
conducted.  Include project plan sheets detailing the proposed work, and 
indicating the peak flowrates of active sewer lines, determined as specified.  

 
(b) For all existing sanitary sewer pipes, determine whether the lines are active or 

abandoned, and the peak flowrates of lines in service, as provided by the 
owner of the utility. 

 
(c) List the key personnel (crew foreman, superintendent, and manager) and field 

office that are proposed to perform the work (include phone numbers).  
 

(d) Describe the work in step-by-step detail for each location, including excavation 
plans and how both the new and existing structures and utilities will be 
identified and protected.  

 
(e) Provide a detailed listing of any hardware, fittings, pipe plugs, flex couplings, 

tools, and materials needed to accomplish the work, and note the status of 
these items (on-hand, to-be-fabricated, on-order with expected delivery date, 
etc.).  Include any manufacturer’s specifications or recommendations, 
especially for any pipe plugs, sewer line fittings, and patching materials.  
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(f) List all major equipment to be used to perform the work.  Include in this item 
any pumps that will be used to perform the work and the rated capacity of the 
pumps at the anticipated suction head.  

 
(g) List all equipment to be used in the event of an unplanned release and specify 

how the equipment will be used.  The locations of standby pumps shall be 
specified in this item.  The plan shall indicate that all standby equipment to be 
used in the event of an unplanned discharge can be delivered to the site and 
put into service within two hours of identification of any unplanned flow.  

 
(h) List the safety equipment to be used, and describe any unique safety 

procedures.  Cite the applicable OSHA standards covering the work.  
 

(i) Describe any contingency plans the contractor will implement in the event of 
unplanned releases and/or damage to existing facilities.  List all personnel and 
subcontractors that will be responsible for responding to unplanned releases 
or damaged lines.  Provide qualifications for all such personnel and 
subcontractors, including education, formal training, and relevant experience.  

 
(j) Describe how the public will be protected during the work, and include or cite 

any applicable traffic control plans.  
 

(k) Describe the quality control procedures that will be used in the field.  
 

(l) Discuss how temporary plugs or flow control devices will be secured, 
monitored, and removed.  

 
The SDPP shall be in written form, and shall include any diagrams or sketches necessary 
for clarity.  When possible, diagrams and sketches should be shown using the applicable 
project plan sheets. 
 
The contractor shall modify the SDPP as necessary throughout the project to include any 
new or revised information relevant to the items listed above.  The contractor shall resubmit 
the revised SDPP to the Engineer for approval in each case. 
 
 (3)  Sewage Discharge Prevention Plan Approval: 
 
The SDPP shall be submitted to the Engineer at least 21 calendar days before any work 
involving an active sewer line is to be done.  The Engineer will review the plan, solicit 
comments from the owner/operator of the sewer line, and return the plan to the contractor 
within 14 calendar days from original submittal. 
 
No work involving active sanitary sewer lines shall be done until a final SDPP meeting all 
the requirements specified in Subsection 107.15(C)(2) has been approved by the Engineer. 
 
Approval of the contractor's Sewage Discharge Prevention Plans, personnel, or construction 
methods and operation shall not relieve the contractor from its responsibility to safely 
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perform the work included in this contract, nor from its liability for damage resulting, either 
directly or indirectly, from its work performed under this contract. 
 
 (D)  Service Connections: 
 
 (1)  General: 
 
In the event of interruption to water, sewer, or utility services as a result of accidental 
breakage or as a result of lines being exposed or unsupported, the contractor shall promptly 
notify the proper authority and shall cooperate with the said authority in the restoration of 
service.  When service is interrupted, repair work shall be continuous until the service is 
restored.  No work shall be undertaken around fire hydrants until provisions for continued 
service have been approved by the local fire authority. 
 
 (2)  Unidentified Water and Sewer Connections: 
 
The contractor shall protect unidentified, undamaged water or sewer service connections 
encountered during excavation.  The contractor shall immediately notify the Engineer when 
an unidentified service connection is encountered. 
 
The contractor shall immediately repair unidentified water or sewer service connections that 
are damaged during excavation.  Any damaged service connections shall be reported to the 
Engineer, including all remedial actions taken. 
 
 (E)  Repairing Damaged Lines: 
 
When the operations of the contractor result in damage to any utility line or service 
connection, the location of which has been brought to the contractor's attention, the 
contractor shall assume full responsibility for such damage. 
 
Should an unplanned breakage occur in an active sewer line as a result of the contractor's 
operations, the contractor shall immediately notify the Engineer, and begin repairs to halt 
any flows and restore normal service, in accordance with the procedures described in the 
approved Sewage Discharge Prevention Plan.  The contractor shall also immediately notify 
the affected utility company and the appropriate regulatory agencies.  The contractor shall 
be responsible for repairing the damaged pipe, restoring any interruptions in service, and 
cleaning up the affected areas within 24 hours of the beginning of the spill.  Sewage 
discharge damage assessments, as specified in Subsection 107.15(F), will be charged to 
the contractor for any unplanned breakage which results in a discharge. 
 
The contractor shall be responsible to repair any breakage, in accordance with requirements 
of the broken line's owner/operator, and clean up the site per applicable codes and 
regulations of the Environmental Protection Agency, OSHA, Arizona Department of 
Environmental Quality (ADEQ), and all other agencies' specifications, at no additional cost 
to the Department. 
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 (F)  Sewage Discharge Damage Assessments: 
 
The Department will assess liquidated damages in accordance with the Table 1 below for 
each 24-hour period, or portion thereof, for each unplanned breakage that occurs in an 
active sanitary sewer line as a result of the contractor's operation.  The rate of liquidated 
damages assessed is based on the type and quantity of effluent discharged as determined 
by the Engineer. 
 
These liquidated damages do not relieve the contractor from any of its responsibilities under 
the contract, including any liquidated damages that may be assessed under Subsection 
108.09 for late completion of the project. 
 
Liquidated damages assessed by the Department will be independent of any penalties 
imposed by others. 
 
The contractor acknowledges that Regulatory agencies may assess or impose civil or 
criminal penalties on the contractor resulting from sewer discharges. 
 
The Department will not be responsible for any civil or criminal penalties, fines, damages, or 
other charges imposed on the contractor by any regulatory agency or court for sewage 
discharges that are a result, directly or indirectly, of the contractor’s work performed under 
this contract. 
 

Table 1 

Liquidated Damages 
(each 24 hour period, or portion thereof) 

Volume of 
Discharge 

Raw Sewage or 
Industrial Wastewater 

Treated 
Effluent 

Less than 10,000 
gallons 

$5,000.00 $1,000.00 

10,000-99,999 
gallons 

$10,000.00 $2,000.00 

100,000-1 million 
gallons 

$25,000.00 $3,000.00 

Greater than 1 
million gallons 

$40,000.00 $5,000.00 

 
Liquidated damages shall be assessed for each 24 hour period, or portion thereof, until the 
contractor has completed all of the following tasks: 
 
 (A) Stopped the discharge. 
 
 (B) Repaired the damaged pipe. 
 
 (C) Restored normal service. 
 

(D) Fully cleaned and disinfected the site to the satisfaction of the Engineer. 



May, 2016 Special Provisions 

 0000 SC SSC SZ164 01C 

    CMAQ-SSC-0(208)T 

 

Page 57 of 123 

REDUCTION OF LIQUIDATED DAMAGES: Upon completion of tasks A, B, and C above, 
and prior to completion of Task D, the liquidated damages assessed for the current 24-hour 
period shall be at the rate shown in Table 1.  However, for each subsequent 24-hour period, 
the assessment will be one half of the rate shown in Table 1. 
 
Damages will continue at the reduced rate until the site has been fully cleaned and 
disinfected to the satisfaction of the Engineer. 
 
As an example, the amounts assessed each 24-hour period for an unplanned discharge of 
20,000 gallons of raw sewage, in which the contractor completes tasks A, B, and C within 
the second 24-hour period but does not complete full cleanup until the third 24-hour period, 
will be as follows: 
 
 First 24-hour period: $10,000.00 
 
 Second 24-hour period:  $10,000.00 
 
 Third 24-hour period:  $5,000.00 
 
For this example, the total liquidated damage assessment will be $25,000.00 ($10,000 + 
$10,000 + $5,000). 
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SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
 
107.15  Contractor's Responsibility for Utility Property and Services:  of the 

Standard Specifications is modified to add: 
 
The contractor shall be ADOT's Blue Stake field locator, and perform all requirements as 
prescribed in A.R.S. 40-360.21 through .29, for all underground facilities that have been 
installed by the contractor on the current project, until the project is accepted by ADOT. 
 
At least two working days prior to commencing excavation, the contractor shall call BLUE 
STAKE CENTER, between the hours of 7:00 a.m. and 4:30 p.m., Monday through Friday for 
information relative to the location of buried utilities.  The number to be called is as follows: 
 
Projects Outside Maricopa County (800) 782-5348 
 
Copies of existing ADOT permits, subject to availability, may be obtained from the ADOT 
Area Permit Supervisor as listed below: 
 
SOUTHCENTRAL DISTRICT 
 
    (520) 388-4237  1221 S. 2nd Avenue 
        Tucson, AZ 85713 
 
 
Power lines and other utilities may be at various locations throughout the project limits.  
However, they are not anticipated to be in conflict.  All work at or in close proximity to said 
lines shall be performed in accordance with all Federal, State, and local laws and 
regulations, including but not limited to: 
 
(1) Arizona law regarding “Underground Facilities” (A.R.S. 40-360.21, .22, .26 and .28). 
(2) Arizona law regarding “High Voltage Power Lines and Safety Restrictions” (A.R.S. 40-

360.41,-.45). 
(3) The Occupational Safety and Health Administration. 
(4) The National Electric Safety Code. 
 
The following utility companies have facilities in the area but are not anticipated to be in 
conflict. 
 

Company Name Contact Person Phone Number 

Liberty Utilities Darere Dussy 520-281-7000 

Century Link Yadira Delgado 520-838-3029 

Mediacom Communications  Manuel Moreno 520-470-9073 

UniSource Energy Services Ricky Robles 520-761-7953 

 
It shall be the contractor’s responsibility to determine the exact location of the utilities prior 
to any construction operations, and to notify the above mentioned utility companies at least 
two (2) working days prior to commencing any work on the project.  
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The contractor shall cover and protect in place any water or other surface features present 
on the roadway during construction activities. 
 
The contractor shall contact Blue Stake for the location of existing water facilities and to 
comply with Arizona Blue Stake law. It is the responsibility of the contractor cover and 
protect in place any water or other surface features present on the roadway during 
construction activities. 
 
A field survey for existing utilities was not performed. Locations of existing utilities are not 
shown on the plans. There are numerous overhead lines and underground utilities 
throughout the project. Conflicts are not anticipated with utilities. The contractor shall be 
responsible to determine the exact locations of utilities in accordance with the current Blue 
Stake laws. 
 
We also caution the contractor to be aware of any overhead utilities in the area of the 
project and to keep a safe distance from all overhead facilities. 
 
There is no railroad involvement within ½ mile of the project limits. 
 
 

(107FINA, 09/19/12) 
 
SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC: 
 
107.19  Federal Immigration and Nationality Act: of the Standard Specifications 

is revised to read: 
 
 (A)  General: 
 
The contractor and all subcontractors shall comply with all federal, state and local 
immigration laws and regulations, as set forth in Arizona Executive Order 2005-30, relating 
to the immigration status of their employees who perform services on the contract during the 
duration of the contract.  The State shall retain the right to perform random audits of 
contractor and subcontractor records or to inspect papers of any employee thereof to 
ensure compliance. 
 
The contractor shall include the provisions of Subsection 107.19 in all its 
subcontracts. 
 
In addition, the contractor shall require that all subcontractors comply with the provisions of 
Subsection 107.19, monitor such subcontractor compliance, and assist the Department in 
any compliance verification regarding any subcontractor. 
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 (B)  Compliance Requirements for A.R.S. § 41-4401, Government 
Procurement, E-Verify Requirement; Sanctions: 

 
By submission of a bid, the contractor warrants that the contractor and all proposed 
subcontractors are and shall remain in compliance with: 
 
 (1) All federal, state and local immigration laws and regulations relating to the 

immigration status of their employees who perform services on the contract, and 
 (2) A.R.S. Section 23-214, Subsection A (That subsection reads: “After December 

31, 2007, every employer, after hiring an employee, shall verify the employment 
eligibility of the employee through the E-Verify program.”). 

 
A breach of a warranty regarding compliance with immigration laws and regulations shall be 
deemed a material breach of the contract, and the contractor and subcontractors are 
subject to sanctions specified in Subsection 107.19(D). 
 
Failure to comply with a State audit process to verify the employment records of contractors 
and subcontractors shall be deemed a material breach of the contract, and the contractor 
and subcontractors are subject to sanctions specified in Subsection 107.19(D). 
 
 (C)  Compliance Verification: 
 
The State may, at any time and at its sole discretion, require evidence of compliance from 
the contractor or subcontractor. 
 
Should the State request evidence of compliance, the contractor shall complete and return 
the State Contractor Employment Record Verification Form and Employee Verification 
Worksheet, provided by the Department, no later than 21 days from receipt of the request 
for such information. 
 
Listing of the compliance verification procedure specified above does not preclude the 
Department from utilizing other means to determine compliance. 
 
The State retains the legal right to inspect the papers of any employee who works on the 
contract to ensure that the contractor or subcontractor is complying with the warranty 
specified in Subsection 107.19(B). 
 
 (D)  Sanctions for Non-Compliance: 
 
For purposes of this paragraph, non-compliance refers to either the contractor’s or 
subcontractor’s failure to follow immigration laws or to the contractor’s failure to provide 
records when requested.  Failure to comply with the immigration laws or to submit proof of 
compliance constitutes a material breach of contract.  At a minimum, the Department will 
reduce the contractor’s compensation by $10,000 for the initial instance of non-compliance 
by the contractor or a subcontractor.  If the same contractor or subcontractor is in 
non-compliance within two years from the initial non-compliance, the contractor’s 
compensation will be reduced by a minimum of $50,000 for each instance of 
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non-compliance.  The third instance by the same contractor or subcontractor within a 
two-year period may result, in addition to the minimum $50,000 reduction in compensation, 
in removal of the offending contractor or subcontractor, suspension of work in whole or in 
part or, in the case of a third violation by the contractor, termination of the contract for 
default. 
 
In addition, if a contractor is in non-compliance three times within a two-year period, the 
Department will revoke the contractor’s prequalification for a minimum of one year.  
Subcontractors and suppliers who are in non-compliance three times within a two-year 
period will be prohibited from participating in Department contracts for a minimum of one 
year. 
 
Subcontractors who are in non-compliance three times within a two-year period, and who 
are prequalified with the Department as prime contractors, will also have such 
prequalifications revoked for a minimum of one year. 
 
After the minimum one-year suspension, contractors, subcontractors, and suppliers may be 
considered eligible to participate in Department contracts, but only after successful 
demonstration, to the satisfaction of the Department, that their hiring practices comply with 
the requirements specified herein.  If considered eligible, contractors shall be required to 
re-apply for prequalification and be accepted prior to bidding on Department contracts.  
Subcontractors interested in bidding on Department contracts as prime contractors shall 
also be required to re-apply for prequalification and be accepted prior to bidding.  For 
purposes of considering suspension: (1) non-compliance by a subcontractor does not count 
as a violation by the contractor, and (2) the Department will count instances of 
non-compliance on other Department contracts. 
 
The sanctions described herein are the minimum sanctions; in case of major violations the 
Department reserves the right to impose any sanctions up to and including termination, 
revocation of prequalification, and prohibition from participation in Department contracts, 
regardless of the number of instances of non-compliance. 
 
Contractors, subcontractors, and suppliers may appeal the sanctions to the State Engineer.  
That appeal must be in writing and personally delivered or sent by certified mail, return 
receipt requested, to the State Engineer.  The appeal must be received by the State 
Engineer no later than seven calendar days after the Department’s determination.  The 
State Engineer shall promptly consider any appeals and notify the interested party of the 
State Engineer’s findings and decision.  The State Engineer’s decision shall be considered 
administratively final. 
 
Any delay resulting from a compliance verification or a sanction under this subsection is a 
non-excusable delay.  The contractor is not entitled to any compensation or extension of 
time for any delays or additional costs resulting from a compliance verification or a sanction 
under subsection 107.19. 
 
 



May, 2016 Special Provisions 

 0000 SC SSC SZ164 01C 

    CMAQ-SSC-0(208)T 

 

Page 62 of 123 

An example of the minimum sanctions under this subsection is presented in the following 
table: 
 

Offense by: Minimum 
Reduction in 

Compensation 
Contractor Subcontractor A Subcontractor B 

First   $10,000 

 First  $10,000 

 Second  $50,000 

  First $10,000 

 Third  $50,000 * 

* Will, in addition, result in removal of the subcontractor, prohibition from 
participating in Department contracts, and revocation of any Department 
prequalifications that the subcontractor may have obtained. 

 
 

(108SUBLT, 02/22/16) 
 
SECTION 108 PROSECUTION AND PROGRESS: 
 
108.01  Subletting of Contract: the fifth paragraph of the Standard Specifications 

is revised to read: 
 
The Department may also refuse to approve any entity as a subcontractor or supplier for 
any of the reasons for which it could refuse to allow an entity to submit a bid, suspend the 
entity from bidding, or declare the entity non-responsible. 
 
108.01 Subletting of Contract:  the sixth paragraph of the Standard 

Specifications is modified to add: 
 

(G) Verification that an alternative dispute resolution process to resolve 
payment and prompt payment disputes is included in each subcontract.  
The alternative dispute resolution process shall include a means of 
prompt escalation beyond the project level and provide the opportunity to 
hire a mediator. 

 
108.01 Subletting of Contract:  the seventh paragraph of the Standard 

Specifications is revised to read: 
 
The Engineer will not consent to subletting of any portion of the contract until: 
 

(a) The Engineer receives a copy of the subcontract or lower tier subcontract, and 
 

(b) The AZUTRACS Registration Number for the subcontractor has been provided. 
 
The contractor’s schedule shall allow seven calendar days for the Department’s subcontract 
review of each subcontract. 
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The Engineer’s consent shall in no way be construed to be an endorsement of the 
subcontractor or its ability to complete the work in a satisfactory manner. 
 
If a subcontractor, of any tier, begins work on the contract prior to the contractor submitting 
the required documentation and receiving consent from the Engineer, the Department will 
withhold $1,000 from monies due or becoming due the contractor as liquidated damages.  
The liquidated damages will be withheld for each subcontractor, of any tier, that starts work 
without the consent of the Engineer.  These liquidated damages shall be in addition to all 
other retention or liquidated damages provided for elsewhere in the contract. 
 
If a subcontractor, of any tier, is found working on the project without an approved contract 
the Engineer will immediately stop work on the subcontract.  Work shall not resume until all 
required documentation is submitted and approved by the Engineer.  The contractor shall 
not be entitled to additional compensation or an extension of contract time for any delays to 
the work because of the contractor’s failure to submit the required documentation. 
 
 

 (108PRCN, 10/03/14) 
 

SECTION 108 PROSECUTION AND PROGRESS: 
 
108.03  Preconstruction Conference:  the seventh paragraph of the Standard 

Specifications is revised to read: 
 
The contractor shall submit a traffic control plan in accordance with Subsection 701-1.  The 
contractor shall designate an employee who is competent and experienced in traffic control 
to implement and monitor the traffic control plan.  The qualifications of the designated 
employee must be satisfactory to the Engineer.  After June 30th, 2015, such designated 
employee shall have successfully completed a recognized traffic control supervisor training 
and certification program.  The traffic control supervisor training certification provided by the 
American Traffic Safety Services Association (A.T.S.S.A.) or the International Municipal 
Signal Association (IMSA) shall be acceptable.  Certification through other programs must 
be approved in advance by the Engineer.  The contractor shall submit proof of the proposed 
individual’s certification at the preconstruction conference.  The certification shall be current, 
and must be valid throughout the duration of the project. 
 
 

(108TIME, 10/12/01) 
 
SECTION 108 - PROSECUTION AND PROGRESS: 
 
108.08  Determination and Extension of Contract Time:  the first paragraph of 

the Standard Specifications is revised to read: 
 
The time allowed for the completion of the work included in the contract will be 60 calendar 
days, and will be known as the "Contract Time." 
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 (108FCWT, 7/01/14) 
 
SECTION 108 - PROSECUTION AND PROGRESS: 
 
108.09  Failure to Complete the Work on Time: the Schedule of Liquidated 

Damages table of the Standard Specifications is revised to read: 
 

SCHEDULE OF LIQUIDATED DAMAGES 

Original Contract Amount Liquidated Damages Per Day 

From More 
Than: 

To and 
Including: 

Calendar Day 
or Fixed Date: 

Working 
Day: 

$              0 $    100,000 $     430 $    600 

100,000 500,000 640 900 

500,000 1,000,000 1,000 1,400 

1,000,000 2,000,000 1,290 1,800 

2,000,000 5,000,000 1,860 2,600 

5,000,000 10,000,000 2,710 3,800 

10,000,000 20,000,000 2,790 3,900 

20,000,000 30,000,000 3,570 5,000 

30,000,000 60,000,000 5,500 7,700 

60,000,000 90,000,000 9,430 13,200 

90,000,000 ------- 9,430 13,200 

 
 

(109FORCE, 02/20/08) 
 
SECTION 109 - MEASUREMENT AND PAYMENT: 
 
109.04(D)(3)(a) Rental Rates (Without Operators):  of the Standard Specifications is 

modified to add: 
 
The Rental Rate Blue Book adjustment factor (F) will be 0.933. 
 
 

(109RET, 7/01/14) 
 
SECTION 109 - MEASUREMENT AND PAYMENT: 
 
109.06(C)  Payroll Submittals: of the Standard Specifications is revised to read: 
 
The contractor shall submit payrolls electronically through the internet to the Department’s 
web-based certified payroll tracking system.  This requirement shall also apply to every 
lower-tier subcontractor that is required to provide certified payroll reports. 
 
If, by the 15th of the month, the contractor has not submitted its payrolls for all work 
performed during the preceding month, the Engineer will provide written notification of the 
discrepancies to the contractor.  For each payroll document that the contractor fails to 
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submit within 10 days after the written notification, the Department will retain $2,500.00 from 
the progress payment for the current month.  The contractor shall submit each complete and 
correct payroll within 90 days of the date of written notification.  If the payroll is complete 
and correct within the 90-day time frame, the Department will release the $2,500.00 on the 
next monthly estimate.  For each payroll that is not acceptable until after the 90-day time 
frame, the Department will only release $2,000.00 of the $2,500.00 retained.  The 
Department will retain $500.00 as liquidated damages.  Such $500.00 retentions will not 
relieve the contractor of its responsibility to provide each required payroll, complete and 
correct, as specified above.  These liquidated damages shall be in addition to all other 
retention or liquidated damages provided for elsewhere in the contract. 
 
109.07  Partial Payment for Material on Hand:  the fifth paragraph of the 

Standard Specifications is hereby deleted. 
 
 

(109FUEL,  02/10/12) 
 
SECTION 109 - MEASUREMENT AND PAYMENT:  of the Standard Specifications is 

modified to add: 
 
109.12  Fuel Cost Adjustment: 
 
 (A)  General: 
 
The Department will adjust monthly progress payments up or down as appropriate for cost 
fluctuations in diesel fuel as determined in accordance with these special provisions. 
 
A fuel cost adjustment will be made when fluctuations in the price of diesel fuel, in excess of 
15 percent, occur throughout this contract.  The Department will not provide such 
adjustments for fluctuations in the price of diesel fuel of 15 percent or less. 
 
No adjustments will be made for fluctuations in the price of fuels other than diesel. 
 
 (B)  Measurement: 
 
The base index price of fuel will be determined by the Department from the selling prices of 
diesel fuel published by OPIS (Oil Price Information Service).  The base index price to be used 
will be the price for Diesel fuel No. 2, Ultra Low Sulfur, PAD 5, City of Phoenix Rack.  The 
reported average value for the Phoenix area will be used. 
 
The base index price for each month will be the arithmetic average of the selling price for 
diesel fuel, as specified above, shown in the last four reports received prior to the last 
Wednesday of the month. 
 
This price will be effective as of the last Wednesday of each month, and will be posted on 
the Department’s website, at http://www.azdot.gov/Highways/cns/bitmat.asp, on or shortly 
after the last Wednesday of the month. 
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This price may also be obtained from Contracts and Specifications Services at (602) 
712-7221. 
 
This price will be deemed to be the "initial cost" (IC) for diesel fuel on projects for which bids 
are opened during the following month. 
 
The current index price for diesel fuel in subsequent months will be the base index price, 
determined as specified above, for the current month.  For example; an adjustment for 
diesel fuel used in May, if applicable, will be based on the “current price” (CP) for May as 
posted on the last Wednesday of May.  The amount of adjustment per gallon will be the net 
difference between the "initial cost," adjusted by 15 percent, and the current index price.  
The monthly adjustment will be determined by the Engineer and included in the payment 
estimate as a fuel adjustment.  For fluctuations in excess of 15 percent, fuel cost 
adjustments will only be made for current price index increases greater than 1.15 times the 
"initial cost" or for decreases less than 0.85 times the "initial cost."  No calculation will be 
made for fluctuations in the current index price of 15 percent or less when compared to the 
"initial cost." 
 
The number of gallons of diesel fuel used per month will be considered to equal 1.5 percent 
of the dollar amount of work reported by the contractor for each month.  Such dollar amount 
will not include incentives earned by the contractor for pavement smoothness, thickness, or 
strength for Portland cement concrete pavements; for pavement smoothness or quality lots for 
asphaltic concrete pavements; for any other revenue derived from quality incentives; or for 
revenue accrued in the previous month for bituminous material cost fluctuations or diesel fuel 
price adjustments. 
 
A monthly adjustment, if applicable, will be made on this quantity, as shown below: 
 

    AC)-(CP x 
IC

0.015(Q)
S   

 
 Where; S = Monetary amount of the adjustment (plus or minus) in dollars 
   Q = Dollar amount of work completed for the month 
   CP = Current index price in dollars per gallon 
   AC = Adjusted "initial cost" (1.15 or 0.85 times IC) in dollars per gallon 
   IC = "Initial cost" as determined above, dollars per gallon 
 
If adjustments are made in the contract quantities, the contractor shall accept any fuel 
adjustment as full compensation for increases or decreases in the price of fuel regardless of 
the amounts of overrun or underrun. 
 
The value calculated above (plus or minus) will be adjusted to include sales tax and other 
taxes as applicable. 
 
No additional compensation will be made for any additional charges, costs, expenses, etc., 
which the contractor may have incurred since the time of bidding and which may be the result 
of any fluctuation in the base index price of diesel fuel. 
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No adjustments will be made for work performed after Substantial Completion, as defined in 
Subsection 105.19, has been achieved. 
 
 (C)  Payment: 
 
Price adjustments will be shown on the monthly progress estimate, but will not be included 
in the total cost of work for determination of progress or for extension of contract time. 
 
 

(201CLGB, 10/18/10) 
 
SECTION 201 - CLEARING AND GRUBBING: 
 
201-3.02  Removal and Disposal of Materials: the second and third paragraphs of 

the Standard Specifications are revised to read: 
 
In the disposal of all tree trunks, stumps, brush, limbs, roots, vegetation and other debris, 
the contractor shall comply with the requirements of Title 49, Chapter 3, of the Arizona 
Revised Statutes, and with the Rules and Regulations for Air Pollution Control, Title 18, 
Chapter 2, Article 6, adopted by the Arizona Department of Environmental Quality pursuant 
to the authority granted by the Arizona Administrative Code. 
 
Burning will be permitted only after the contractor has obtained a permit from the Arizona 
Department of Environmental Quality and from any other Federal, State, County or City 
Agency that may be involved. 
 
 

(207DSP, 02/20/08) 
 

SECTION 209 FURNISH WATER:  of the Standard Specifications is hereby deleted. 
 
SECTION 207 BLANK  of the Standard Specifications is revised to read: 
 
SECTION 207 DUST PALLIATIVE: 
 
207-1   Description: 
 
The work under this section shall consist of applying all water required for the control of dust 
as considered necessary for the safety and convenience of the traveling public, and for the 
reduction of the dust nuisance to adjacent property. 
 
207-2   Blank 
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207-3   Construction Requirements: 
 
The use of pressure pumps and spray bars on all sprinkling equipment used for the 
application of dust palliative will be required.  The use of gravity flow spray bars and splash 
plates will not be permitted. 
 
Water applied for dust control shall be as approved or directed by the Engineer.  The 
contractor shall provide appropriate equipment for effective control of dust. 
 
207-4   Method of Measurement and Basis of Payment: 
 
No measurement will be made for application of dust palliative, including furnishing water 
and all necessary equipment and labor, the cost being considered as included in contract 
items. 
 
 
SECTION 404  BITUMINOUS TREATMENTS: 
 
404-1   Description:  the first paragraph of the Standard Specifications is revised 

to read: 
 
The work under this section shall consist of furnishing all materials and constructing or 
applying a single or multiple course bituminous treatment in accordance with the 
requirements of the specifications and in reasonably close conformity to the lines shown on 
the project plans or established by the Engineer. 
 
404-2.02(A) General:  the first paragraph of the Standard Specifications is revised to 

read: 
 
The contractor shall provide a source of aggregate material in accordance with the 
requirements of Section 1001. 
 
404-2.02(C) Cover Material:  the second paragraph of the Standard Specifications is 

revised to read: 
 
There will be two applications of cover material.  
 
The gradation of the cover material in the first application shall meet the following 
requirements for Class 1, when tested in accordance with the requirements of Arizona Test 
Method 201. 
 
The gradation of the cover material in the second application shall meet the following 
requirements for Class 2, when tested in accordance with the requirements of Arizona Test 
Method 201. 
 
 



May, 2016 Special Provisions 

 0000 SC SSC SZ164 01C 

    CMAQ-SSC-0(208)T 

 

Page 69 of 123 

404-3.02(A) Distributor Truck:  the second paragraph of the Standard Specifications 
is revised to read: 

 
Prior to the spreading of bituminous material, all distributor trucks proposed for use shall 
have been tested for rate of transverse spread, in accordance with the requirements of 
Arizona Test Method 411, and certified within 12 months prior to the date of spreading in 
accordance with ADOT Materials Policy and Procedure Directive No. 14, “Testing and 
Certification of Bituminous Distributor Trucks”.  However, the Engineer may at any time 
require that each distributor truck be tested to determine the rate of the transverse spread. 
 
404-3.14  Chip Seal Coat: the second and third paragraphs of the Standard 

Specifications are revised to read: 
 
The chip seal will be applied in two layers. 
 
The type of bituminous material for the first application shall be CRS-2P or approved equal 
and shall be applied at the approximate rate of 0.55±0.05 gallons per square yard. 
 
Cover material shall be applied at the rate of approximately 0.012 cubic yards per square 
yard; however the Engineer will specify the exact rate to be applied based on the 
characteristics of the aggregate material and the surface to be treated.  
 
The type of bituminous material for the second application shall be CRS-2P or approved 
equal and shall be applied at the approximate rate of 0.45±0.05 gallons per square yard. 
 
Cover material shall be applied at the rate of approximately 0.010 cubic yards per square 
yard; however the Engineer will specify the exact rate to be applied based on the 
characteristics of the aggregate material and the surface to be treated.  
 
404-4   Method of Measurement:  the third paragraph of the Standard 

Specifications is revised to read: 
 
Cover material, when specified, will be measured by the cubic yard.  Cover material will be 
weighed, and the amount in tons of dry material will be converted to cubic yards.  The 
weight of all moisture contained in the cover material will be deducted prior to the 
conversion of the weight in tons to the volume in cubic yards.  The dry weight per cubic yard 
will be determined in accordance with the requirements of AASHTO T 19 (Shoveling 
Procedure). 
 
404-5   Basis of Payment:  the last sentence of the first paragraph of the 

Standard Specifications is revised to read: 
 
Adjustments will be made in accordance with Section 1005. 
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(404BIMAT, 01/26/16) 
 
SECTION 404 BITUMINOUS TREATMENTS: 
 
404-5   Basis of Payment:  of the Standard Specifications is modified to add: 
 
The term "bituminous material" as used herein shall include asphalt cement, liquid asphalt, 
and emulsified asphalt. 
 
The contract unit price for each item of bituminous material will be considered to include all 
costs for furnishing, hauling, handling, spreading, and mixing of the material as required, 
including the "initial cost" of bituminous material, but excluding any difference in the cost of 
bituminous material that occurs between the date of bid opening and the date that the 
material is used on the project. 
 
A cost for bituminous material will be determined monthly by the Department based on the 
selling prices of asphalt cement published by the Asphalt Weekly Monitor, a publication of 
Poten & Partners, Inc.  The cost will be the arithmetic average of the high and low selling 
prices for asphalt cement shown in the previous four reports for the Arizona/Utah and 
Southern California regions. 
 
This cost will be deemed the “initial cost” (IC) for bituminous material for projects on which 
bids are opened during the following month.  This cost will also be deemed the "current 
price" (CP) for bituminous material for the following month for projects in construction. 
 
This value will be effective as of the last Wednesday of each month, and will be posted on 
the ADOT Contracts and Specifications Section website, on or shortly after the last 
Wednesday of month. 
 
For each item of bituminous material for which there is a specific pay item, and for the 
bituminous material used in Asphaltic Concrete (Miscellaneous Structural), an adjustment 
will be made as follows for each month that a quantity of bituminous material was used on 
the project. 
 
The “initial cost” (IC) for the month in which the project was bid will be compared with the 
“current price” (CP) as specified above for the appropriate current month.  The “current 
price” (CP) will be as posted on the Department’s website on the last Wednesday of each 
month, and will be used to adjust costs for bituminous material incorporated into the job 
during the following month (for example; bituminous material used in May will be adjusted, 
as specified herein, based on the “current price” (CP) for May as posted on the last 
Wednesday of April).  Any difference in price between these two values will be applied to 
the quantity of eligible bituminous material incorporated into the work. 
 
Determination of the eligible quantities of bituminous material will be based on 
contractor-furnished invoices, except as modified below. 
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The tons of emulsified products to which the adjustment will be applicable will be the tons of 
the emulsified asphalt prior to dilution. 
 
Adjustments in compensation for emulsified asphalts will be made at 60 percent of either the 
increase or decrease. 
 
The tons of Bituminous Material (Asphalt-Rubber) to which the adjustment will be applicable 
will be 0.80 multiplied times the total quantity of the item used.  The adjustment will not 
apply to the 20 percent of the material which constitutes the crumb rubber additive. 
 
The tons of bituminous material incorporated in Asphaltic Concrete (Miscellaneous 
Structural) or Asphaltic Concrete (Miscellaneous Structural-Special Mix) to which an 
adjustment will be applicable shall be as follows: 
 

(1) For mixes without reclaimed asphalt pavement (RAP), the adjustment will be 
equal to five percent of the quantity, measured in tons, of asphaltic concrete 
placed, regardless of the actual percentage of bituminous material 
incorporated into the mix. 

 
(2) For mixes with reclaimed asphalt pavement (RAP), the adjustment will be 

equal to four percent of the quantity, measured in tons, of asphaltic concrete 
placed, regardless of the actual percentage of bituminous material 
incorporated into the mix. 

 
(3) If the quantity of asphaltic concrete is measured by volume, the supplemental 

agreement establishing the method of measurement will specify the manner in 
which the tons of bituminous material eligible for the adjustment is determined. 

 
The tons of bituminous materials which are paid for on the basis of testing by nuclear 
asphalt content gauge, ignition furnace, or other approved methods to which the adjustment 
will be applicable, are the tons which have been incorporated into the mixture. 
 
When reclaimed asphalt pavement (RAP) is used in asphaltic concrete, only the virgin 
asphalt cement will be subject to a bituminous material price adjustment.  RAP binder is not 
subject to a price adjustment. 
 
No additional compensation will be made for any additional or increased charges, costs, 
expenses, taxes, etc., which the contractor may have incurred since the time of bidding and 
which may be the result of any increase in the "initial cost" of bituminous material. 
 
Adjustment in unit prices of items governed by this provision will be made in the next regular 
monthly progress payment following actual use or application of the bituminous material. 
 
Any adjustment in compensation made for bituminous material incorporated into the work 
after the expiration of the specified completion time set forth in the contract, or as may be 
extended in accordance with the provisions of Subsection 108.08, will be on the basis of the 
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price of bituminous material shown on the Department’s website and applicable for the date 
of the expiration of the specified completion time as hereinbefore specified. 
 
 

(701PDMPT, 9/26/14) 
 
SECTION 701 - MAINTENANCE AND PROTECTION OF TRAFFIC: 
 
701-1   Description: the third paragraph of the Standard Specifications is revised 

to read: 
 

When a traffic control plan is included in the project plans, this plan shall govern unless an 
alternate plan, acceptable to the Engineer, is submitted by the contractor.  If no traffic 
control plan is provided or if the contractor desires to deviate from the provisions for 
maintaining traffic as described in this section, it shall submit to the Engineer for approval a 
proposed sequence of operations and a compatible method of maintaining traffic.  After 
June 30th, 2015, such submittal shall be prepared by an employee of the contractor that 
has successfully completed a recognized traffic control supervisor training and certification 
program, as specified in Subsection 108.03.  A traffic control plan proposed by the 
contractor may also be prepared by an individual that is not an employee of the contractor 
provided the individual is also currently certified through the traffic control supervisor training 
and certification program specified in Subsection 108.03.  However, the contractor bears all 
responsibility for any such contractor-submitted traffic control plan, whether prepared by its 
direct employee or other individual. 
 
The contractor’s proposal shall be submitted early enough to allow at least two weeks for 
review and approval before use of the proposed traffic control plan. 
 
701-2.01(B)(1) General Requirements:  item (d) of the second paragraph of the 

Standard Specifications is revised to read: 
 

(d) The name, title and signature of a person having legal authority to bind the 
manufacturer or supplier of the Category I and II devices.  The binding authority 
shall be in accordance with the applicable requirements of Subsection 
106.05(B). 

 
701-2.03  Temporary Concrete Barrier:  the second paragraph of the Standard 

Specifications is revised to read: 
 
The contractor shall provide, at the preconstruction conference, a certificate of compliance, 
conforming to the requirements of Subsection 106.05, stating that any temporary concrete 
barrier to be used on the project conforms to Signing and Marking Standard Drawing C-3.  
The contractor shall include the project number on the submittal. 
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701-2.04  Temporary Impact Attenuation Devices:  the second paragraph of the 
Standard Specifications is revised to read: 

 
Temporary impact attenuation devices shall also meet evaluation criteria for Test Level 3 
per NCHRP (National Cooperative Highway Research Program) Report 350, or for Test 
Level 3 per MASH (AASHTO Manual for Assessing Safety Hardware).  The contractor shall 
provide, at the preconstruction conference, a certificate of compliance, conforming to the 
requirements of Subsection 106.05, certifying that any temporary impact attenuation 
devices to be used on the project will meet the above requirement.  The contractor shall 
include the project number on the submittal. 
 
701-3.05  Temporary Pavement Markings (Application and Removal): 
 
 (C)  Preformed Pavement Markings:  the first paragraph of the Standard 

Specifications is revised to read: 
 
Preformed pavement markings for temporary applications shall be Type II (Temporary-
Removable) and III (Temporary-Nonremovable) and shall conform to the requirements of 
Section 705 of the specifications. 
 
701-3.07  Truck-Mounted Attenuator:  the title and text of the Standard 

Specifications are revised to read: 
 
701-3.07  Truck-Mounted and Trailer-Mounted Attenuators: 
 
The contractor shall provide trucks and truck-mounted attenuators, or trailer-mounted 
attenuators and host vehicles, at the locations shown on the project plans and/or as directed 
by the Engineer. 
 
Truck-mounted or trailer-mounted attenuators shall meet either NCHRP Report 350, Test 
Level 3 criteria, or MASH (Manual for Assessing Safety Hardware), Test Level 3 criteria, 
passing both mandatory and optional tests.  The truck and attenuator combination shall only 
be used in the configuration tested.  Trailer-mounted attenuators shall be used with a host 
vehicle meeting the minimum weight requirements specified in the MASH or NCHRP tests.  
A truck being used for a truck-mounted attenuator shall have a sequential arrow display 
panel or changeable message board. 
 
Truck-mounted attenuators that require chocking or blocking of the vehicle to meet NCHRP 
Report 350 or MASH certification shall not be used. 
 
Truck–mounted attenuators shall have rear-mounted, black and yellow chevron stripes and 
a standard trailer lighting system, including brake lights, turn signals, ICC-bar lights, and two 
yellow rotating beacons or strobe lights mounted on opposite rear corners of the truck 
approximately 4-1/2 feet above the bottom of the tires.  A Type C arrow panel or 
changeable message board shall be provided on the truck, and shall be designed for truck 
installation.  There shall be a minimum of seven feet from the roadway to the bottom of the 
panel or board.  Frame work shall be an integral part of the truck and be permanently 
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mounted in such a way as to prevent the unit from separating from the truck in the case of a 
collision. 
 
Trailer-mounted attenuators shall include rear-mounted black and yellow chevron stripes. 
 
For each proposed truck-mounted or trailer-mounted attenuator, the contractor shall provide 
a Certificate of Compliance, in accordance with Subsection 106.05, to the Engineer for 
approval prior to use.  For truck-mounted attenuators, the certificate shall also include the 
certified weigh bill for the truck, and for trailer-mounted attenuators the certificate shall state 
the minimum weight for the host vehicle.  The certificate shall state that the attenuator 
meets the specified criteria, and shall clearly state the roll-ahead distance.  A copy of this 
documentation shall be kept in the truck cab or host vehicle, available for immediate 
inspection when requested by the Engineer. 
 
When in use for attenuation, trucks with attenuators shall be used exclusively as 
truck-mounted attenuators.  Such trucks shall not be used to carry or store equipment or 
devices, secured or unsecured.  No modification in configuration or use shall be allowed 
without a resubmitted certified weigh bill for the Engineer’s approval. 
 
Truck-mounted or trailer-mounted attenuators used as shadow vehicles per the MUTCD 
shall be positioned at a distance greater than the roll-ahead distance in advance of the 
workers or equipment being protected so that there will be sufficient distance, but not so 
much that errant vehicles will travel around the shadow vehicle and strike the protected 
workers and/or equipment. 
 
The contractor shall cease operations when a truck-mounted or trailer-mounted attenuator is 
damaged.  The contractor shall not resume operations until the attenuator has been 
repaired or replaced, unless authorized by the Engineer. 
 
701-3.08  Changeable Message Board: of the Standard Specifications is revised to 

read: 
 
Changeable message boards shall be furnished and maintained by the contractor at the 
locations shown on the plans and as specified by the Engineer.  The operations and 
messages programmed into the board controller shall be as directed by the Engineer.  The 
changeable message board shall be a complete and operational portable unit which shall 
consist of a wheeled trailer with an adjustable, changeable message board, board message 
controller and self-contained power supply. 
 
The power supply for the changeable message board shall be a fully independent 
self-contained trailer-mounted system.  The changeable message board power supply shall 
be battery operated and rechargeable from a solar panel mounted above the changeable 
message board. 
 
The message characters shall be delineated by either electromagnetically actuated 
reflective dots or optically enhanced light emitting diode pixels (LED) operating under the 
control of a digital computer. 
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The contractor shall submit, at the pre-construction conference, a Certificate of Compliance 
that the changeable message board to be used on this project shall be as described herein. 
 
The character formation system and components shall conform to the following 
requirements: 
 

(1) The changeable message board shall be programmable, and shall be capable 
of displaying a minimum of three lines of message copy, with a minimum of 
eight characters per line, in various alphanumeric combinations. 

 
(2) The changeable message board matrix configuration shall be 35 dots or pixels 

per character in a five horizontal by seven vertical arrangement of the dots or 
pixels. 
 

(3) The dot or pixel size shall be a 2.5-inch high by 1.625-inch wide rectangle 
(minimum), or equivalent area. 
 

(4) Each character shall be 18 inches in height and 12 inches in width (minimum). 
 

(5) The horizontal character separation shall be three inches or more. 
 

(6) Dot color shall be fluorescent yellow upon activation and flat black when not 
activated.  The LED pixels shall emit amber light upon activation and be dark 
when not activated. 
 

(7) The line separation shall be five to 12 inches. 
 

(8) Changeable message boards shall be protected with a clear lexan-type or 
equivalent shield that shall not interfere with or diminish the visibility of the sign 
message. 
 

(9) The programmable message board shall be capable of displaying moving arrow 
patterns as one of the operator-selected programs. 
 

(10) The message board shall also be capable of displaying up to two messages in 
sequence, with variable timing in a minimum of quarter-second increments. 
 

(11) The message board shall be clearly visible and legible from a distance of 800 
feet under both day and night conditions.  The dot-matrix board shall have an 
internal illumination system that shall automatically activate under low light 
conditions to achieve the visibility requirements.  The LED-pixel matrix board 
shall adjust light output (pulse width modulation) to achieve the visibility 
requirements. 
 

(12) The power supply achieved from the battery and solar panel recharging system 
shall have sufficient capacity to operate the changeable message board for a 
minimum of 20 days without direct sunshine.  The solar panel array shall be 
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capable of recharging the batteries such that 2.5 to 3.5 hours of direct sunshine 
shall provide for a minimum of one 24-hour period of usage.  Additionally, the 
battery recharging controller shall have an ambient temperature sensing device 
which will automatically adjust the voltage supplied from the solar panels to the 
batteries.  The sensing device shall ensure that the batteries are properly 
charged in hot or cold weather and shall provide the sign with sufficient power to 
operate the sign as specified. 

 
When in operation, the changeable message board trailer shall be offset a minimum of eight 
feet from the nearest edge of pavement.  If the trailer is located behind temporary concrete 
barrier, a minimum offset of six feet will be required.  Should the specified shoulder width 
not be available, a minimum two-foot offset from the nearest edge of pavement or temporary 
concrete barrier shall be required.  When positioned on the highway, the changeable 
message board trailer shall be delineated with a minimum of 10 Type II barricades or 
vertical panels with Type C steady burn lights at a spacing of 10 to 20 feet, or as shown on 
the approved traffic control plan. 
 
When not in operation, the changeable message board shall be moved a minimum of 30 
feet from the edge of pavement. 
 
The changeable message board trailer shall be placed on a level surface and be secured as 
recommended by the manufacturer and as directed by the Engineer.  The contractor shall 
provide any necessary incidental grading and clearing work required to provide a level 
surface and clear area for the sign. 
 
701-3.10  Sign Sheetings:  of the Standard Specifications is revised to read: 
 
Sign sheeting for all temporary work zone signs shall conform to the requirements of 
Section 1007. 
 
701-3.13  Flagging Services:  of the Standard Specifications is revised to read: 
 
Flagging services shall consist of either civilian, local enforcement officers and their 
vehicles, or DPS (Department of Public Safety) officers and their vehicles.  The Engineer 
will determine the type of flagger needed, and may adjust the relative number of hours of 
each type of flagger specified in the traffic control plan. 
 
If available, only DPS officers shall be used on Interstate Highways and Urban Freeways.  
DPS officers shall also be used on other construction projects except when a local law 
enforcement agency has jurisdiction, in which case a local law enforcement officer and 
vehicle shall be used. 
 
The contractor shall be responsible to procure civilian flaggers, DPS officers, and local 
enforcement officers.  When procuring DPS officers, the contractor shall contact DPS at 
least two business days before flagging services will be required.  Such contact must be 
made between the hours of 7:00 A.M. and 5:00 P.M. (M.S.T.). 
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In the event that local enforcement officers or DPS officers are temporarily unable to provide 
flagging services, the contractor shall ensure that traffic control is maintained and all 
personnel are protected, either by providing civilian flaggers or through other means as 
approved by the Engineer.  No adjustments to the contract will be allowed for any delays 
resulting from the unavailability of local enforcement officers or DPS officers. 
 
A DPS or local enforcement officer shall not work more than 12 consecutive hours unless an 
emergency situation exists which, in the opinion of the Engineer, requires that the officer 
remain in the capacity of a flagger. 
 
The contractor shall furnish verification to the Engineer that all civilian flaggers have 
completed a recognized training and certification program.  Flaggers certified by the 
American Traffic Safety Services Association (A.T.S.S.A.) or by the National Safety Council 
shall be acceptable.  Certification through other programs offering flagger training must be 
approved by the Engineer.  Flagger certification must be current.  Training and certification 
shall be required at least once every four years. 
 
701-4.03(E) Limitation of Measurement:  the second paragraph of the Standard 

Specifications is revised to read: 
 
Measurement will be made after the initial installation and once weekly thereafter for items 
in continuous use and at any other times changes are made in the use of traffic control 
elements listed under Subsection 701-4.01(B).  The contractor shall notify the Engineer 
when any changes are made in the use or location of traffic control elements. 
 
701-4.04  Measurement of Work Elements: Sub-paragraph (A) of the Standard 

Specifications is revised to read: 
 

(A) Temporary concrete barrier will be measured by the linear foot along the center 
line of the uppermost surface upon its initial installation (Complete-in-Place), 
and upon any subsequent relocations, as defined in Subsection 701-5.01.  
Barrier will be measured by linear foot for each 24-hour day for the "In-Use" 
condition. 

 
701-4.04  Measurement of Work Elements: Sub-paragraph (C) of the Standard 

Specifications is revised to read: 
 

(C) Truck-Mounted Attenuators, including driver, and Trailer-Mounted Attenuators, 
including host vehicle and driver, will be measured by the day for each 24-hour 
day that a truck-mounted or trailer-mounted attenuator and operator are used to 
protect the work site. 

 
701-4.04  Measurement of Work Elements: Sub-paragraph (F) of the Standard 

Specifications is revised to read: 
 

(F) Civilian flagging services will be measured by the hour for each hour that a 
civilian flagger is provided.  Flagging services by DPS officers and local 
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enforcement officers will be measured for each hour that a uniformed, off-duty 
DPS officer or law enforcement officer with vehicle is employed directly by the 
contractor as a flagger within the project limits, when authorized in advance by 
the Engineer.  Quantities will be rounded to the nearest 0.5 hour. 

 
 Civilian, DPS, or local enforcement flagging services and traffic control devices 

required to permit contractors' traffic to enter safely into normal traffic within the 
project limits will be paid under their respective items.  Flaggers required by a 
written local permit agreement will be measured for payment under this item.  
Additional civilian, DPS, or local enforcement flagging services used within the 
project limits shall be measured for payment under this item, subject to the 
approval of the Engineer. 

 
 Civilian, DPS, or local enforcement flagging services and traffic control devices 

used outside the project limits will be measured under their respective items.  
The Department will pay 50 percent of the unit bid price for such flaggers and 
traffic control devices used as described in this paragraph, subject to the 
approval of the Engineer.  The project limits are defined as the construction 
work zone as shown on the approved traffic control plan for the specific section 
of highway under construction. 

 
701-5.01  Temporary Concrete Barrier (Installation and Removal):  of the 

Standard Specifications is revised to read: 
 
Temporary concrete barrier, measured as provided above, will be paid for at the contract 
unit price, which price shall be full compensation for the work, complete in place, as 
specified herein and as shown on the plans, including furnishing, placing, dismantling, and 
removal.  The price bid shall also include any required connection devices, barrier markers, 
and glare screen. 
 
Fifty percent of the contract unit price for temporary concrete barrier will be paid upon 
satisfactory installation. 
 
Should it be necessary to dismantle, pick up and relocate a portion of the barrier installation 
during construction, whether laterally or vertically, that portion of the removed and relocated 
barrier will be considered a new installation and paid for at 100 percent of the contract unit 
price. 
 
Fifty percent of the contract unit price will be paid upon final removal. 
 
No payment will be made for portions of the barrier which the contractor can adjust or 
realign without dismantling and picking up, such cost being considered as included in the 
bid price for Temporary Concrete Barrier "Installation and Removal."  The Engineer will be 
the sole judge as to whether devices are to be dismantled, picked up and reinstalled, or are 
to be adjusted or realigned. 
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701-5.02  Temporary Impact Attenuators (Installation and Removal):  of the 
Standard Specifications is revised to read: 

 
Temporary Impact Attenuation Devices shall include Sand Barrels and Energy Absorbing 
Terminals.  Temporary Impact Attenuation Devices, measured as provided above, will be 
paid for at the contract unit price, which price shall be full compensation for the work, 
complete in place, as specified herein and as shown on the plans, including furnishing the 
devices with replacement parts, installing, removing and stockpiling the devices. 
 
Fifty percent of the contract unit price for temporary impact attenuators will be paid upon 
satisfactory installation. 
 
Should it be necessary to dismantle, pick up and reinstall attenuation devices during 
construction, the work of removing and reinstalling the devices will be considered a new 
installation and paid for at 100 percent of the contract unit bid price. 
 
Fifty percent of the contract unit price will be paid upon final removal. 
 
The Engineer will be the sole judge as to whether devices are to be dismantled, picked up 
and reinstalled or are to be adjusted or realigned.  No additional payment will be made for 
devices which are adjusted or realigned, the cost being considered as included in the 
contract unit price paid for Temporary Impact Attenuator "Installation and Removal." 
 
Measurement and payment for furnishing materials, equipment and labor and repairing 
attenuation devices that are damaged by the traveling public will be made in accordance 
with the requirements of Subsection 109.04 of the specifications. 
 
No measurement or direct payment will be made for furnishing replacement parts and 
repairing devices damaged by other than the traveling public. 
 
701-6.05  Truck-Mounted Attenuators:  of the Standard Specifications is revised to 

read: 
 
The accepted quantities of truck-mounted attenuators or trailer-mounted attenuators, 
measured as provided above, will be paid for at the unit bid price for truck-mounted 
attenuators per day of work site protection, which rate shall be full compensation for the 
work, complete, including, but not limited to, furnishing all materials; equipment; attached 
arrow panel or changeable message board; and labor (including the operator); and 
maintaining and repairing the truck and truck-mounted attenuator, or trailer-mounted 
attenuator and host vehicle, as specified herein and on the project plans.  No adjustment to 
the unit bid price for truck-mounted attenuators will be made when trailer-mounted 
attenuators are provided, such price being considered as full compensation for the work, as 
specified herein, regardless of which type of attenuator is used to protect the work site.  It 
shall be the contractor's responsibility to replace any damaged or destroyed parts of the 
truck-mounted attenuator or trailer-mounted attenuator and host vehicle at no additional 
cost to the Department. 
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701-6.06  Flashing-Arrow Panels, and Changeable Message Boards:  the 
second paragraph of the Standard Specifications is revised to read: 

 
The accepted quantities of changeable message boards, measured as provided above, will 
be paid for at the unit bid price per day, which price shall be full compensation for the work, 
complete, including incidental grading; furnishing, operating, maintaining, and relocating the 
boards on the work site; and providing all necessary labor.  Signs, sign stands, Type II 
barricades, or vertical panels and lights that are used to delineate changeable message 
boards shall be paid for at the respective unit bid prices. 
 
701-6.07  Pilot Services, and Flagging Services:  the last paragraph of the 

Standard Specifications is revised to read: 
 
The accepted quantities of flagging services provided by the DPS officers, measured as 
provided above, will be paid for at the predetermined hourly rate of $65.26, as shown in the 
bidding schedule.  Of this amount, $44.00 per hour shall be remitted to the DPS officer, and 
$12.75 per hour shall be remitted to DPS.  The remaining $8.51 per hour represents profit 
and overhead for both the prime contractor and subcontractor.  Such price shall be 
considered full compensation for the work.  No additional payment will be made for costs in 
excess of the predetermined rate, for overtime hours, and for travel time to and from the 
project, such costs being considered as included in contract items. 
 
 
SECTION 803 - LANDSCAPE PLATING MATERIALS: 
 
803-1      Description: of the Standard Specifications is revised to read: 
 
The work under this section shall consist of furnishing, placing, and compacting imported 
materials for plating embankment slopes, dikes, unpaved disturbed construction ground/soil 
surface and other designated areas, which shall include all excavation and backfilling; 
eradicating existing grasses and weeds with application(s) of an approved herbicide, and by 
mechanical methods; furnishing and applying herbicide mixed in water, which is placed on 
the cleared ground and on the decomposed granite /granite mulch; grading surfaces upon 
which imported material shall be placed, to ensure proper drainage and maintaining areas 
free of weeds and trash/debris during construction all in accordance with these 
specifications.  
 
803-2.02            Decomposed Granite and Granite Mulch: of the Standard Specifications 

is modified to add: 
 
Decomposed granite/granite mulch to be placed at the designated locations shown on the 
project plans and/or in these Special Provisions. Decomposed granite/granite mulch shall 
be approved for color and gradation requirements before placement. The color to be used 
on the project shall match the existing adjacent decomposed granite/granite mulch color 
and shall be approved by ADOT Roadside Development through the Engineer prior to any 
processing or placement.  
 



May, 2016 Special Provisions 

 0000 SC SSC SZ164 01C 

    CMAQ-SSC-0(208)T 

 

Page 81 of 123 

Contractor shall provide a 0.25-ton material sample spread over an area 2-inches deep for 
review. Criteria to be used for approval for project granite color(s) will be based on the 
following: similarity to the existing granite color for this highway section and the material’s 
appearance after being wet and then dried.    
 
Gradation requirements for the 1-1/4 inch granite mulch are as follows: 
 

Passing Sieve 
 

Percent 
 

1¼ inch 100 

¾ inch 60-80 

½ inch 45-65 

No. 40 5 -20 

 
803-3               Construction Requirements: of the Standard Specifications is modified to 

add: 
 
The contractor shall receive approval from the Engineer for granite color before installation.   
 
Granite to be used on the project must meet the following additional requirements, in 
addition to providing documentation from the contractor to the Engineer: 
 
Copy of Environmental Permit for granite pit. 
 
Written acknowledgement from the granite supplier that the material can be provided with 
the quantity of granite mulch needed for the project. 
 
Written acknowledgement that granite supplier material will be provided within the contract 
construction time frame. 
 
Granite mulch to be placed shall be spread and leveled on jobsite away from any traffic 
recovery areas. 
 
Labeling of granite mulch shall first list on line one the name of the product, and on the 
second line shall appear the name of supplier. Text for labeling shall be waterproof, clearly 
legible, printed, and 1-inch capitalized text. 
 
All granite mulch samples provided shall be clean and washed, leveled covering an 
approximate spread area of 5-feet X 5-feet, and signed identifying the product and source. 
 
Remove all non-planted vegetation from all areas designated to receive granite mulch (by 
chemical or mechanical means) and maintain the designated areas “vegetation-free” prior to 
placement of the granite mulch, or as specified by the Engineer. 
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Prior to placement of the granite mulch, designated areas to receive granite mulch shall be 
made completely free of all grass, weeds, or other miscellaneous vegetation growth and 
have an approved herbicide applied. The herbicide shall be followed by an application of 
water for activation. 
 
When using herbicides, the contractor shall comply with all applicable portions of 
Subsection 803-3.02 of the Standard Specifications. All dead vegetation (grass and weeds) 
shall be removed and properly disposed of. The contractor shall be responsible for all 
erosion repairs on project site that may occur during granite mulch color review and 
approval process at no additional expense to the Department. 
 
803-3.02             Decomposed Granite and Granite Mulch: of the Standard Specifications 

is modified to add: 
 
The sub-grade upon which the granite mulch shall be placed, shall be graded and 
compacted to promote proper drainage, as approved by the Engineer. The sub-grade shall 
be compacted to between 85 to 90-percent of the maximum proctor density, as determined 
in accordance with the requirements of Arizona Test Methods 230 or 235, depending on the 
test method used to determine the compaction density (Sand Cone or Nuclear Method).  
 
All vehicles used for spreading, grading and raking the granite mulch shall have one set of 
wheels with floatation tires having a minimum width of 18-inches to allow equal compaction 
of the granite mulch and decomposed granite. 
 
Granite mulch shall be placed to a depth of 2-inches. After rough spreading and rough 
grading of the granite mulch within the designated areas, the granite mulch shall be raked 
evenly and thoroughly to blend the different gradation sizes.   
 
The use of conveyor belt type equipment for placing granite mulch shall not relieve the 
contractor from the requirements of compacting the granite much. 
 
After placement, the granite mulch shall be saturated with water to an optimum moisture 
level as recommended by the supplier. The Engineer will approve the amount of water 
necessary to aid in the compaction of the granite mulch, prior to application. 
 
During the final spreading and final grading operations, all surfaces within the granite mulch 
areas shall be passed over by the spreading and grading equipment a minimum of 2-times. 
 
Equipment operations for spreading, grading, raking, chemical application, water settling, 
and any other operations shall be done in a manner that uniformly maximizes the vehicle(s) 
wheel compaction over the surface area. 
 
The pre-emergent herbicide shall be utilized in the manner recommended by the 
manufacturer to prevent germination of weeds/undesirable plant species, and shall be 
Gallery, Pendulum AquaCap, Surflan, Dimension, or an approved equal, and shall be 
applied at a rate based on product information/data for best control effects. Pre-emergent 
herbicide shall also be employed to the designated decomposed granite and granite mulch 
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area, prior to the final water settling operation. Selection of pre-emergent herbicide products 
shall be based on the type of weeds or undesirable plant species to be treated as evaluated 
by a Construction Professional Landscape Architect and approved by the Engineer.  The 
first application of pre-emergent herbicide and each subsequent application shall be from 
different products to optimize the lasting result of designated decomposed granite and 
granite mulch area. 
 
After placing, spreading and grading the granite mulch, the contractor shall water settle the 
total thickness of the granite mulch, to remove the fine material from the surface. The water 
settling operation, noted above, shall be completed by applying water at minimum depth of 
½-inch over the granite mulch placed or as approved by the Engineer. 
 
803-4              Method of Measurement: the first paragraph of the Standard Specifications 

is revised to read: 
 
Decomposed granite and granite mulch will be measured and by the square yard of material 
in place at the specified thickness. The quantity shown in the Bid Schedule will be used for 
payment of Item 8030092 - Granite Mulch (1-1/4 Inch Minus), unless both the contractor and 
the Engineer mutually agree that a variation in excess of 10 percent of this quantity exists. If 
a variation exists, the Engineer will determine the variation based on the project plans and 
evidence provided by the contractor. Acceptable form of evidence can be construction 
survey – such as making field measurements for verification as approved by the Engineer.  
 
803-5              Basis of Payment: of the Standard Specifications is modified to add: 
 
Payment for the accepted quantities of granite mulch measured as provided above will be 
made at the contract unit price per square yard, which price shall be full compensation for 
the work complete in place.  
 
There shall be no separate measurement or direct payment for required or requested 
samples, grading, compaction, or pre-emergent herbicide. The cost for this work is 
considered to be included in the cost of the contract items.  
 
 
SECTION 810 - EROSION CONTROL AND POLLUTION PREVENTION: 
 
810-2.03         Riprap and Rock Mulch of the Standard Specifications is revised to read: 
 

Gradation C Rock Mulch (fractured/crushed rocks in angular shape) 

Sieve Size Percent Passing 

3.75 Inch 100 

2.5 Inch 50 - 75 

2  Inch 30 - 50 

1 Inch 10 - 20 
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(810ERCON, 3/24/11) 
 
SECTION 810 - EROSION CONTROL AND POLLUTION PREVENTION: 
 
810-2.06(A) General:  the first paragraph of the Standard Specifications is revised to 

read: 
 
Sediment logs, sediment wattles, and fiber rolls shall be manufactured or constructed rolls 
of fiber matrix, secured with netting, and used for the purpose of controlling erosion by 
slowing high flow water velocity and trapping silt sediments.  Netting for fiber rolls and 
sediment wattles shall have a minimum durability of one year after installation, and shall be 
tightly secured at each end of the individual rolls.  All wheat straw used in sediment logs, 
sediment wattles, and fiber rolls shall comply with the requirements of Subsection 
810-2.05(B). 
 
 
ITEM 8101018 - EROSION CONTROL (STABILIZED CONSTRUCTION 

ENTRANCE/EXIT GRAVEL PAD)   
 
Description: 
 
The placement of Erosion/Sediment Control Gravel Pad Best Management Practice (BMP) 
for Stabilized Construction Entrance/Exit is being provided to assist in controlling and 
minimizing the transportation of debris/soil/dust from the disturbed project site onto the 
adjacent roadways/surface streets or Waters of the US. The fractured/crushed Gradation C 
rocks and associated nonwoven separation fabric will be required to be completely removed 
at the completion of the project. The contractor, in conjunction with the Engineer, shall 
determine the locations of the construction entrance/exit. Multiple Stabilized Construction 
Entrance/Exit Gravel Pads may be installed at no additional cost to the Department, with the 
approval of the Engineer, or the multiple Stabilized Construction Entrance/Exit Gravel Pads 
may be relocated at no additional cost to the Department, with the approval of the Engineer, 
as the project progresses. 
 
Construction Requirements: 
 
The bed for the rock mulch shall be shaped and leveled to provide even surfaces and at a 
depth to accommodate the rock size as well as depth of rock materials specified on the 
plans. 
 
Rock materials shall be sound and durable, clean and washed angular shape 
aggregate/gravel materials and free of silt/dust, seams as well as free of coatings, and of 
such characteristics that they will not disintegrate when subjected to the action of water.  
Rock materials shall also conform to ADOT Standard Specification for the Gradation C Rock 
Mulch.  The Bulk Specific Gravity (Saturated Surface Dry - SSD) shall be determined in 
accordance with the requirements of AASHTO T 85 and shall be a minimum of 2.4.  Rock 
materials installed in place shall be well graded, angular crushed rocks.  Control for the rock 
gradation will be by visual inspection of the Engineer. 
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The source from which the rock materials will be obtained shall be selected well in advance 
of the time when it will be required in the work.  The acceptability of the rock materials will 
be determined by the Engineer. If testing is required, suitable samples of rock shall be taken 
in the presence of the Engineer at least 25 days in advance of the time when its use is 
expected.  The approval of some rock fragments from a particular quarry site shall not be 
construed as constituting the approval of all rock fragments taken from that quarry. 
 
The finished surface rock materials may be placed by dumping and spreading in layers by 
bulldozers or other suitable equipment. Placement depth shall be six (6) to twelve (12) 
inches based on the necessities of construction vehicle/equipment as per the approval of 
the Engineer. 
 
Install nonwoven fabric when water is applied for construction vehicle/equipment cleaning 
on gravel pad.  Edge treatment trenching and nonwoven fabric shall not be required if NO 
wash water is used for vehicle/equipment cleaning. 
If installed, fabric used below the angular crushed rocks shall comply with ADOT Standard 
Specifications Subsection 1014-4.04 for Nonwoven Very High Survivability Fabric. 
 
Bury the edge of Nonwoven Very High Survivability Fabric in the installation trench a 
minimum of forty-nine inches (49”) along perimeter of gravel pad as shown in the Detail. 
The section of the trench shall be a minimum of 18" (depth) X 12" (width). Bury Nonwoven 
Very High Survivability Fabric along the sides and bottom of the trench to form a "U". 
 
The contractor shall remove and legally dispose from the site all rock materials and fabric 
associated with this element of work within the time frame as approved by the Engineer. 
 
The contractor may propose alternative methods of the Stabilized Construction 
Entrance/Exit Erosion/Sediment Control BMP at no additional cost to the Department.  If 
applied, shop drawings shall be submitted to the Engineer for approval. 
 
Method of Measurement: 
 
Item 8101018 - EROSION CONTROL (STABILIZED CONSTRUCTION ENTRANCE/EXIT 
GRAVEL PAD) will be measured by the Square Yard installed. Measurement will not include 
any separate measurement of the nonwoven separation fabric or removal and disposal of 
materials which are being considered an incidental cost to this item of work.  
 
Basis of Payment: 
 
The accepted quantities of Item 8101018 - EROSION CONTROL (STABILIZED 
CONSTRUCTION ENTRANCE/EXIT GRAVEL PAD)   measured as provided above, will be 
paid for at the contract price per Square Yard, which price shall be full compensation for the 
work, complete in place, including grading area to accept rocks, excavating, furnishing and 
placing material, removing and disposing of all materials and backfilling, and re-compacting 
and all other work specified shall be considered as included in the unit cost. 
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(901MOBE, 09/18/12) 
 
SECTION 901 MOBILIZATION: 
 
901-5   Basis of Payment:  of the Standard Specifications is revised to read: 
 
Payment for mobilization, measured as provided above, will be made at the contract lump 
sum price, which shall be full compensation for supplying and furnishing all materials, 
facilities and services and performing all the work involved as specified herein. 
 
Partial payments under this item will be made in accordance with the following provisions.  
Reference herein to the adjusted contract shall mean the original contract amount exclusive 
of mobilization: 
 
 The first payment of the lump sum price for mobilization will be paid after the 

Preconstruction Conference provided that all submissions required under Subsection 
108.03 are submitted by the contractor at the Preconstruction Conference to the 
satisfaction of the Engineer.  The amount paid for the first partial payment will be in 
accordance with Table 901-1. 

 
 The second payment of the lump sum price for mobilization will be made when the 

Engineer has determined that a significant amount of equipment has been mobilized 
to the project site which will be used to perform portions of the contract work.  The 
amount paid for the second partial payment will be in accordance with Table 901-1. 

 
 The third payment of the lump sum price for mobilization will be made on the first 

estimate following completion of five percent of the adjusted contract.  Such 
percentage determination will not include partial payments for material on hand.  The 
amount paid for the third payment will be in accordance with Table 901-1. 

 
 The fourth payment of the lump sum price for mobilization will be made on the first 

estimate following completion of 10 percent of the adjusted contract.  Such 
percentage determination will not include partial payments for material on hand.  The 
amount paid for the fourth payment will be in accordance with Table 901-1. 

 
 The total sum of all payment shall not exceed the original contract lump sum price for 

mobilization, regardless of the fact that the contractor may have, for any reason, shut 
down its work on the project or moved its equipment away from the project and back 
again. 

  



May, 2016 Special Provisions 

 0000 SC SSC SZ164 01C 

    CMAQ-SSC-0(208)T 

 

Page 87 of 123 

TABLE 901-1 
AMOUNT ALLOWED FOR MOBILIZATION DURING 

THE LIFE OF THE CONTRACT 

Contract 
Amount: $ 

% Of 
Contract 

Basis Of Payment 

 
0 - 5,000,000 

 
12% * 

25% of the lump sum price for 
mobilization or 3% of the original 
contract amount, whichever is less. 

 
5,000,000 + 

 
10% * 

25% of the lump sum price for 
mobilization or 2.5% of the original 
contract amount, whichever is less. 

* If the price bid for mobilization exceeds this percentage, any 
excess will be paid to the contractor upon completion of the 
contract. 

 
The adjustment provisions in Section 104 and the retention of funds provisions in Section 
109 shall not apply to the item of mobilization. 
 
When other contract items are adjusted as provided in Section 104, and if the costs 
applicable to such items of work include mobilization costs, such mobilization costs will be 
considered as recovered by the contractor in the lump sum price paid for mobilization, and 
will be excluded from consideration in determining compensation under Section 104. 
 
When mobilization is not included as a contract item, full compensation for any necessary 
mobilization required will be considered as included in the prices paid for the various 
contract items involved and no additional compensation will be made. 
 
 

(923CBOJT, 04/14/15) 
 
ITEM 9230002 - CONTRACTOR BASED ON-THE-JOB TRAINING: 
 
1.0 Description: 
 

1.01 Purpose: 
 
The contractor shall provide on-the-job training (OJT) aimed at moving minorities, women, 
economically disadvantaged, and veteran trainees into journey-level positions in various 
types of construction trades or job classifications through a contractor-based OJT program.  
The contractor-based approach assigns contractors annual training goals for a specific 
number of trainees and hours.  The contractor is provided the flexibility to meet the annual 
trainee and training hour goals on any transportation projects in the United States 
throughout the year, rather than on a project-by-project basis.  Contractors may include 
ADOT and non-ADOT projects as long as more than 40 percent of the training hours are 
completed on ADOT projects. 
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Training of minorities and women toward journey-level status is a primary objective of this 
Training Special Provision. Accordingly, the contractor shall make every effort to enroll 
minority, women, economically disadvantaged, and veteran trainees to the extent that such 
persons are available within a reasonable area of recruitment. The contractor will be 
responsible for demonstrating the steps that it has taken in pursuance thereof, prior to a 
determination as to whether the contractor is in compliance with this Training Special 
Provision. This training commitment is not intended, and shall not be used, to discriminate 
against any applicant for training, whether a member of a minority group or not. 
 

1.02 Program Summary: 
 
The Department has established a Contractor Based On-The-Job Training Pilot Program for 
a one year period from July 1, 2015 to June 30, 2016.  All successful bidders will 
automatically be placed in the Pilot Program beginning on July 1, 2015.  Standard OJT 
requirements associated with individual projects will no longer be applied at the project level 
for new projects.  OJT requirements will be applicable on an annual basis for each 
contractor performing work on ADOT projects.  During the OJT Pilot Program each 
contractor meeting the threshold described in Subsection 1.04 of this Training Special 
Provision will be required to provide training for one trainee for a minimum of 1000 hours. 
The 1000 hours may be completed by one or more trainees; if a trainee reaches program 
completion before completion of the 1000 hours then an additional enrolled trainee may be 
used to complete the remaining training hours.  For example, if a trainee reaches program 
completion after 700 hours, the contractor is required to provide an additional 300 hours of 
training to an enrolled trainee in order to meet its annual OJT goal. 
 
Contractors may also assign OJT Trainees to be trained by subcontractors on any project 
with ADOT approval.  However, the contractor will only receive credit towards its annual 
goal for hours earned by its own OJT Trainees.  The contractor’s OJT Trainees must be 
employed by the contractor and be enrolled in an approved training program as described in 
Subsection 2.01 of this Training Special Provision. 
 
Hours earned by a subcontractor’s OJT Trainees on a project will be credited to that 
subcontractor’s annual training goal and the contractor shall reimburse the subcontractor in 
accordance with Subsection 2.02 of this Training Special Provision. 
 
No employee shall be employed as a trainee in any classification in which they have 
successfully completed a training course leading to journey-level status or in which they 
have been employed at journey-level status.  The contractor shall satisfy this requirement by 
including appropriate questions in the employment application or by other suitable means.  
Regardless of the method used, the contractor's records shall document the findings in each 
case. 
 
The trainees shall be distributed among the work classifications on the basis of the 
contractor's needs and the availability of journey-level status individuals in the various 
classifications. The ratio of apprentices and OJT Trainees to journey persons shall not be 
greater than permitted by the terms of the approved training program being utilized. When a 
specific ratio is not provided, the ratio of apprentices and OJT Trainees to journey persons 



May, 2016 Special Provisions 

 0000 SC SSC SZ164 01C 

    CMAQ-SSC-0(208)T 

 

Page 89 of 123 

expected to be on the contractor’s work force during normal operations shall fall between 
1:10 and 1:4, pursuant to 23 CFR 230.111(c)(10).  
 

1.03  Definitions: 

“OJT Trainee” herein refers to (a) a minority, female, veteran or economically disadvantaged 
individual enrolled in either a State of Arizona registered apprenticeship program or ADOT’s 
OJT program and (b) any other individual ADOT approves for enrollment in such an 
apprenticeship or OJT program and for credit toward the OJT Goals. 
 
“Program Completion” herein refers to the point in time when a trainee in the ADOT OJT 
Program has completed the required number of levels and hours of training within a 
calendar year for a designated craft classification or a registered Apprenticeship program, or 
has achieved journey-level status. 
 
“Journey-Level Status” applies to a person who has completed a registered apprenticeship 
program or is an experienced worker, not a trainee, and is fully qualified and able to perform 
all of the duties of a specific trade without supervision. 
 
“Economically Disadvantaged Persons” applies to a person who: 

• Receives, or is a member of a family and/or household, which receives cash 
payments under a Federal, State, or local income-based public assistance program. 

• Is a member of a family and/or household that receives (or has been determined 
within the 6-month period prior to registration for the program involved to be eligible 
to receive) Food Stamps/EBT card under the Food Stamp Act of 1977. 

• Is a foster child on behalf of whom State or local government payments are made.  
• Does not have a high school diploma or GED. 
• Is from a family whose total annual household income is below the federal poverty 

limits.  See Appendix A of the OJT Guidelines and Procedures document found at 
http://azdot.gov/business/business-engagement-and-compliance/on-the-job-training-

program/ojt-contract-compliance.  
 

1.04  Annual Training Goal: 
 
During the OJT Pilot Program, each contractor that was awarded ADOT federally funded 
construction contracts, as a prime contractor, for $2,000,000 or more between October 1, 
2013 and September 30, 2014 will be assigned an annual OJT goal to train a minimum of 
one trainee for a minimum of 1000 hours.  The trainee shall receive training in the same 
construction trade or job classification from July 1, 2015 to June 30, 2016 with the aim of 
eventually achieving journey-level status.  If the contractor is not awarded an ADOT 
federally funded contract during the pilot program period, they will not be required to meet 
the assigned annual OJT goal. 
 
If a contracting firm is not assigned an annual OJT goal, it is not required to provide on-the-
job training on ADOT projects regardless of whether OJT hours are included in the project 
bid schedule.  If the contractor chooses to provide training to a registered OJT trainee on an 

http://azdot.gov/business/business-engagement-and-compliance/on-the-job-training-program/ojt-contract-compliance
http://azdot.gov/business/business-engagement-and-compliance/on-the-job-training-program/ojt-contract-compliance
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ADOT federal-aid project although they do not meet the above criteria, the contractor will be 
reimbursed as described in Subsection 2.02 of this Training Special Provision. 
 
The contractor shall make every possible effort to provide additional trainees with training 
and shall see that all trainees are afforded every opportunity to participate in as much 
training as is practically possible to provide.  Contractors will not be required to meet OJT 
goals on individual contracts, but must meet the assigned annual training goal for the 
assigned number of OJT Trainees and hours by the end of the year. 
 
Since not every OJT Trainee that enrolls in the program will complete the program, the 
contractor is encouraged to enroll sufficient numbers of OJT Trainees (well beyond the 
number of its annual training goal) to help ensure that it will meet its annual OJT goal if 
some OJT Trainees drop out of the program during the year.  The contractor must carefully 
screen, hire, and support trainees that are likely to meet or exceed the 1000 hours of OJT 
during the calendar year, eventually earn journey-level status, and be retained as part of its 
workforce. 
 
2.0  Requirements: 

2.01 Approved Training Programs: 
 
For this Contractor-Based OJT Program, the ADOT Business Engagement & Compliance 
Office (BECO) will only recognize two types of contractor based training programs. The 
programs are:  
 

 The Department’s OJT Program as approved by FHWA and described at 
http://azdot.gov/business/business-engagement-and-compliance/on-the-job-training-

program/ojt-contract-compliance or  

 Registered Apprenticeship and OJT programs registered with the Bureau of 
Apprenticeship, U.S. Department of Labor and/or the State of Arizona. 

 
Contractors must use one or both of these programs. The contractor shall indicate which 
OJT program it is using for each trainee on his/her Trainee Enrollment form. It is the 
intention of these provisions that training be provided in the construction crafts rather than 
for office support positions.  Some off-site training is permissible as long as the training is an 
integral part of an approved training program and does not comprise a significant part of the 
overall training. 
 
All training programs shall be administered in a manner consistent with the equal 
employment obligations of federal-aid highway construction contracts. The Department 
reserves the right to request documentation that the contractor’s training program fulfills 
these obligations. Contractors shall ensure that each trainee does not exceed the maximum 
number of training hours required for the completion of the selected training program unless 
prior approval is received from the Engineer. 
 
 
 
 

http://azdot.gov/business/business-engagement-and-compliance/on-the-job-training-program/ojt-contract-compliance
http://azdot.gov/business/business-engagement-and-compliance/on-the-job-training-program/ojt-contract-compliance
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2.02 Reimbursement: 
 
The contractor will be reimbursed $3.00 per hour of training provided to a trainee on an 
ADOT federal-aid project up to the maximum number of hours approved for reimbursement 
on the project and shown in the project bid schedule.  Reimbursement will not be made for a 
trainee’s hours that exceed the maximum number of training hours required for the 
completion of his/her training program.  In addition, the contractor will not be reimbursed for 
hours in excess of the maximum training hours shown on the project bid schedule unless 
written approval is received in advance from the Engineer. 
 
The maximum number of hours approved for reimbursement on each ADOT federal-aid 
contract will be calculated by the Department, based on the engineer’s estimate for the 
project and the contract time. 
 
The trainee will be paid the appropriate trainee Davis-Bacon wage rates for training 
classifications/crafts on federally-funded projects.  The contractor shall compensate OJT 
Trainees according to pay levels and percentages outlined in the ADOT Training Program 
Manual found at http://azdot.gov/business/business-engagement-and-compliance/on-the-job-

training-program/ojt-contract-compliance. 
 
Contractors shall reimburse subcontractors for the subcontractor’s trainees on ADOT 
federally funded projects at least 75-percent of the amount paid to the contractor by the 
Department per training hour. 
 

2.03 Submittals: 
 
The contractor shall complete and submit the following to BECO: 
 

 OJT Program Trainee Enrollment Form for approval for each proposed minority, 
female, veteran, economically disadvantaged, and other OJT Trainee throughout the 
year as each individual is hired. The form shall be submitted to BECO within the first 
week of hire if working on an ADOT project.  If the contractor is working on an ADOT 
project, the form shall also be submitted to the Engineer. 

 
In addition, if the contractor is working on an ADOT construction project, the 
contractor shall submit the OJT Program Trainee Enrollment Forms of all current 
trainees to the Engineer at the Preconstruction Conference. 

 

 Contractors shall enter trainee hours worked on ADOT construction projects on a 
weekly basis into the web-based Labor Compliance System, LCPtracker.  Trainee 
hours not entered into LCPtracker by the 15th of each month for the preceding month 
will be considered delinquent. Trainee hours on non-ADOT contracts shall be entered 
into LCPtracker on a monthly basis. 

 

 OJT Monthly Progress Report Form shall be submitted for each month by the 15th of 
the following month.  

 

http://azdot.gov/business/business-engagement-and-compliance/on-the-job-training-program/ojt-contract-compliance
http://azdot.gov/business/business-engagement-and-compliance/on-the-job-training-program/ojt-contract-compliance
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 OJT Monthly Trainee Progress Report Form shall be submitted for each trainee for 
each month by the 15th of the following month. 

 

 OJT Trainee Termination/Completion Form when an OJT Trainee completes 1000 or 
more hours in the same construction trade or job classification within a calendar year, 
achieves journey-level status, terminates employment with the contractor, or 
withdraws from the OJT program. 

 

 OJT Annual Summary Report Form by July 15, 2016 for the Pilot Program as 
described in Subsection 4.02 of this Training Special Provision. 

 
The contractor’s June monthly reports and uploads into LCPtracker submitted after July 31st 
will not be accepted or considered towards goal attainment for the previous calendar year. 
 
All forms and Guidelines and Procedures for the Contractor-Based OJT program are 
available online at http://azdot.gov/business/business-engagement-and-compliance/on-the-job-

training-program/ojt-contract-compliance. 
 
The contractor shall retain the training records for all OJT Trainees for a period of five years 
following the completion of the trainee’s work on contracts documenting his performance 
under this Training Special Provision.  Such records shall be available at reasonable times 
and places for inspection or review by ADOT and the Federal Highway Administration. 
 
The contractor is required to meet the assigned annual OJT goal if they are awarded 
federally funded ADOT construction contract(s) during the year.  In anticipation of obtaining 
an ADOT contract, contractors are encouraged to begin registering trainees with the 
Department using the OJT Program Trainee Enrollment Form at the beginning of the year.  
In order to count training hours toward the goal, the trainee must be registered with the 
Department and their hours must be entered monthly into the LCPtracker system as 
described in this specification. 
 

2.04 OJT Liaison: 
 
The contractor shall designate an OJT Liaison that shall be responsible for monitoring and 
administering its OJT Program and monitoring the trainees’ progress.  The OJT Liaison shall 
serve as the point of contact for the Department regarding information, documentation, and 
conflict resolution relating to the contractor’s OJT program.  The contractor shall furnish 
each trainee a copy of the Training Program, monthly reports that reflect their training hours 
accumulated to date and other documentation related to the training program.  The 
contractor shall further make every reasonable effort to provide training that develops the 
skills outlined in the training program. The contractor shall furnish each trainee, upon 
successful completion of their training program, a certificate showing the type and length of 
training satisfactorily completed. 
 
 
 
 

http://azdot.gov/business/business-engagement-and-compliance/on-the-job-training-program/ojt-contract-compliance
http://azdot.gov/business/business-engagement-and-compliance/on-the-job-training-program/ojt-contract-compliance


May, 2016 Special Provisions 

 0000 SC SSC SZ164 01C 

    CMAQ-SSC-0(208)T 

 

Page 93 of 123 

2.05 Training Hours: 
 
Credit towards the contractor’s annual training goal shall be earned as follows: 
 

 Credit will be allowed towards the contractor’s annual goal for the year in which the 
trainee entered training. 

 

 Credit will be allowed for each trainee employed on a project, pending official 
enrollment, for all documented hours completed. 

 

 Credit will be allowed for a terminated trainee if the contractor demonstrated a good 
faith effort to meet the goal and the trainee completed more than 90% of the training 
hours required for the year. 

 
Credit will not be allowed when the contractor fails to provide the required training or does 
not make a satisfactory good faith effort to meet the requirements of the program.  
 

2.06 Program Completion: 
 
A trainee will be considered to have completed the program once the trainee completes the 
required number of levels and hours of training for the same craft or classification within a 
year, completes a registered apprenticeship program, or achieves journey-level status as 
determined by the contractor. Once a trainee completes a specific training level for a 
classification, the contractor will not be permitted to resubmit that trainee for enrollment or 
reimbursed at that same level, unless approved in advance by the Engineer. 
 
Upon completion of the program, the contractor shall notify BECO so that a Certificate of 
Completion can be issued to the trainee showing the type and length of training 
satisfactorily completed. 
 
3.0 Good Faith Efforts: 
 
Whenever a contractor requests ADOT approval of someone other than a minority, 
economically disadvantaged individual, woman, or veteran for credit towards its annual 
training goal, the contractor shall submit documented evidence of its Good Faith Efforts to 
fill that trainee position with a minority, female, veteran, or economically disadvantaged 
individual.  Documentation of Good Faith Efforts shall be made by completing and 
submitting the Good Faith Effort form and supporting documentation to BECO. 
 
Good Faith Efforts are those efforts designed to achieve equal opportunity through positive, 
proactive, and continuous result-oriented measures (23 CFR 230.409(g)(4)). Good Faith 
Efforts should be made as trainee hiring opportunities arise.  More information on Good 
Faith Efforts is available in the OJT Guidelines and Procedures document available on 
BECO’s website. 
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4.0  ADOT Program Monitoring: 
 

4.01 Site Visits: 
 
BECO may conduct periodic site visits to a contractor’s worksite to review OJT Program 
compliance, as part of a FHWA required Contractor Compliance Program Review process. 
The site reviews may include, among other activities, interview of trainees, the contractor, 
and its employees.  The contractor shall cooperate in the review and make its employees 
available. The contractor’s OJT Liaison shall be available to meet with BECO staff as well 
as be available to respond to periodic emails and phone calls from BECO to check on the 
progress of OJT Trainees. BECO will make every effort to ensure minimal disruption to a 
contractor’s work. 
 

4.02 Determination of Compliance: 
 
An OJT Annual Summary Report Form for the previous 12 months (July 1, 2015 to June 30, 
2016) shall be submitted to BECO by July 15, 2016 for the Pilot Program. The report shall 
provide an accurate account of all trainee hours; identifying each trainee by name, ethnicity, 
and gender and identifying each project and/or contract, listing the contracting agency, 
whether they are ADOT projects/contracts, whether they are federally funded 
projects/contracts, and the trainee hours attributed thereto.  The report shall include written 
explanation and documentation of Good Faith Efforts, if the contractor fails to meet its goal. 
 
BECO will review the contractor’s OJT Monthly and Annual Reports and Good Faith Effort 
documentation.  BECO will determine whether the contractor has met the assigned annual 
training goal or made a good faith effort to do so.  BECO will communicate its decisions in 
writing to the contractor. 
 
If a contractor has neither attained its goal nor submitted adequate Good Faith Efforts 
documentation, ADOT will issue a Show Cause Notice outlining its findings of non-
compliance.  Within 30 days of receiving the Show Cause Notice, the contractor may submit 
a written response to the Show Cause Notice providing argument and evidence in 
opposition to the Department’s findings of non-compliance. 
 
If a contractor fails to submit a written response to the Show Cause Notice within the 
specified period or the written response to the Show Cause Notice does not cause ADOT to 
change its findings of non-compliance, ADOT will issue its Final Notice to the Contractor 
regarding the non-compliance. 
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ITEM 9240181 - MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS) 
(MANUAL / MECHANICAL METHODS): 

ITEM 9240182 - MISCELLANEOUS WORK (CONTROL OF NOXIOUS PLANTS) 
(HERBICIDE): 

 
Description:  
 
The work under these items shall consist of controlling noxious and invasive plant species, 
manually / mechanically or with the application of herbicides, in the areas designated by the 
Engineer, and throughout the duration of the contract, as required in a Noxious Species 
Control Plan (NSCP) prepared by the contractor as specified herein.  When noxious or 
invasive plant species are determined to be present within the project limits or all anticipated 
construction zones, the control procedures in the NSCP shall be implemented with the 
approved weed management measures achieved prior to earth moving activities of infested 
areas.  The weed control procedures in the NSCP shall also be implemented during all 
stages of construction and in advance of seeding.  In addition, all construction related 
equipment, materials, and personnel moving in and/or out of project site shall be inspected 
and treated for noxious and invasive plant species (seeds, seed heads / pods) at no 
additional cost to the Department.  
 
For projects that include Landscape Establishment, as specified in Section 807 of the 
Standard Specifications and these Special Provisions, control of noxious and invasive plant 
species will also be required throughout the landscape establishment phase, and shall be 
included in the contractor’s NSCP.   
 
The control of plant species not on the State or Federal Noxious or Invasive lists - especially 
Forest Service Regional/BLM lists noted below will be paid only when control is directed by 
the Engineer based on the original or amended NSCP approved by the ADOT construction 
Professional Landscape Architect (PLA) licensed in the State of Arizona. 
 
The areas to be designated by the Engineer for Control of Noxious Plants shall be 
coordinated with ADOT construction PLA. 
 
Materials: 
 
General: 
 
The types of herbicide to be used and the methods of application shall conform to U. S. 
Environmental Protection Agency (EPA), and/or Arizona Department of Environmental 
Quality (ADEQ) requirements, and the product’s label instructions, as approved by the 
Engineer.  When applicable, the contractor shall file a Notice of Intent (NOI) and Notice of 
Termination (NOT) to EPA and/or ADEQ for compliance with the National Pollutant 
Discharge Elimination System (NPDES) and/or Arizona Pollutant Discharge Elimination 
System (AZPDES) Pesticide General Permit.   
 
All materials to be used shall be listed and protocol information provided in the Noxious 
Species Control Plan, as specified below.  The contractor shall provide the container with 
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the original chemical label for inspection and confirmation of the chemicals used.  All 
containers shall be disposed of as recommended by the manufacturer. 
 
Herbicides proposed in the plan for use on projects adjacent to BLM and/or USFS Lands 
shall be in conformance with the following current environmental documents including: 
“Environmental Assessment for ADOT Herbicide Treatment Program on Bureau of Land 
Management Lands in Arizona”, which is available at  https://eplanning.blm.gov/epl-front-
office/eplanning/projectSummary.do?methodName=renderDefaultProjectSummary&projectI
d=34810 or the “Environmental Assessment for Management of Noxious Weeds and 
Hazardous Vegetation on Public Roads on National Forest System Lands in Arizona” is 
available at: http://azmemory.azlibrary.gov/cdm/ref/collection/feddocs/id/486 .  Additionally, 
Tonto National Forest Herbicide Application Information is available at: 
http://www.fs.usda.gov/detail/tonto/landmanagement/resourcemanagement/?cid=fsbdev3_0
18789 .  The Environmental Documents include a list of approved Herbicides, Mitigations 
and Best Management Practices (BMPs), which as appropriate, should be included by the 
contractor in the submitted NSCP.    
 
Web links of noxious weeds and invasive plant species environmental analysis for the six 
(6) National Forests within Arizona: 
 

1. Final EIS (Environmental Impact Statement) and Record of Decision for Noxious 
Weed Treatment on the Coconino, Kaibab, and Prescott National Forests: 

 http://www.fs.usda.gov/project/?project=30 
 
2. Coronado National Forest EA (Environmental Assessment) for Noxious Weed 

Treatments: 
 http://www.fs.usda.gov/detail/coronado/landmanagement/resourcemanagement/?cid

=stelprdb5123160 
 
3. Apache-Sitgreaves National Forest EIS for Noxious Weed Treatments: 

http://data.ecosystem-
management.org/nepaweb/nepa_project_exp.php?project=4967 

 
4. Tonto National Forest EA for Treatment of Noxious Weeds: 

http://data.ecosystem-
management.org/nepaweb/nepa_project_exp.php?project=4454 

 
All materials used shall also be in accordance with the approved NSCP and Pesticide Use 
Proposal (PUP). 
 
Construction Requirements: 
 
The contractor shall develop a NSCP for state and federal listed noxious and invasive plant 
species, and other undesirable plant species shown on the Roadside Development web site 
(http://www.azdot.gov/business/engineering-and-construction/roadway-
engineering/roadside-development ) for approval by ADOT construction PLA.  Four copies 
of the proposed NSCP in standard three (3) ring binders shall be submitted to the Engineer 

https://eplanning.blm.gov/epl-front-office/eplanning/projectSummary.do?methodName=renderDefaultProjectSummary&projectId=34810
https://eplanning.blm.gov/epl-front-office/eplanning/projectSummary.do?methodName=renderDefaultProjectSummary&projectId=34810
https://eplanning.blm.gov/epl-front-office/eplanning/projectSummary.do?methodName=renderDefaultProjectSummary&projectId=34810
http://azmemory.azlibrary.gov/cdm/ref/collection/feddocs/id/486
http://www.fs.usda.gov/detail/tonto/landmanagement/resourcemanagement/?cid=fsbdev3_018789
http://www.fs.usda.gov/detail/tonto/landmanagement/resourcemanagement/?cid=fsbdev3_018789
http://www.fs.usda.gov/project/?project=30
http://www.fs.usda.gov/detail/coronado/landmanagement/resourcemanagement/?cid=stelprdb5123160
http://www.fs.usda.gov/detail/coronado/landmanagement/resourcemanagement/?cid=stelprdb5123160
http://data.ecosystem-management.org/nepaweb/nepa_project_exp.php?project=4967
http://data.ecosystem-management.org/nepaweb/nepa_project_exp.php?project=4967
http://data.ecosystem-management.org/nepaweb/nepa_project_exp.php?project=4454
http://data.ecosystem-management.org/nepaweb/nepa_project_exp.php?project=4454
http://www.azdot.gov/business/engineering-and-construction/roadway-engineering/roadside-development
http://www.azdot.gov/business/engineering-and-construction/roadway-engineering/roadside-development
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within seven (7) calendar days after the Execution of Contract.  ADOT construction PLA 
shall review and respond to the proposed NSCP within 14 calendar days upon receiving the 
submittal.  If requested, additional copies may be submitted for review and comments by 
Native American Community designated representative as approved by the Engineer.  
Native American Community designated representative shall also review and comment the 
proposed NSCP within 14 calendar days upon receiving the submittal.  The contractor 
proposed NSCP shall include as minimum the following information applicable to the project 
area, location and conditions listed below: 
 
(1) A list of Noxious and Invasive Species and other Roadside Development approved plant 

species that would be anticipated for control based on existing vegetation and the 
project biotic communities.  The weed species shall include but not be limited to the 
TABLE - I listed below: 
 

TABLE - I 

Scientific Name Common Name 

Amaranthus palmeri 
Amaranth / Carelessweed / 
Palmer's Pigweed / Palmer 
Amaranth 

Cynodon dactylon (syn. Capriola dactylon) Bermudagrass / Devilgrass 

Eragrostis lehmanniana Lehmann Lovegrass  

Parkinsonia aculeata 
Mexican Palo Verde / Jerusalem 
Thorn / Horsebean / Retama 

Pennisetum ciliare (syn. Cenchrus ciliaris) Buffelgrass / African Foxtail Grass 

Salsola kali subsp. tragus (syn. Salsola 
iberica) 

Russian Thistle / Tumbleweed 

 
(2) The methods of control of noxious and invasive plant species shall be determined based 

on the species present within the project limits prior to earth moving activities as well as 
subsequent project construction phases before seeding.  Pre-emergent herbicide shall 
NOT be applied for all project seeding areas.  The contractor shall provide information / 
resolutions on how the application of herbicides will NOT harm the expected seed 
germination and establishment as specified in the Section 805 of these Special 
Provisions. 

 
(3) The proposed method(s) of control, either manual / mechanical control or herbicide 

application, to be used for each anticipated plant species at each of stage of plant 
development. 

 
(4) The herbicides, method and frequency of application, and rates to be used for each 

listed plant species. 
 
(5) Copies of herbicide and surfactant labels and Safety Data Sheet (SDS) for all chemicals 

proposed for use. 
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(6) Procedure for collection, removal, containment and disposal of noxious and invasive 
plants.  All components of noxious and invasive plants such as roots, stems, leaves, 
flowers, seeds, seed heads, or seed pods shall be subject to collection, removal, 
containment and disposal at no additional cost to the Department. 

 
(7) Methods and procedures to be followed to protect existing, transplanted, and new 

emerging vegetation in seeded areas. 
 
(8) Responsible Applicator and required Office of Pest Management Applicator Licensing 

information, as specified in Section 806. 
 
(9) Record procedures to be followed for control work completed. 
 
(10)  Record procedures to be followed for reporting all chemicals used annually within the 

project right of way adjacent to BLM or USFS Lands within two (2) months to ADOT 
construction PLA. 

  
(11) Projects on right of way adjacent to BLM Lands shall include a completed Pesticide 

Use Proposal (PUP) form for all proposed herbicide uses prepared for submittal to 
BLM for approval. 

 
(12) Projects on right of way adjacent to USFS Lands shall include the USFS, ADOT 

approved PUP. 
 
(13) When applicable, other information and explanations required in the PUP or to 

implement the NSCP. 
 
(14) Process to be used for amending the NSCP to add additional plants or treatments that 

may be required as the project progresses. 
 
(15)   A copy of the original Special Provisions for Control of Noxious Plants that the 

contractor bid shall be attached to the NSCP.  
 
The NSCP submitted to the Engineer shall not be implemented until it is approved by ADOT 
construction PLA and the contractor is so directed by the Engineer. 
   
The contractor shall keep a copy of the approved NSCP and furnish to the Engineer a copy 
of the approved NSCP for record keeping.  The NSCP copy of the contractor and Engineer 
shall be maintained up-to-date with the contractor providing submittals of completed work 
activities within five (5) working days following completion of the work for each area directed 
by the Engineer for control.  The NSCP shall be maintained up-to-date with submittals of the 
above completed NSCP information for the duration of the project.   
 
The Engineer will designate the location of the areas to be treated, and when required the 
frequency of treatment as per the NSCP.  Payment will be made for the initial treatment of 
each area, whether with manual / mechanical methods or using herbicides, and for each 
subsequent treatment ordered and approved by the Engineer. 
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The contractor shall begin control of the designated areas within five (5) working days of the 
Engineer’s notice, and complete the treatment within ten (10) working days of the notice 
unless otherwise approved by the Engineer. 
 
If other plant species listed in the Arizona Noxious Weed List, the Forest Service 
Regional/BLM lists, or the Arizona Invasive Non-Native Plants’ Categorized List 
http://www.swvma.org/InvasiveNon-NativePlantsThatThreatenWildlandsInArizona.pdf  occur 
within the project area that are not included in the NSCP, the contractor shall modify the 
Noxious Species Control Plan to add such species, including acceptable control measures 
and where applicable a PUP, and submit this information as an amendment of the NSCP to 
the Engineer and ADOT construction PLA for acceptance. 
 
ADOT Invasive and Noxious Plant Species Lists are available electronically at the following 
Roadside Development web address:  
 
http://www.azdot.gov/docs/business/adot-invasive-noxious-plant-species-list-for-
construction-projects.pdf?sfvrsn=0 
 
The project areas will be surveyed by ADOT construction PLA, with the approval of the 
Engineer, prior to earthmoving activities and following rainfall events and during plant 
germination and growth periods for listed noxious and invasive plant species.  When 
surveys determine that noxious, invasive or other designated plants species listed in the 
NSCP for control are found to be present within the project right-of-way, the contractor shall 
treat the areas designated by the Engineer in accordance with the approved NSCP.  Such 
treatments shall be completed and approved by the Engineer before ground disturbing or 
earthmoving activities occur from those areas. 
 
The contractor shall mark those areas receiving manual / mechanical control with an 
application of a photosensitive dye.  Herbicides shall be mixed with a photosensitive dye 
which will produce a contrasting color when sprayed upon the ground.  The color shall 
disappear between three (3) and five (5) days after being applied.  The dye shall not stain 
any surfaces nor injure non-target plant or animal species when applied at the 
manufacturer’s recommended application rate. 
 
Application of herbicide shall be in accordance with the manufacturer’s instructions and the 
approved NSCP.  Responsible herbicide applicator shall be licensed under the appropriate 
category as required by the State Law. 
 
Mowing shall be allowed if it is proven to be a successful permanent control method of 
annual noxious / invasive plant species as approved by the Engineer.  If approved, mowing 
shall be performed before the annual noxious / invasive plant species are able to set seed.  
Mowing shall NOT be operated in areas where there are perennial noxious / invasive plant 
species.  Mowing shall NOT be utilized for noxious / invasive plant species that carry 
existing seeds (seed heads / pods).  All project areas and plant species to be mowed shall 
be carefully evaluated / identified by ADOT construction PLA with approval from the 
Engineer. 
 

http://www.swvma.org/InvasiveNon-NativePlantsThatThreatenWildlandsInArizona.pdf
http://www.azdot.gov/docs/business/adot-invasive-noxious-plant-species-list-for-construction-projects.pdf?sfvrsn=0
http://www.azdot.gov/docs/business/adot-invasive-noxious-plant-species-list-for-construction-projects.pdf?sfvrsn=0
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The contractor shall remove the identified noxious / invasive woody vegetation to finished 
grade level without uprooting it (flush cutting).  In order to stop stump regrowth, the 
applicable remaining stumps shall be promptly treated with suitable herbicide so the 
identified noxious / invasive woody vegetation will not sprout new growth from the stumps.  
Such process shall be evaluated by ADOT construction PLA with approval from the 
Engineer. 
 
Removal of soil seed bank that has been contaminated by the natural storage of seeds from 
noxious / invasive plant species shall be required for projects involving soil / ground 
disturbance from roadway / drainage excavations or as designated by the Engineer.  The 
contractor shall remove top three (3) inches of the existing undisturbed surface soil from the 
project areas infested with noxious / invasive plant species as evaluated / identified by 
ADOT construction PLA with approval from the Engineer.  All removed contaminated soil 
seed bank shall be properly disposed of or placed (buried) below the top two feet (2’-0”) of 
the final finished grade as directed by the Engineer.  The removal, stockpile, burial, or 
disposal of contaminated soil seed banks shall be well contained / concealed during 
construction.  The contractor shall then return all soil-seed-bank removal disturbed area, to 
an acceptable surface condition (finished grade), as approved by the Engineer.  
 
No earthmoving activities to the treated areas shall be approved until the employed weed 
management measures have been inspected to be successfully achieved as per the 
approval of the Engineer. 
 
For projects on right of way within BLM jurisdiction, PUPs shall be prepared and submitted 
to the Engineer and ADOT construction PLA as required in the NSCP.  The PUPs will be 
submitted by the Department to BLM and must be approved by the BLM before being 
approved by the Engineer.   
 
For projects on right of way within Forest Service jurisdiction, application of the herbicide 
shall be in accordance with the USFS, ADOT approved PUPs for the chemicals to be used.   
 
The contractor shall keep records of all herbicide applications.  A copy of this record shall be 
added to the NSCP and also submitted to the Engineer after each application.  The 
contractor shall be responsible for the proper transport, storage, and application of all 
materials necessary for herbicide control treatments. 
 
As a part of the integrated management approach, all areas to be treated for noxious and 
invasive plant species shall ultimately be seeded, landscaped, or permanently stabilized to 
minimize and prevent from weed re-invasion / re-infestation, as specified in these Special 
Provisions. 
 
Method of Measurement: 
 
Control of noxious and invasive plant species, either manually (mechanically) or with 
herbicides, will be measured by the square yard (SQ.YD.) of each treated area, as directed 
and approved by the Engineer. 
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Basis of Payment: 
 
The accepted quantities of control of noxious and invasive plant species, either manually 
(mechanically) or with herbicides, measured as provided above, will be paid for at the 
contract unit price for each soil treatment directed and approved by the Engineer.  Such 
price will be considered to include all labor, materials, equipment, and mobilization costs 
required to complete the work as specified herein.  Such price shall also cover collection, 
removal, containment and disposal of noxious and invasive plant species. 
 
No measurement or payment will be made for treatment of those areas, manually / 
mechanically or with herbicides, not authorized and approved by the Engineer.  No 
measurement or payment will be made for the removal and proper disposal of waste 
materials, the cost being considered is included in contract items. 
 
No measurement or payment will be made for preparation of the NSCP and, when 
applicable, the PUP, including the initial submittal and modifications, or for monitoring, the 
costs being considered is included in contract items. 
 
No separate measurement or direct payment will be made for Control of Noxious Plants 
under Landscape Establishment as specified in Section 807 of the Standard Specifications 
and these Special Provisions; the cost being considered is included in the respective 
contract item of Landscape Establishment.   
 
For projects engaging roadway / drainage excavations, no separate measurement or direct 
payment will be made for the removal, stockpile, burial, or disposal of contaminated soil 
seed banks, as well as returning all soil-seed-bank removal areas to an acceptable surface 
condition (finished grade); the cost being considered is included in the respective contract 
item of roadway / drainage excavations.   
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 (1001MATL, 12/14/09) 
 

SECTION 1001 MATERIAL SOURCES:  of the Standard Specifications is revised to read: 
 
1001-1  Description: 
 
The work under this section shall consist of the procuring of borrow, topsoil, subbase and 
base materials, mineral aggregates for concrete structures, surfacing, and landscape 
plating, from sources either designated on the project plans or in the Special Provisions or 
from other sources. 
 
1001-2  General: 
 
The contractor shall determine for itself the type of equipment and work required to produce 
a material meeting the specifications. 
 
Sites from which material has been removed shall, upon completion of the work, be left in a 
neat and presentable condition.  Where practicable, borrow pits, gravel pits, and quarry sites 
shall be located so that they will not be visible from the highway. 
 
The contractor shall provide an Environmental Analysis, as specified in Subsection 104.12, 
for any source proposed for use regardless of whether an approved Environmental Analysis 
exists for the site. 
 
In accordance with Subsection 104.12, the contractor may incorporate an existing 
Environmental Analysis approved after January 1, 1999, provided that the analysis is 
updated as necessary to be in compliance with current regulations and with the contractor’s 
planned activities. 
 
It shall be the responsibility of the contractor to conduct any necessary investigations, 
explorations, and research, on-site and otherwise, before and after submitting the bid 
proposal, to satisfy itself that the specified quantity and/or quality of material exists in any 
proposed material source. 
 
The Department makes no representation regarding quality or quantity of materials in any 
source. 
 
1001-2.01  Material Sources in Flood Plains: 
 
Any material source located in a flood plain and proposed for use on the project shall be 
reviewed by the appropriate agency having flood plain management jurisdiction for the area 
in which the proposed source is located.  The contractor shall obtain a letter from the 
governing flood plain agency addressed to the Engineer, certifying that the location of the 
proposed source conforms to the requirements of the floodplain management agency. 
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Contractors seeking a flood plain material source are cautioned that Section 404 of the 
Clean Water Act may prevent use of the source unless an appropriate permit is first 
obtained from the U.S. Army Corps of Engineers. 
 
Except for surplus material from agency-administered flood control management projects, 
borrow material shall not be obtained from any area situated in the 100-year flood plain of 
any stream or watercourse, and located within one mile upstream and two miles 
downstream of any highway structure or surfaced roadway crossing.  Surplus material from 
agency-administered flood control management projects may be used as borrow material 
only if the contractor submits written evidence to the Engineer that the flood control agency 
project was fully designed and funded prior to the date of advertisement for bids on the 
Department project. 
 
Material sources in flood plains located on Native American Indian Reservations will be 
considered for use based on an individual analysis.  The analysis shall include a review of 
applicable land use plans, flood plain management plans, environmental plans, applicable 
laws and regulations pertaining to Indian Reservations, and an engineering analysis of the 
effects on any highway facility or structure.  The contractor shall obtain from the Native 
American Tribal Council all permits, licenses, and approvals and present to the Department 
for review.  The Department will review each request on a case by case basis. 
 
1001-2.02  Information Available: 
 
The Department’s Materials Group maintains a listing of materials sources for which a 
completed Environmental Analysis is available and the landowner has allowed the source to 
be placed on the list.  In addition, Materials Group maintains files for those sites for which 
the Department holds an easement, license, permit, lease, or other right, as well as a 
General Plan of Operation and Restoration.  The contractor may contact the Materials 
Group at (602) 712-7231 for information and may review the files located at 1221 N. 21st 
Avenue, Phoenix, Arizona 85009-3740. 
 
Contractors are advised that an agency having jurisdiction over the source, such as the 
Forest Service, Bureau of Land Management, Bureau of Reclamation, the State Land 
Department, etc., or the owner, as a condition to the use of the source, may have imposed 
certain obligations.  The contractor who uses such a source shall assume full contractual 
responsibility for any and all of these obligations imposed either by the agency having 
jurisdiction or by the owner.  Contractors considering such a source shall make themselves 
fully aware of any and all requirements imposed by the Department and the landowners. 
 
The contractor may propose the use of these or other sources, provided that all 
requirements of the specifications have been met. 
 
It shall be the responsibility of the contractor to comply with the provisions of the 
Environmental Analysis and with current laws, rules, and regulations. 
 
The Department makes no representation regarding quality or quantity of materials in any 
source.  
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It shall be the responsibility of the contractor to conduct any necessary investigations, 
explorations and research, on-site and otherwise, to satisfy itself that the specified quantity 
and/or quality of material exists in any material source. 
 
1001-2.03  Usage of Materials: 
 
Approval of the use of any source shall be limited to the specific contract and purpose for 
which the use of the source was obtained. 
 
1001-2.04  Royalty Charges: 
 
If the Engineer approves a source for which the Department holds an easement, license, 
permit, lease, or other right with the landowner or controlling agency that includes 
requirements for the payment of royalties, the amount of the royalty charges and the name 
and address of the party to whom royalties are to be paid will be available from the Materials 
Group, 1221 N. 21st Avenue, Phoenix, Arizona 85009-3740. 
 
Prior to the time of final payment, the contractor shall furnish the Engineer with evidence 
that all royalty charges have been paid.  Such evidence shall consist of a waiver, release, or 
other written acknowledgement from the owner that all of the contractor’s obligations to the 
owner have been met.  In the event that royalty charges have not been paid, the 
Department reserves the right to make such payment and to deduct the amount of such 
payment from monies due the contractor. 
 
The final billing and payment for material extracted from sources under the jurisdiction of the 
State Land Department will include a small administrative charge based on the total amount 
of royalties due for materials removed. 
 
Upon receipt of the final billing from the Department of Transportation, the contractor shall 
mail a check, payable to the State Land Department, addressed as follows: 
 

Arizona Department of Transportation 
Field Reports Section 

206 South 17th Avenue 
Phoenix, Arizona 85007 

 
1001-2.05  Performance Bonds: 
 
If sources are under the jurisdiction of either the State Land Department or the Bureau of 
Land Management, the contractor shall secure a performance bond.  A fully executed copy 
of the bond shall be furnished to the Engineer along with evidence that a fully executed 
copy has been sent to the State Land Department or the Bureau of Land Management. 
 
The form of the Performance Bond will be available from the Materials Group, 1221 N. 21st 
Avenue, Phoenix, Arizona 85009-3740.  For pits under the jurisdiction of the Bureau of Land 
Management, the surety shall be a company listed under "Surety Companies Acceptable on 
Federal Bonds."  This list is published annually as of July 1 in the Federal Register. 
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Performance bonds shall be conditioned upon the compliance with the requirements of the 
State Land Department and the Bureau of Land Management and the requirements of the 
specifications for the clearing of pit sites, the removal of material and the cleaning up of pit 
sites. 
 
Copies of fully executed performance bonds shall be mailed as follows: 
 
 State Land Commission  Bureau of Land Management 
 State Land Department  Manager, Land Office 
 1624 West Adams Street  222 North Central Avenue 
 Phoenix, Arizona 85007  Phoenix, Arizona 85004 
 
1001-2.06  Sampling and Testing: 
 
The results of any sampling and testing accomplished by the Department will be available 
from the Materials Group, 1221 N. 21st Avenue, Phoenix, Arizona 85009-3740. 
 
1001- 2.07  Plan of Operation and Restoration: 
 
The contractor shall determine whether the Department holds an easement, license, permit, 
lease or other right, for any proposed material source.  For such sites, a project-specific 
Plan of Operation and Restoration will be required.  The contractor shall obtain a copy of the 
related document and the Department’s General Plan of Operation and Restoration for the 
proposed site from the Materials Group.  The contractor shall prepare and submit to the 
Engineer a project-specific Plan of Operation and Restoration which shall follow the format 
of the Department’s General Plan of Operation and Restoration, and shall take into account 
the requirements of the Environmental Analysis, as well as any restrictions placed on the 
use of the source by the landowner or agency. 
 
The proposed source will not be approved without an approved project-specific Plan of 
Operation and Restoration.  Approval of the contractor’s project-specific plan does not 
constitute approval of the use of the source. 
 
The contractor shall identify and provide a person in charge of the operation.  That person 
shall maintain copies onsite of the Department’s General Plan of Operation and Restoration, 
the contractor’s approved project-specific Plan of Operation and Restoration, the current 
Environmental Analysis, and the license and permits issued to the Department by the 
landowner or agency. 
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1001-3  Proposed Source: 
 
1001-3.01  Approval Requirements: 
 
  (A) General: 
 
The contractor shall promptly advise the Engineer as to the source that it proposes to use. 
 
The contractor acknowledges that all the conditions set forth in this subsection shall be met 
prior to the source being approved for use. 
 
Other than sampling and testing, the requirements of this subsection shall be completed 
prior to initiation of any activities that disturb the existing conditions at the proposed source. 
 
The contractor further acknowledges that no additional compensation will be made on 
account of any delays in preparing or modifying the Environmental Analysis, obtaining 
approval for the use of a source, or the failure to obtain approval of a source.  An extension 
of contract time may be granted only in accordance with Subsections 104.12 or 
1001-3.01(B)(4). 
 
Regulatory changes, specification changes, or other reasons may preclude the approval of 
a materials source.  The contractor acknowledges that the Department may refuse to 
approve a material source even if the Department had approved the source for other 
projects. 
 
If all of the requirements for approval of a materials source have been accomplished for the 
project, and the Engineer has approved the source for use on the project and, subsequent 
to that approval, the Environmental Analysis is rescinded, the contractor may request a 
revision to the contract in accordance with Subsection 104.02 and 108.08.  In reviewing the 
contractor’s request, the Department will take into account the following factors.  Additional 
factors may be considered. 
 
 (1) Whether the contractor was in compliance with the requirements of the 

Environmental Analysis and, if applicable, the site-specific Plan of Operations 
and Restoration. 

 
 (2) Whether the reasons for rescinding the approval were reasonably foreseeable. 
 
 (3) Whether the action taken was the result of regulatory changes. 
 
 (4) Whether deficiencies unrelated to the Environmental Analysis may have 

rendered the source unacceptable.  
 
 (5) Whether rescinding the approval was the sole cause of any impact to controlling 

activities on the project. 
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  (B) Specific Conditions For Approval: 
 
The use of a source will require written approval by the Engineer.  No approval will be given 
until the contractor has complied with the following conditions: 
 
 (1) The contractor has submitted an Environmental Analysis, as specified in 

Subsection 104.12, of the source proposed for use and the Department has 
reviewed the analysis and satisfied itself that the use of such source will not 
have an adverse social, economic or environmental impact.  The requirements 
of Subsection 1001-3.01 shall be completed prior to initiation of any activities 
that disturb the existing conditions at the proposed source, except for exploring 
test areas as specified in Subsection 1001-3.02. 

 
 (2) The contractor has furnished the Engineer with evidence that he has secured 

the rights to the source, including ingress and egress. 
 
 (3) The Department has determined that the material from the proposed source not 

only meets the requirements, but is also compatible with the established project 
design criteria developed by the ADOT Materials Group and based on the soil 
support value of the embankment; and the sampling and testing as herein 
specified has been satisfactorily completed. 

 
 (4) The contractor has furnished a fully executed copy of the Performance Bond as 

specified in Subsection 1001-2.05. 
 
 (5) When required, the contractor has submitted, and the Department has 

approved, the site-specific plan of operations and restoration as specified in 
Subsection 1001-2.07. 

 
The contractor shall also notify the Arizona Department of Agriculture, in accordance with 
the Arizona Native Plant Law, at least 30 days prior to any clearing operations of less than 
40 acres on private land, 60 days prior to clearing operations of 40 or more acres on private 
land, and 60 days prior to any clearing of state land, regardless of size.  If the Engineer is 
convinced that the contractor has made every effort to comply with the provisions of the 
Arizona Native Plant Law in contacting the Department of Agriculture, the Engineer will 
increase the number of contract days by the amount of time required for action by the 
Department of Agriculture.  The increase will not exceed 45 calendar days and will be 
concurrent with any increase allowed for the preparation of the Environmental Analysis. 
 
  (C) Historical and Cultural Resources: 
 
If the Department determines that the proposed use will have major adverse impact on 
cultural or historic resources, the Department will not allow the use the source. 
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  (D) Permit from Navajo Nation: 
 
For projects located on the Navajo Reservation, the Navajo Nation has adopted a permitting 
system for any sources, regardless of whether on or off the Navajo reservation, which are to 
supply material for projects located within its boundaries.  No material source will be 
approved until the contractor submits a copy of the permit from the Navajo Nation allowing 
materials from the proposed source to be used on the project.  For information concerning 
the permit, the contractor shall contact the Navajo Nation Historic Preservation Office. 
 
1001-3.02  Testing Requirements: 
 
The contractor shall furnish equipment and personnel and shall obtain representative 
samples of the material under the supervision of the Engineer.  At the option of the 
contractor, the material shall be tested by either the Department or by a testing laboratory 
approved by the Department.  The cost of all sampling and testing done for the purpose of 
attaining approval of any source, including the cost of supervision by the Engineer, shall be 
borne by the contractor. 
 
If testing is performed by a testing laboratory, the contractor shall arrange for the samples to 
be delivered to the testing laboratory.  Tests shall be performed using appropriate test 
procedures referred to in the sections of the specifications in which the specific material 
requirements are described. 
 
The contractor shall make the arrangements necessary to see that the testing laboratory 
submits the results of the tests to ADOT Materials Group.  The contractor shall submit to 
ADOT Materials Group sufficient quantity of material from the samples taken so that ADOT 
Materials Group may test the materials, at the Department’s expense, and verify the results. 
 
Exploratory sampling and testing activities conducted prior to the Department's approval 
shall be limited so as to cause the minimum amount of vegetation removal and surface 
disturbance required to obtain representative samples.  The contractor shall not produce 
material, mobilize crushing equipment or clear a worksite prior to approval of the 
Environmental Analysis. 
 
The contractor may request an exemption from the testing requirements specified in this 
subsection upon presentation of evidence to the satisfaction of the Engineer that the 
material that will be produced on the project is sufficiently similar to material that has been 
previously acceptable to the Department on projects with similar materials specifications.  
 
No approval of the source shall be assumed, nor will it be made, until the Department has 
determined that the material meets the specified requirements. 
 
The contract time will not be adjusted because of any time required by either the contractor 
or the Department to sample and test the material and to determine the quality of the 
material. 
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1001-4  Special Access: 
 
The contractor may make a request to the Engineer to approve special access to a 
controlled access highway if special access is not shown on the project plans. 
 
The request by the contractor shall be accompanied by an Environmental Analysis and by 
documents which specify the point(s) of access, the acquisition of right-of-way, the manner 
in which access will be attained, the traffic control plan, and crossovers, along with all other 
appropriate data which will allow the Engineer to evaluate its request.  If the request is 
approved, a supplemental agreement shall be entered into. 
 
All costs associated with the special access requested by the contractor shall be borne by 
the contractor, including, but not limited to, cattle guards, fences, gates and restoration 
work. 
 
When access is not being utilized, gates shall be closed and locked.  Upon completion of all 
operations, the area within the right-of-way that has been disturbed shall be restored to the 
condition existing prior to the contractor's operations. 
 
The decision by the Engineer to deny a request by the contractor will be considered to be 
final. 
 
1001-5  Operations at Source: 
 
1001-5.01  General Requirements: 
 
The contractor shall conduct its operations in such a manner as to preserve available 
materials in excess of project requirements. 
 
The contractor shall notify the Engineer in advance of operations at the source.  Notice shall 
be given before and after clearing and grubbing, and before and after cleaning up. 
 
1001-5.02  Clearing and Grubbing: 
 
Before beginning stripping, the contractor shall clear and grub the source as necessary to 
prevent the contamination of materials to be used in the work.  Clearing and grubbing shall 
be in accordance with the requirements of Section 201, except that the resulting surface 
need not be leveled and vegetable matter need not be separated from any overburden 
which the Engineer determines to be unsuitable for any future use and which is to be 
wasted.  Clearing and grubbing shall be limited to the area expected to be excavated and 
areas used for processing and stockpiling. 
 
In the disposal of all tree trunks, stumps, brush, limbs, roots, vegetation and other debris 
removed, the contractor shall comply with the requirements of the Arizona Revised Statutes 
Title 49 Chapter 3 – Air Quality; and with the Arizona Administrative Code Title 18 Chapter 2 
– Department of Environmental Quality – Air Pollution Control. 
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Burning will be permitted only after the contractor has obtained a permit from the Arizona 
Department of Environmental Quality, and from any other Federal, State, County or City 
Agency that may be involved. 
 
When stripping is required, overburden shall be removed to the extent necessary to remove 
all undesirable materials and shall, at all times, be kept stripped at least five feet beyond the 
working face of the area being excavated.   
 
The contractor shall comply with the requirements of the landowner or agency having 
jurisdiction over the land. 
 
1001-5.03  Extraction of Materials: 
 
Materials shall be removed from the source in a workmanlike manner and, when required, in 
accordance with the contractor’s project-specific Plan of Operation and Restoration.  In 
order to produce acceptable material in the amount and gradation required, it may be 
necessary for the contractor to do any or all of the following, along with any other similar 
operations usually associated with the extraction, processing and production of the 
particular material being produced: 
 
 Move materials from one area to another. 
 Perform additional screening. 
 Remove, wash and waste material. 
 Blend materials. 
 Revise crushing methods. 
 Remove deleterious materials such as clay balls, roots and sticks. 
 
If the Engineer determines that the material in a source is stratified, all material except 
borrow shall be removed for the full depth in such a manner as to produce a uniform blend 
of the material.  Placing the material from different areas and depths into a surge pile and 
removing material from the surge pile by cutting through the pile will be acceptable provided 
that a uniformly blended material is obtained. 
 
Material sources located in drainage channels such as washes, riverbeds, etc., may 
experience seasonal variations in the depth of ground water.  In order to produce the 
quantity of material estimated to be available, the contractor may be required to work below 
the water table. 
 
1001-6  Fences and Cattle Guards: 
 
Where the haul roads to material sources cross existing fence lines in areas where there is 
livestock of any kind, temporary cattle guards shall be installed by the contractor at each 
crossing. 
 
The livestock operator or owner shall be contacted prior to the beginning of any operations 
and effective measures shall be taken and means provided by the contractor to prevent 
livestock from straying. 
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In operations where conditions will exist that are dangerous to livestock of any kind, 
temporary cattle guards and fence shall be installed around the pit area by the contractor to 
protect livestock. 
 
Temporary cattle guards and fence installed by the contractor shall be removed and existing 
fence disturbed shall be replaced or reconstructed and all fence shall be left in as good 
condition as it was prior to the beginning of work. 
 
1001-7  Cleaning Up: 
 
All overburden and other undesirable materials removed and all piles of waste materials 
resulting from operations in the source shall be handled in accordance with the 
requirements of the landowner or agency having jurisdiction over the land, the 
Environmental Analysis, the project-specific Plan of Operation and Restoration, if applicable, 
and all laws, rules and regulations.  All debris shall be removed and disposed of and, if 
directed, all open test holes shall be filled.  Unless otherwise required, the sides of sources 
shall be sloped and smoothed so that livestock can enter and leave the excavated area 
safely.  Unless otherwise required, all haul roads shall be obliterated and, as far as 
practicable, the ground left in as good condition as it was prior to hauling. 
 
1001-8  Method of Measurement and Basis of Payment: 
 
Except as may be otherwise specifically provided for in this section or elsewhere, no 
measurement or direct payment will be made for any costs involved in the procuring of 
materials.  Such costs shall be considered as included in the cost of contract items. 
 
 

(1005PG, 7/01/14) 
 
SECTION 1005 BITUMINOUS MATERIALS: 
 
1005-2  Sampling of Bituminous Material:  the first sentence of the first 

paragraph of the Standard Specifications is revised to read: 
 
Sampling of bituminous material shall conform to the requirements of Arizona Test 
Method 103. 
 
1005-3.01  Asphalt Cement:  the second paragraph of the Standard Specifications is 

revised to read: 
 
If PG 76-22 TR+ asphalt binder is used, it shall conform to the requirements of Table 
1005-1a. 
 
If PG 70-22 TR+ asphalt binder is used, it shall conform to the requirements of Table 
1005-1b. 
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If PG 64-28 TR+ asphalt binder is used, it shall conform to the requirements of Table 
1005-1c. 
 
1005-3.04  Emulsified Asphalt (Special Type):  of the Standard Specifications is 

revised to read: 
 
Emulsified asphalt (special type) shall consist of Type SS-1 or CSS-1 diluted with water to 
provide an asphalt content not less than 26 percent.  The water used must be potable.  The 
material shall not be diluted in the field. 
 
TABLE 1005-1:  “Creep Stiffness of PAV Binder” in Table 1005-1 of the Standard 

Specifications is revised to read: 
 

TABLE 1005-1 
ASPHALT BINDER ADJUSTMENT TABLE 

Test Property 
AASHTO 

Test  
Method 

Test Result 

Percent of 
Contract  
Unit Price 
Allowed 

    

Creep Stiffness of 
PAV Binder:  
S, MPa 

T 313 

≤ 300 
301-330 
331-450 
451-600 

> 600 

         100 
           95 
           85 
           75 
           65 (1) 

 

    

 
TABLE 1005-1b:  PG 70-22 TR+ ASPHALT BINDER is hereby added to the Standard 

Specifications: 
 

TABLE 1005-1b 
PG 70-22 TR+ ASPHALT BINDER 

 

Test Property 
Test 

Method 
Requirement 

Test  
Result 

Percent  
of  

Contract 
Unit Price  
Allowed 

 

Solubility in 
Trichloroethylene, 
%, minimum 

ASTM 
D 2042 

97.5 ------ ------ 

 

Softening Point, 

C, minimum 

AASHTO 
T 53 

54 
≥ 54 

51 - 53 
< 51 

         100 
           85 
           70 (1) 
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Elastic Recovery,  

@ 10 C, %,  
Minimum 

AASHTO 
T 301 

55 
≥ 55 

50 - 54 
< 50 

         100 
           85 
           70 (1) 

 

Phase Angle (),  

@ 70 C @ 10 rad/sec, 
degrees, maximum 

AASHTO 
T 315 

75 
≤ 75 

76 - 83 
> 83 

         100 
           85 
           65 (1) 

 

(1) Reject Status:  The pay adjustment applies if allowed to remain in place. 
 

Notes:  

PG 70-22 TR+ asphalt binder shall contain a minimum of 8 percent crumb rubber 
and a minimum of two percent SBS (styrene-butadiene-styrene) polymer. 

 

PG 70-22 TR+ asphalt binder shall conform to the requirements of AASHTO M 320 
and, in addition, shall meet the requirements specified above. 

 

Table 1005-1 will also apply for PG 70-22 TR+ asphalt binder.  

Should the bituminous material be deficient on more than one of the properties 
listed in Tables 1005-1 and 1005-1b, the pay adjustment will be the greatest 
reduction to the contract unit price specified considering individual test results. 

 

The pressure aging temperature for PG 70-22 TR+ asphalt binder shall be 110 C.  

The crumb rubber shall be derived from processing whole scrap tires or shredded 
tire materials.  The tires from which the crumb rubber is produced shall be taken 
from automobiles, trucks, or other equipment owned and operated in the United 
States.  The processing shall not produce, as a waste product, casings or other 
round tire material that can hold water when stored or disposed of above ground. 

 

 
TABLE 1005-1c:  PG 64-28 TR+ ASPHALT BINDER is hereby added to the Standard 

Specifications: 
 

TABLE 1005-1c 
PG 64-28 TR+ ASPHALT BINDER 

 

Test Property 
Test 

Method 
Requirement 

Test  
Result 

Percent  
of  

Contract 
Unit Price  
Allowed 

 

Solubility in 
Trichloroethylene, 
%, minimum 

ASTM 
D 2042 

97.5 ----- -----  



May, 2016 Special Provisions 

 0000 SC SSC SZ164 01C 

    CMAQ-SSC-0(208)T 

 

Page 114 of 123 

Softening Point, 

C, minimum 

AASHTO 
T 53 

50 
≥ 50 

47 - 49 
< 47 

         100 
           85 
           70 (1) 

 

Elastic Recovery,  

@ 10 C, %,  
Minimum 

AASHTO 
T 301 

55 
≥ 55 

50 - 54 
< 50 

         100 
           85 
           70 (1) 

 

Phase Angle (),  

@ 64 C @ 10 rad/sec, 
degrees, maximum 

AASHTO 
T 315 

75 
≤ 75 

76 - 83 
> 83 

         100 
           85 
           65 (1) 

 

(1) Reject Status:  The pay adjustment applies if allowed to remain in place. 
 

Notes:  

PG 64-28 TR+ asphalt binder shall contain a minimum of 8% crumb rubber and a 
minimum of two percent SBS (styrene-butadiene-styrene) polymer. 

 

PG 64-28 TR+ asphalt binder shall conform to the requirements of AASHTO M 320 
and, in addition, shall meet the requirements specified above. 

 

Table 1005-1 will also apply for PG 64-28 TR+ asphalt binder.  

Should the bituminous material be deficient on more than one of the properties 
listed in Tables 1005-1 and 1005-1c, the pay adjustment will be the greatest 
reduction to the contract unit price specified considering individual test results. 

 

The pressure aging temperature for PG 64-28 TR+ asphalt binder shall be 100 C.  

The crumb rubber shall be derived from processing whole scrap tires or shredded 
tire materials.  The tires from which the crumb rubber is produced shall be taken 
from automobiles, trucks, or other equipment owned and operated in the United 
States.  The processing shall not produce, as a waste product, casings or other 
round tire material that can hold water when stored or disposed of above ground. 

 

 
TABLE 1005-3a: “Elastic Recovery by means of Ductilometer” is revised and “Note 2” is 

added in Table 1005-3a of the Standard Specifications: 
 

TABLE 1005-3a 
POLYMERIZED CATIONIC RAPID SET (CRS-2P)  

EMULSIFIED ASPHALT (1) 

Tests on Emulsion: Test Method Requirement 

   

Elastic Recovery by means of 
Ductilometer, 25 ºC (77 ºF),  
% minimum 

AASHTO T 301 (2) 55  

  



May, 2016 Special Provisions 

 0000 SC SSC SZ164 01C 

    CMAQ-SSC-0(208)T 

 

Page 115 of 123 

 

(2)   Testing shall be performed on residue by distillation, not on residue by oven  
        evaporation. 

 

 
TABLE 1005-3b: “Elastic Recovery by means of Ductilometer” is revised and “Note 3” is 

added in Table 1005-3b of the Standard Specifications: 
 

TABLE 1005-3b 
POLYMERIZED HIGH FLOAT EMULSIFIED ASPHALT (1) 

Tests on Emulsion: Test Method 
Requirement 

HFE-150P HFE-300P 

     

Elastic Recovery by 
means of Ductilometer, 
4 ºC (39.2 ºF), % minimum 

AASHTO T 301 (3) 25 25  

  
 

(3)   Testing shall be performed on residue by distillation, not on residue by oven  
        evaporation. 

 

 
TABLE 1005-6: PG 70-22 TR+ and PG 64-28 TR+ are added to “Paving Asphalt” in Table 

1005-6 of the Standard Specifications: 
 

TABLE 1005-6 
OTHER REQUIREMENTS 

Grade of Asphalt 
Specification 
Designation 

Range of 
Temperatures  
for Application  

by Spraying, F 
(Not applicable 

for Plant  
Mixing) 

Range of 
Aggregate 

Temperatures for 

Plant Mixing, F 

Basis of Conversion, 
Average  

Gallons Per  

Ton at 60 F 

Paving Asphalt 
       PG 76-XX 
       PG 70-XX 
       PG 64-XX 
       PG 58-XX 
       PG 52-XX 

275 - 400 ------  
232 
233 
235 
236 
238 

       PG 76-22 TR+   229 
       PG 70-22 TR+   230  
       PG 64-28 TR+   231  
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 (1007REFS, 11/05/13) 
 
SECTION 1007 - RETROREFLECTIVE SHEETING: 
 
1007-1  General Requirements:  the last two sentences of the first paragraph of 

the Standard Specifications are revised to read: 
 
Sheeting shall conform to criteria listed in the most current version of ASTM D 4956 for the 
applicable type and class, unless otherwise specified. 
 
1007-2  Material Types:  of the Standard Specifications is revised to read: 
 
Sheeting for permanent warning signs, regulatory signs, and overhead-mounted guide signs, 
including all sign legends and borders, shall be ASTM Type XI. 
 
Sheeting for all warning signs with yellow backgrounds shall be Type XI fluorescent 
retroreflective yellow. 
 
Sheeting for information signs, ground-mounted guide signs, and marker signs, including all 
sign legends and borders, shall be ASTM Type IX or XI. 
 
Sheeting for permanent object markers and delineators on a rigid substrate with yellow 
backgrounds, including guardrail end treatments, guardrail markers, rigid delineators, and 
impact attenuators, shall be Type XI fluorescent retroreflective yellow. 
 
Sheeting for permanent object markers and delineators on a rigid substrate in colors other than 
yellow, including guardrail end treatments, guardrail markers, rigid delineators, and impact 
attenuators, shall be ASTM Type IX or XI. 
 
Sheeting for object markers and delineators on a flexible or plastic substrate, including flexible 
delineators and sand barrels, shall be ASTM Type VIII, IX or XI. 
 
For temporary regulatory and guide signs on a rigid substrate with fluorescent retroreflective 
orange sheeting, ASTM sheeting Types VIII, IX, or XI shall be used. 
 
For temporary regulatory and guide signs on a rigid substrate in colors other than fluorescent 
retroreflective orange, ASTM sheeting Types IV, VIII, IX, or XI shall be used. 
 
For retroreflective orange temporary signs on a flexible or roll-up substrate, ASTM Type VI 
sheeting shall be used. 
 
All temporary signs (rigid, flexible, or roll-up) with orange backgrounds shall use fluorescent 
retroreflective orange sheeting, except that non-reflective sign materials may be used for 
temporary signs where the signs will be clearly visible under available natural light. 
 
For barricades and other temporary channelizing devices, ASTM sheeting Types IV, VIII, IX, or 
XI shall be used. 
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Sheeting for Adopt-A-Highway signs shall be ASTM Type I, IV, or XI. 
 
Logo signs shall be ASTM Type I, IX, or XI. 
 
When more than one sheeting type is allowed, the contractor may use any of the types 
listed, provided that materials used for a particular application shall be of the same ASTM 
type, manufacturer, and product for all signs of the same type in the project. 
 
Opaque films used with sheeting shall be acrylic type films. 
 
Direct-applied and demountable black characters shall be non-reflective. 
 
1007-3  Visual Appearance, Luminance and Color Requirements:  of the 

Standard Specifications is revised to read: 
 
Except as specified herein, the color of the sheeting, ink or film shall conform to the ADOT 
Manual of Approved Signs, the Manual on Uniform Traffic Control Devices (MUTCD), and 
the plans. 
 
All sheeting, inks and film used shall be uniformly colored so there is no visual variation in 
their appearance on the same sign or from sign to sign of the same colors. 
 
Standard colors specified for sheeting, processing inks, and films shall, as applicable, match 
visually and be within the color tolerance limits required by Highway Tolerance Charts 
issued by the Federal Highway Administration. Additionally, for the retroreflective sheeting, 
unless otherwise noted, the Luminance Factor (Daytime Luminance) and Color Specification 
Limits (Daytime) shall conform to the applicable requirements of ASTM D 4956. 
 
In addition to the luminance and color requirements, fluorescent orange sheeting and 
fluorescent yellow sheeting shall have the capacity to effectively fluoresce outdoors under 
low light conditions.  For all applications requiring fluorescent orange sheeting or fluorescent 
yellow sheeting, the contractor shall provide a letter to the Engineer from the manufacturer 
certifying that the sheeting to be used is fluorescent. 
 
1007-6  Adhesive:  the first paragraph of the Standard Specifications is revised to 

read: 
 
Reflective sheeting and film adhesives shall be Class I as specified in ASTM D 4956 and as 
modified herein. 
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1007-6  Adhesive:  the third paragraph of the Standard Specifications is hereby 
deleted: 

 
1007-8  Durability Requirements:  the second and third paragraphs of the 

Standard Specifications are revised to read: 
 
Sheeting shall be weather-tested as specified above in Subsection 1007-7.  Sheeting 
weather-testing periods and durability ratings shall be as specified in Table 1007-8.  In all 
cases, the related inks and films shall be tested along with the respective sheeting, and 
shall be subject to the same durability requirements as the sheeting. 
 

TABLE 1007-8 

ASTM Sheeting 
Type 

Color Weather-testing 
period, months 

Durability 
rating, years 

XI Fluorescent yellow 42 7 

XI Fluorescent orange 18 3 

XI All other colors 60 10 

IX Fluorescent orange 18 3 

IX All other colors 60 10 

VIII Fluorescent orange 18 3 

VIII All other colors 30 5 

VI Fluorescent orange 18 3 

IV All colors 30 5 

I All colors 30 5 

 
 

(1014FAB, 5/07/13) 
 
SECTION 1014 GEOSYNTHETICS: 
 
1014-1  General Requirements:  the third sentence of the fourth paragraph of the 

Standard Specifications is revised to read: 
 
Samples shall be a minimum of six feet long by the full roll width. 
 
1014-2  Pavement Fabric:  "Weight: oz./sq. yd.", "Asphalt Retention: gal./sq. yd." , 

and the footnote in the table of the first paragraph of the Standard 
Specifications are revised to read: 

 

Property Requirement Test Method 

Weight: oz./sq. yd. 4.0 - 6.0 ASTM D 3776  

    

Asphalt Retention: gal./sq. yd. 0.2 minimum ASTM D 6140  

* Minimum - Average value in weaker principal direction.  All numerical values 
represent minimum average roll values, i.e., the average test result in the weaker 
principle direction for a lot shall meet or exceed the minimum values listed when 
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sampled according to ASTM D 4354 and tested according to the test method 
specified above. 

 
1014-2  Pavement Fabric:  the last sentence of the last paragraph of the 

Standard Specifications is hereby deleted: 
 
1014-3  Geogrid:  the last sentence of the last paragraph of the Standard 

Specifications is hereby deleted: 
 
1014-4.01(A) Nonwoven: of the Standard Specifications is revised to read: 
 
Low survivability, nonwoven separation fabric shall meet the following physical 
requirements: 
 

Property 
Requirement 

(Average Roll Value) (1) 
Test Method  

Grab Tensile Strength: lbs. 90 min. ASTM D 4632  

Grab Elongation at Break: % 45 min., 115 max. (2) ASTM D 4632  

Puncture Strength: lbs. 30 min. ASTM D 4833  

Burst Strength: psi 130 min. ASTM D 3786  

Trapezoidal Tear: lbs. 30 min. ASTM D 4533  

Permittivity: second-1  0.07 min. ASTM D 4491  

Apparent Opening Size:  
U.S. Standard sieve size 

30 – 140 ASTM D 4751 
 

Ultraviolet Stability: % 70 min. ASTM D 4355  
 

(1)  Average roll values represent the average test results for a lot in the weaker  
      direction when sampled according to ASTM D 4354 and tested according to the  
      test method specified above. 
 

(2)  If the average grab elongation of the fabric is greater than 115 percent at break,  
      the elongation will be acceptable if the grab tensile strength requirement is met  
      prior to or at 115 percent elongation. 

 

 
1014-4.02(A) Non-woven:  of the Standard Specifications is revised to read: 
 
Moderate survivability, nonwoven separation fabric shall meet the following physical 
requirements: 
 

Property 
Requirement 

(Average Roll Value) (1) 
Test Method  

Grab Tensile Strength: lbs. 140 min. ASTM D 4632  

Grab Elongation at Break: % 45 min., 115 max. (2) ASTM D 4632  

Puncture Strength: lbs. 50 min. ASTM D 4833  

Burst Strength: psi 210 min. ASTM D 3786  

Trapezoidal Tear: lbs. 40 min. ASTM D 4533  

Permittivity: second-1 0.07 min. ASTM D 4491  
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Apparent Opening Size:  
U.S. Standard sieve size 

30 – 140 ASTM D 4751 
 

Ultraviolet Stability: % 70 min. ASTM D 4355  
 

(1)  Average roll values represent the average test results for a lot in the weaker  
      direction when sampled according to ASTM D 4354 and tested according to the  
      test method specified above. 
 

(2)  If the average grab elongation of the fabric is greater than 115 percent at break,  
      the elongation will be acceptable if the grab tensile strength requirement is met  
      prior to or at 115 percent elongation. 

 

 
1014-4.03(A) Nonwoven:  of the Standard Specifications is revised to read: 
 
High survivability, nonwoven separation fabric shall meet the following physical 
requirements: 
 

Property 
Requirement 

(Average Roll Value) (1) 
Test Method  

Grab Tensile Strength: lbs. 200 min. ASTM D 4632  

Grab Elongation at Break: % 45 min., 115 max. (2) ASTM D 4632  

Puncture Strength: lbs. 75 min. ASTM D 4833  

Burst Strength: psi 320 min. ASTM D 3786  

Trapezoidal Tear: lbs. 50 min. ASTM D 4533  

Permittivity: second-1 0.07 min. ASTM D 4491  

Apparent Opening Size:  
U.S. Standard sieve size 

30 – 140 ASTM D 4751 
 

Ultraviolet Stability: % 70 min. ASTM D 4355  
 

(1)  Average roll values represent the average test results for a lot in the weaker  
      direction when sampled according to ASTM D 4354 and tested according to the  
      test method specified above. 
 

(2)  If the average grab elongation of the fabric is greater than 115 percent at break,  
      the elongation will be acceptable if the grab tensile strength requirement is met  
      prior to or at 115 percent elongation. 

 

 
1014-4.04(A) Nonwoven:  of the Standard Specifications is revised to read: 
 
Very high survivability, nonwoven separation fabric shall meet the following physical 
requirements: 
 

Property 
Requirement 

(Average Roll Value) (1) 
Test Method  

Grab Tensile Strength: lbs. 270 min. ASTM D 4632  

Grab Elongation at Break: % 45 min., 115 max. (2) ASTM D 4632  

Puncture Strength: lbs. 110 min. ASTM D 4833  
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Burst Strength: psi 430 min. ASTM D 3786  

Trapezoidal Tear: lbs. 75 min. ASTM D 4533  

Permittivity: second-1 0.07 min. ASTM D 4491  

Apparent Opening Size:  
U.S. Standard sieve size 

30 – 140 ASTM D 4751  

Ultraviolet Stability: % 70 min. ASTM D 4355  
 

(1)  Average roll values represent the average test results for a lot in the weaker  
      direction when sampled according to ASTM D 4354 and tested according to the  
      test method specified above. 
 

(2)  If the average grab elongation of the fabric is greater than 115 percent at break,  
      the elongation will be acceptable if the grab tensile strength requirement is met  
      prior to or at 115 percent elongation. 

 

 
1014-4.04(B) Woven:  of the Standard Specifications is revised to read: 
 
Very high survivability, woven separation fabric shall meet the following physical 
requirements: 
 

Property 
Requirement 

(Average Roll Value) (1) 
Test Method  

Grab Tensile Strength: lbs. 340 min. ASTM D 4632  

Grab Elongation at Break: % 13 Min., 115 Max. (2) ASTM D 4632  

Puncture Strength: lbs. 130 min. ASTM D 4833  

Burst Strength: psi 500 min. ASTM D 3786  

Trapezoidal Tear: lbs. 90 min. ASTM D 4533  

Permittivity: second-1 0.07 min. ASTM D 4491  

Apparent Opening Size:  
U.S. Standard sieve size 

30 – 140 ASTM D 4751  

Ultraviolet Stability: % 70 min. ASTM D 4355  
 

(1)  Average roll values represent the average test results for a lot in the weaker  
      direction when sampled according to ASTM D 4354 and tested according to the  
      test method specified above. 
 

(2)  If the average grab elongation of the fabric is greater than 115 percent at break,  
      the elongation will be acceptable if the grab tensile strength requirement is met  
      prior to or at 115 percent elongation. 
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1014-6.02  Geocomposite Wall Drain Fabric:  of the Standard Specifications is 
revised to read: 

 
The geotextile wall drain fabric shall be laminated onto or adhere to the side of the drainage 
core which will face the backfill.  The geotextile fabric shall be a non-woven polyester or 
polypropylene fabric meeting the following physical requirements: 
 

Property 
Requirement 

(Average Roll Value) (1) 
Test Method  

Weight: oz./sq. yd.   4.0 min. ASTM D 3776  

Grab Tensile Strength: lbs. 90 min. ASTM D 4632  

Grab Elongation at Break: % 35 min.,115 max. (2) ASTM D 4632  

Mullen Burst Strength: psi 140 min. ASTM D 3786  

Trapezoidal Tear: lbs. 30 min. ASTM D 4533  

Puncture Strength: lbs. 30 min. ASTM D 4833  

Apparent Opening Size:  
U.S. Standard sieve size 

30 – 140 ASTM D 4751  

Permittivity: second-1 0.50 min. ASTM D 4491  

Ultraviolet Stability: % 70 min. ASTM D 4355  
 

(1)  Average roll values represent the average test results for a lot in the weaker  
      direction when sampled according to ASTM D 4354 and tested according to the  
      test method specified above. 
 

(2)  If the average grab elongation of the fabric is greater than 115 percent at break,  
      the elongation will be acceptable if the grab tensile strength requirement is met  
      prior to or at 115 percent elongation. 

 

 
A minimum three-inch wide flap of geotextile fabric shall extend beyond both longitudinal 
edges of the geocomposite core.  The geotextile fabric shall cover the full length of the core. 
 
1014-7.02  Geocomposite Edge Drain Fabric:  of the Standard Specifications is 

revised to read: 
 
The geotextile edge drain fabric shall completely wrap around the drainage core material in 
a snug manner and may be permanently bonded to the core.  The geotextile fabric shall be 
a non-woven polyester or polypropylene fabric meeting the following physical requirements: 

 

Property 
Requirement 

(Average Roll Value) (1) 
Test Method  

Weight: oz./sq. yd. 4.0 min. ASTM D 3776  

Grab Tensile Strength: lbs. 90 min. ASTM D 4632  

Grab Elongation at Break: % 35 min., 115 max. (2) ASTM D 4632  

Mullen Burst Strength: psi 140 min. ASTM D 3786  

Trapezoidal Tear: lbs. 30 min. ASTM D 4533  

Puncture Strength: lbs. 30 min. ASTM D 4833  

Apparent Opening Size:  30 – 140 ASTM D 4751  
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U.S. Standard sieve size 

Permittivity: second-1 0.50 min. ASTM D 4491  

Ultraviolet Stability: % 70 min. ASTM D 4355  
 

(1)  Average roll values represent the average test results for a lot in the weaker  
      direction when sampled according to ASTM D 4354 and tested according to the  
      test method specified above. 
 

(2)  If the average grab elongation of the fabric is greater than 115 percent at break,  
      the elongation will be acceptable if the grab tensile strength requirement is met  
      prior to or at 115 percent elongation. 

 

 
1014-8  Temporary Silt Fence Fabric:  the last two paragraphs of the Standard 

Specifications are revised to read: 
 
The fabric shall meet the following physical requirements: 
 

Property 
Requirement 

(Average Roll Value) (1) 
Test Method  

Grab Tensile Strength: lbs. 100 min. ASTM D 4632  

Elongation at 50 % of min.  
tensile strength (60 lb.): % 

50 max. ASTM D 4632  

Permittivity: second-1 0.05 min. ASTM D 4491  

Apparent Opening Size:   
U.S. Standard sieve size 

30 max. ASTM D 4751  

Ultraviolet Stability: % 70 min. ASTM D 4355  
 

(1)  Average roll values represent the average test results for a lot in the weaker  
      direction when sampled according to ASTM D 4354 and tested according to the  
      test method specified above. 

 
 
 

 



LIST OF SUBCONTRACTORS, SUPPLIERS, SERVICE PROVIDERS AND 
MANUFACTURERS BIDDING ON ADOT CONTRACTS 

This form must be submitted to the Civil Rights Office by 4:00 p.m. on the fifth 
working day after the opening of bids. You may make copies of this form. List all 
companies that bid with your firm on this contract. 

FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE STATED TIME 
AND IN THE MANNER HEREIN SPECIFIED SHALL BE CAUSE FOR THE 
BIDDER TO BE DEEMED NONRESPONSIVE. 

Pro1·ect No. TRACS No. Bidder 
~~~~~ ~~~~~~ ~~~~ 

Firm Name Contact Information (address or phone no) 

09/23/10 

















































Project No. TRACS No. 

0000 SC SSC SZ16401C SSC-0-(208)T 

Highway Termini 

•SANTA CRUZ COUNTY

ARIZONA DEPARTMENT OF TRANSPORTATION 

INTERMODAL TRANSPORTATION DIVISION 

CONTRACTS AND SPECIFICATIONS SECTION 

BID SCHEDULE 

CONTRACT # 2016013 

Item County 

LOCAL SANTA CRUZ 

District Gross Length Net Length 

TUCSON 6.82 

Prepared By: 

Vian Rashid 

Location Work Description 

•MULT. UNPAVED RD IN RIO RICO •CHIP SEAL APPLICATION ON DIRT ROADS



Printed: 5/24/2016 Page 1 of2 BID SCHEDULE 

0000 SC SSC 8216401 C 

Item No. Item Description Unit Quantity Unit Price Extended Amount 

4040073 EMULSIFIED ASPHALT (CRS-2P) TON 441 

4040162 COVER MATERIAL CU.YD. 1,675 

7016033 PORTABLE SIGN STANDS (SPRING TYPE) EACH-DAY 280 

7016035 WARNING LIGHTS (TYPE A) EACH-DAY 590 

7016038 TRAFFIC CONE (28 INCHES) EACH-DAY 14,900 

7016039 EMBEDDED SIGN POST EACH-DAY 320 

7016052 TEMPORARY SIGN (10 S.F. OR MORE) EACH-DAY 590 

7016067 CHANGEABLE MESSAGE BOARD (CONTRACTOR EACH-DAY 106 
FURNISHED) 

7016075 FLAGGING SERVICES (CIVILIAN) HOUR 544 

8030092 GRANITE MULCH (1-1/4 INCH MINUS) SQ.YD. 1, 115 

8101018 EROSION CONTROL (STABILIZED CONSTRUCTION SQ.YD. 170 
ENTRANCE/EXIT GRAVEL PAD) 

8101021 EROSION CONTROL (WATTLES) (9") L.FT. 500 

9010001 MOBILIZATION L.SUM 1 

9240181 MISCELLANEOUS WORK (CONTROL OF NOXIOUS SQ.YD. 500 
PLANTS) (MANUAL I MECHANICAL METHODS) 



Printed: 5124/2016 BID SCHEDULE 

0000 SC SSC 5216401 C 

Item No. Item Description Unit 

9240182 MISCELLANEOUS WORK (CONTROL OF NOXIOUS SQ.YD. 
PLANTS) (HERBICIDE) 

9250001 CONSTRUCTION SURVEYING AND LAYOUT L.SUM

Quantity 

611 

1 

Page 2 of2 

Unit Price Extended Amount 

BID TOTAL: 1._I ______ __,I 
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