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Appendix A

15% Plans and Typical Sections of the Selected Alternative
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Appendix B

Cost Estimate Summary



ROUTE: PROJECT DESCRIPTION: NEW
SEGMENT: I-10 (Maricopa) to I-10 (Papago) ESTIMATE LEVEL: 1 DCR
LENGTH: 22.00 Miles TRACS: H5764 01L
COMMENT: DATE: 3/25/2015

ITEM UNIT QUANITY UNIT COST TOTAL COST
200

TTL-MILE 22 1,053,500 23,177,000
CU.YD. 10,656,346 4.14 44,117,272
CU.YD. 1,909,234 5.00 9,546,170
CU.YD. 7,977,580 7.00 55,843,060

TTL-MILE 22.0 71,209 1,566,598
134,250,100

300 & 400
TTL-SQ.YD. 2,293,288 37.22 85,356,179
TTL-SQ.YD. 233,406 22.87 5,337,995
TTL-SQ.YD. 1,746,084 6.42 11,209,859

101,904,034
500

TTL-MILE 22.0 848,499 18,666,978
TTL-MILE 22.0 1,902,096 41,846,112
TTL-EACH 0 0 0

L.SUM 0 0 0
60,513,090

600
77 TTL-SQ.FT. 1,866,691 120.28 224,525,593

OTHER STRUCTURES 1 TTL-EACH 1 1,000,000 1,000,000
225,525,593

700
L.SUM 1 39,411,000 39,411,000

TTL-MILE 22 584,127 12,850,794
TTL-MILE 22 681,622 14,995,684
TTL-EACH 26 255,000 6,630,000
TTL-MILE 22.0 1,136,363 24,999,986

98,887,464
800

TTL-MILE 22.0 1,496,091 32,914,002
CU.YD. 1,743,125 8.00 13,945,000

TTL-MILE 22.0 100,879 2,219,338
TTL-MILE 22.0 3,473,182 76,410,004

125,488,344
900

L.SUM 1 53,114,870 53,114,870
SQ.FT. 1,064,760.00 85.05 90,557,838
SQ.FT. 1,465,946.00 25.00 36,648,650

TTL-MILE 22.0 1,307,762 28,770,764
L.SUM 0 0 0
L.SUM 1 8,445,000 8,445,000
L.SUM 1 750,000 750,000

218,287,122

964,855,747
COST 5.00% 48,242,787

1,013,098,534
COST 10.39% 155,003,114
COST 6% 60,785,912
COST 6% 60,785,912

1,289,673,472

COST
COST
COST
COST
COST
COST 8,578,666 
COST (100,000,000)
COST 448,600,000 

357,178,666

$1,646,852,138

MISCELLANEOUS OR OTHER - RISK RETIREMENT

CONSTRUCTION CONTINGENCY 

SUBTOTAL OTHER PROJECT COSTS

TOTAL ESTIMATED PROJECT COST 

PRIOR RIGHT UTILITY RELOCATIONS AND SERVICE 
DPS TRAFFIC CONTROL

BID ITEM PRICE ESCALATION
CONTRACTOR INCENTIVES

RIGHT OF WAY ACQUISITION AND RELOCATION

MISCELLANEOUS OR OTHER - STIPEND AND PI

INDIRECT COST ALLOCATION

TOTAL ESTIMATED CONSTRUCTION COST

CONSTRUCTION ENGINEERING 

JOINT PROJECT AGREEMENT ITEMS

OTHER NON-BID PROJECT COSTS

UNIDENTIFIED ITEMS (5% OF SUBTOTAL A)

SUBTOTAL B (SUBTOTAL A + UNIDENTIFIED ITEMS)

RETAINING WALLS 
SOUND WALLS 
ROADWAY APPURTENANCES 
CONTRACTOR QUALITY CONTROL 
CONSTRUCTION SURVEYING 

SUBTOTAL A ( ITEMS 200 THRU 900 )

MISCELLANEOUS WORK
TOTAL ITEM 900

EROSION CONTROL 
UTILITY RELOCATION

TOTAL ITEM 800
INCIDENTALS
MOBILIZATION

FREEWAY MANAGEMENT SYSTEM
TOTAL ITEM 700

ROADSIDE DEVELOPMENT
LANDSCAPING
TOPSOIL

TRAFFIC ENGINEERING
TRAFFIC CONTROL 
SIGNING & PAVEMENT MARKING 
LIGHTING
TRAFFIC SIGNAL 

TOTAL ITEM 500
OTHER DRAINAGE

STRUCTURES

TOTAL ITEM 600

NUMBER OF STRUCTURES:

TOTAL ITEM 300 & 400
DRAINAGE
ON-SITE DRAINAGE
OFF-SITE DRAINAGE
PUMP STATION 

TOTAL ITEM 200
BASE AND SURFACE TREATMENT
CONCRETE PAVEMENT 
ASPHALT PAVEMENT 
OVERLAY

CLEARING & REMOVALS
ROADWAY EXCAVATION 
DRAINAGE EXCAVATION 
BORROW
FURNISH WATER SUPPLY
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