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***	FOR PROJECTS WITH AN ENGINEER’S ESTIMATE	***
***	GREATER THAN $90,000,000, CONTACT CONSTRUCTION	***
***	GROUP TO DETERMINE WHETHER LIQUIDATED	***
***	DAMAGE VALUES SHOULD BE INCREASED.	***

***	IF REVISED, OBTAIN BACKUP DOCUMENTATION FOR THE	***
***  INCREASED LIQUIDATED DAMAGE VALUES FOR PROJECT FILE. ***

									    (108RSLD, 08/17/23) SECTION 108	PROSECUTION AND PROGRESS:
[bookmark: _GoBack]108.09	Failure to Complete the Work on Time:	the Schedule of Liquidated Damages table of the Standard Specifications is revised to read:

	SCHEDULE OF LIQUIDATED DAMAGES

	Original Contract Amount
	Liquidated Damages Per Day

	From More Than: 
	To and Including: 
	Calendar Day or Fixed Date:
	Working Day:

	$              0
	$    500,000
	$    450
	$   750

	500,000
	1,000,000
	1,000
	1,800

	1,000,000
	2,000,000
	1,600
	2,100

	2,000,000
	5,000,000
	2,200
	2,400

	5,000,000
	10,000,000
	3,200
	7,100

	10,000,000
	30,000,000
	8,000
	9,600

	30,000,000
	60,000,000
	14,600
	16,900

	60,000,000
	90,000,000
	19,900
	27,860

	90,000,000
	-------
	26,800
	37,520
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