** USE ON PROJECTS PROGRAMMED FOR OVER $18M **
OR
 ** USE ON PROJECTS WITH CONTRACT TIME LONGER THAN 18 MONTHS **

(109DRSCH, 02/10/20)

SECTION 109	MEASUREMENT AND PAYMENT: of the Standard Specifications is modified to add:

109.15	Draw Schedule: 

At the preconstruction conference, the contractor shall submit a planned monthly Draw Schedule for the project. Payments reflected in the Draw Schedule shall be based on the value of the monthly work to be completed. No construction work shall begin and no payments will be made until the Draw Schedule is submitted and approved by the Engineer. Failure of the contractor to comply with this requirement constitutes a waiver of entitlement to additional compensation or a time extension.

Under no circumstances will the Department make payments to the contractor that exceed the actual value of the work completed.
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