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**PROJECTS WITHOUT LANDSCAPE ESTABLISHMENT, USE THE FOLLOWING.**  **INSERT NUMBER OF CALENDAR OR WORKING DAYS, OR PROJECT COMPLETION DATE AND DELETE INAPPLICABLE PARAGRAPHS**

SECTION 108	PROSECUTION AND PROGRESS:

108.08		Determination and Extension of Contract Time:  the first paragraph of the Standard Specifications is revised to read:

The time allowed for the completion of the work included in the contract will be XXXX calendar days, and will be known as the "Contract Time."

The time allowed for the completion of the work included in the contract will be XXXX working days, and will be known as the "Contract Time."

The work included in this project shall be completed by (fill in: Month Day, Year).  The Contract Time will expire on this date.

**PROJECTS WITH LANDSCAPE ESTABLISHMENT, USE THE FOLLOWING.**
**INSERT NUMBER OF CALENDAR OR WORKING DAYS FOR THE CONSTRUCTION PHASE, AND THE NUMBER OF CALENDAR DAYS FOR THE LANDSCAPE ESTABLISHMENT PHASE. DELETE INAPPLICABLE PARAGRAPHS.**

SECTION 108	PROSECUTION AND PROGRESS:

108.08		Determination and Extension of Contract Time:  the first paragraph of the Standard Specifications is revised to read:

[bookmark: _GoBack]The time allowed for the completion of the work included in the construction phase of the contract will be XXXX calendar days.

The time allowed for the completion of the work included in the construction phase of the contract will be XXXX working days.

The work included in the construction phase of this project shall be completed by (fill in: Month Day, Year).  The Contract Time for the construction phase will expire on this date.

The time allowed for the completion of the work included in the landscape establishment phase of the contract will be XXXX calendar days.

The total of the time allowed for the construction phase and the landscape establishment phase will be known as the "Contract Time."
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