

October 5, 2017

**ADDENDUM NO. 4**

TO ALL PARTIES INTERESTED IN PROJECT

**888 MA 000 F014701C**

**888-A(216)T**

PHOENIX METROPOLITAN AREA  
PHOENIX METROPOLITAN AREA FREEWAY LIGHTING PROJECT

**PUBLIC PRIVATE PARTNERSHIP (P3)  
DESIGN-BUILD-FINANCE-OPERATE-MAINTAIN AGREEMENT**

**SOQ SUBMITTAL DATE**

FRIDAY, OCTOBER 20, 2017, AT 12:00 P. M. (ARIZONA TIME)

**OVERVIEW**

Enclosed please find Addendum #4 to the RFQ. In this Addendum, the RFQ has been reissued in its entirety. Capitalized terms and abbreviations not otherwise defined in this Addendum #4 have the meanings given in the RFQ.

In accordance with the RFQ Procurement Schedule, please provide any final comments / questions on Addendum #4 by 12:00pm (ARIZONA TIME) October 10, 2017.


ADOT is also posting Q&A Matrix #3 at this time.

**REVISIONS TO THE REQUEST FOR QUALIFICATIONS (RFQ) PACKAGE:**

The RFQ is hereby clarified and revised as follows:

- Attached to this Addendum #4 is an amended and restated version of the RFQ which replaces the version of the RFQ issued prior to the date of this Addendum #4 in its entirety.

Except as expressly modified by this Addendum #4, all terms, conditions, limitations, plans and procedures for the procurement process for the Project shall be as set forth in the RFQ.

*for*   
Steve Beasley

Engineer - Manager

Attachment: Amended and restated RFQ