

October 11, 2017

ADDENDUM NO. 5

TO ALL PARTIES INTERESTED IN PROJECT

888 MA 000 F014701C

888-A(216)T

PHOENIX METROPOLITAN AREA
PHOENIX METROPOLITAN AREA FREEWAY LIGHTING PROJECT

**PUBLIC PRIVATE PARTNERSHIP (P3)
DESIGN-BUILD-FINANCE-OPERATE-MAINTAIN AGREEMENT**

SOQ SUBMITTAL DATE

MONDAY, OCTOBER 23, 2017, AT 3:00 P. M. (ARIZONA TIME)

OVERVIEW

Enclosed please find Addendum #5 to the RFQ. In this Addendum, the RFQ has been reissued in its entirety. Capitalized terms and abbreviations not otherwise defined in this Addendum #5 have the meanings given in the RFQ.

ADOT is also posting Q&A Matrix #4 at this time.

REVISION TO SOQ SUBMITTAL DATE:

The SOQ Due Date on the above referenced project is changed from FRIDAY, OCTOBER 20, 2017, AT 12:00 P.M. (ARIZONA TIME) to MONDAY OCTOBER 23, 2017 AT 3:00P.M. (ARIZONA TIME).

REVISIONS TO THE REQUEST FOR QUALIFICATIONS (RFQ) PACKAGE:


The RFQ is hereby clarified and revised as follows:

- Attached to this Addendum #5 is an amended and restated version of the RFQ which replaces the version of the RFQ issued prior to the date of this Addendum #5 in its entirety.

Proposers may use the version of the RFQ Forms issued with Addendum #4 for their SOQ provided that, where appropriate, all changes in Addendum #5 are reflected.

Except as expressly modified by this Addendum #5, all terms, conditions, limitations, plans and procedures for the procurement process for the Project shall be as set forth in the RFQ.

Steve Beasley

for 

Engineer - Manager

Attachment: Amended and restated RFQ