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1 PROJECT DESCRIPTION 1 

In general, the South Mountain Freeway Project (Project) is located in the southwestern portion 2 
of the Phoenix metropolitan area in Maricopa County. The South Mountain Freeway Project 3 
constitutes a section of Loop 202 within the regional freeway and highway system. The Record 4 
of Decision (ROD) for the Project identified as the selected alternative the combination of the 5 
W59 and E1 Alternatives is shown in Figure 1-1. 6 

Figure 1-1 7 
Vicinity Map 8 

 9 
The Project will help address the region’s congestion, travel delays, and limited options for 10 
moving people and goods safely through the Phoenix metropolitan region by increasing regional 11 
mobility and capacity by linking regional freeways in the eastern and western portions of the 12 
Phoenix metropolitan area. The connection will further optimize system continuity and the 13 
effectiveness of individual network components, which are important to overall transportation 14 
operation. The Project will reduce the duration of congested conditions on most adjacent 15 
freeways, improve travel times throughout the region, and attract trips from the arterial street 16 
network. 17 

The Project is led by the Arizona Department of Transportation (ADOT), in cooperation with the 18 
Maricopa Association of Governments (MAG). ADOT has undertaken certain planning and 19 
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preliminary concept work concerning the Project development, which is included in the 1 
Reference Information Documents (RIDs). 2 

2 PROJECT STATUS 3 

ADOT has been moving forward with development of the Project for several years, using its own 4 
personnel; retaining consultants; and engaging with stakeholders such as MAG, the municipal 5 
planning organization for Maricopa County, Cities along the Project corridor, resource agencies, 6 
and the public.  7 

On April 26, 2013, a notice of availability for the South Mountain Freeway Draft Environmental 8 
Impact Statement (DEIS) was published in the Federal Register. This notice began a 90-day 9 
public comment period. During the comment period, a public hearing was held on May 21, 2013, 10 
at the Phoenix Convention Center; numerous other community outreach events were also held. 11 
The public comment period ended on July 24, 2013. 12 

On September 26, 2014, the study team released the Final Environmental Impact Statement 13 
(FEIS) for a 60-day public review period. The FEIS incorporates analysis and conclusions 14 
presented in the DEIS for the proposed action, public comments and responses on the DEIS, 15 
and new information that became available after public release of the DEIS. Each comment 16 
received on the DEIS is accompanied by a response in Volume III of the FEIS. Following the 17 
FEIS review period, the study team considered comments received and prepared a ROD which 18 
was released to the public on March 13, 2015. 19 

At the same time as the DEIS publication, the study team also submitted the Initial 20 
Location/Design Concept Report (L/DCR) to ADOT technical groups and agency stakeholders. 21 
The design plans included in the Initial L/DCR represent approximately 15%-level design plans. 22 
The Final L/DCR has been finalized and is included in the RIDs. 23 

3 GENERAL PROJECT IMPROVEMENTS 24 

The Project will complete the Loop 202 from I-10 (Maricopa Freeway) (milepost MP 54.31) to 25 
I-10 (Papago Freeway) (MP 75.91), a distance of approximately 22 miles, in the southwestern 26 
quadrant of the Phoenix metropolitan area. It will begin at its eastern terminus with the existing 27 
system traffic interchange between I-10 (Maricopa Freeway) and Loop 202 (Santan Freeway). 28 
From this point, it will head westward on the Pecos Road alignment for approximately 8 miles 29 
before heading northwest for approximately 5 miles to a point near the existing Elliot Road and 30 
59th Avenue intersection. The freeway will head north for approximately 9 miles, crossing the 31 
Salt River, and reach its western terminus at a new system traffic interchange with I-10 (Papago 32 
Freeway) near 59th Avenue. The new system traffic interchange will include a direct high-33 
occupancy vehicle (DHOV) ramp connection to and from the east on I-10. The design of the 34 
system traffic interchange at I-10 is being coordinated with the high-capacity transit corridor 35 
planned for I-10. 36 

The roadway typical section consists of eight-lanes with three general purpose lanes and one 37 
high-occupancy vehicle (HOV) lane in each direction (see Figure 3-1). The median is closed 38 
with a concrete median barrier dividing the directions of travel. Entrance and exit ramps are 39 
designed using a parallel-type configuration coupled with auxiliary lanes between service traffic 40 
interchanges, as warranted. The freeway mainline design primarily features a rolling profile with 41 
the freeway rising above grade to cross over the crossroads.  42 
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Figure 3-1 1 
Typical Freeway Section 2 

 3 
There are over 50 bridge sites (approximately 77 bridges) along the freeway corridor. Notable 4 
bridges include the Salt River Bridge, which is over 3,000 feet long, multiple bridges over the 5 
Union Pacific Railroad, and the flyover ramps at I-10 (Papago Freeway). Much of this 6 
construction will be over active traffic. There are also five multiuse crossings in the area of the 7 
South Mountains. 8 
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1 SCOPE 1 

It is the objective of this document for the Arizona Department of Transportation (ADOT) to 2 
define the Quality Assurance requirements for the Loop 202 South Mountain Freeway 3 
(“Project”). The Quality Assurance requirements described herein have been developed to 4 
provide consistent implementation and supporting documentation in accordance with the Code 5 
of Federal Regulations (23 CFR 637 Subpart B) – “Quality Assurance Procedures for 6 
Construction” and Federal Highway Administration (FHWA) Technical Advisory T6120.3, which 7 
are available at the following links: 8 

• 23 CFR 637B - http://www.ecfr.gov 9 
• TA 6120.3 - http://www.fhwa.dot.gov 10 

This document, established by the Arizona Department of Transportation (ADOT), verifies that 11 
materials and workmanship incorporated into the Project are in reasonable conformance with 12 
the approved plans and specifications, including any approved changes. 13 

This document is intended to complement ADOT’s Materials Quality Assurance Program and 14 
defines the main components of the Project-specific materials quality assurance program that 15 
involves the collaborative efforts of both the Developer and ADOT. The primary components of 16 
the materials quality assurance program include: quality control (QC) activities by the 17 
Developer, Quality Acceptance activities by an Independent Quality Firm (IQF), and Owner 18 
Verification (OV) activities by ADOT or ADOT’s representatives. As noted in Figure 1, the 19 
Quality Acceptance and OV activities constitute the Acceptance Program. The Quality 20 
Acceptance test results performed by the IQF may be used as part of an acceptance decision 21 
only when the Quality Acceptance results are validated by Owner Verification (OV) testing 22 
results activities. As a part of the materials quality assurance program, ADOT will implement a 23 
modified version of their existing Independent Assurance (IA) program, as discussed later in this 24 
document. 25 

This document clarifies federal requirements relating to Quality Acceptance and statistical 26 
analysis procedures. 27 

A vigorous ADOT Owner Verification program is instrumental to the success of a project where 28 
the use of IQF test results will be used as part of the acceptance decision. 29 

The relationships between the parties and functions described in this document are shown in 30 
Figure 1. 31 

The acceptance process for the Project is composed of the following main components: 32 

• Personnel qualifications 33 
• Laboratory qualifications 34 
• Approval of Developer’s Construction Quality Management Plan (CQMP) 35 
• Developer QC requirements 36 
• IQF Quality Acceptance requirements 37 
• Owner Verification Testing and Inspection Plan (OVTIP) 38 
• Independent Assurance (IA) program  39 

http://www.ecfr.gov/
http://www.fhwa.dot.gov/
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Figure 1: Components and Relationships in ADOT Materials Quality Assurance Program 1 

 2 

 3 

2 QUALIFICATION OF TESTING PERSONNEL 4 

All field and laboratory personnel performing sampling or testing of construction materials on the 5 
Project must meet the technician qualification requirements as presented in the Section VII of 6 
the ADOT Materials Quality Assurance Program (“Sampling and Testing Personnel Qualification 7 
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Program must be observed on an annual basis by ADOT’s IA program for the sampling and 1 
testing they perform. 2 

In the absence of ATTI certification, individuals who currently possess active certification(s) 3 
under another state’s certification program may be allowed to perform Project activities that 4 
would normally be covered by ATTI certification as part of the acceptance decision on a 5 
provisional basis. This provisional status requires prior approval by ADOT on a case-by-case 6 
basis, and is only applicable to this Project. In order to request provisional approval, the 7 
Developer shall supply the following information to ADOT a minimum of 14 Days before the 8 
individual starts sampling and testing on the Project: 9 

• Name of the individual 10 
• Name of the appropriately certified person who will be supervising the individual’s work 11 
• Description of the Work to be performed by the individual, including the type of sampling 12 

and testing the individual is expected to perform 13 
• List of applicable certifications currently held under another state’s certification program 14 

and expiration dates 15 
• Differences between the other state certifications and the corresponding ATTI 16 

certifications. 17 
• Description of how these differences will be managed to avoid errors. 18 

Any authorized provisional approval will be in effect for a maximum of six (6) months from the 19 
time the individual begins working on the Project. By the time this six month period has elapsed, 20 
the individual must have obtained the appropriate ATTI certification(s) in order to be allowed to 21 
continue sampling and testing or materials related inspection on the Project. While in provisional 22 
status, such individuals must be under the direct supervision of someone who has the 23 
appropriate ATTI certification(s). The IQF must obtain this provisional approval from ADOT, 24 
document the certification status of these individuals, and ensure the individuals obtain the 25 
appropriate ATTI certification(s) within the time allotted. Individuals receiving provisional 26 
allowance to perform acceptance work must be observed by ADOT’s IA program within the first 27 
14 days from the time the individual begins sampling and testing on the Project. 28 

3 QUALIFICATION OF LABORATORIES 29 

All laboratories, including mobile or satellite labs, engaged in sampling or testing of construction 30 
materials on the Project must meet the laboratory qualification requirements as presented in 31 
Section VI of the ADOT Materials Quality Assurance Program (“Laboratory Qualifications”) prior 32 
to being utilized on the Project. 33 

Laboratories satisfying these requirements, and the specific test methods for which they are 34 
approved, are listed in the ADOT “Directory of Approved Materials Testing Laboratories” 35 
(https://www.azdot.gov), which is updated periodically. The Developer is responsible for 36 
confirming the approval status of any laboratories utilized by the Developer, and verifying that 37 
laboratories maintain their approval status over the life of their service on the Project. 38 

To avoid an appearance of a conflict of interest, any qualified laboratory and any qualified 39 
personnel must perform only one of the following types of testing on the Project: 40 

A. Developer Quality Control testing; 41 
B. IQF Quality Acceptance testing; 42 
C. ADOT Owner Verification testing;  43 
D. ADOT Independent Assurance testing; or 44 

https://www.azdot.gov/
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E. Referee testing. 1 

4 DEVELOPER’S CONSTRUCTION QUALITY MANAGEMENT PLAN 2 

Developer’s Construction Quality Management Plan (CQMP) shall consist of the QC to be 3 
performed by Developer (see Section 5), the Quality Acceptance to be performed by the IQF 4 
(see Section 6), and how such activities will be conducted in conjunction with OV activities (see 5 
Section 7). The CQMP must establish a clear distinction between QC and Quality Acceptance 6 
activities and define roles and responsibilities. 7 

Additional information for the technical, review, and approval requirements of Developer’s 8 
CQMP may be found in Section GP Section 110.07.2.1.3 of the TPs. 9 

5 DEVELOPER QUALITY CONTROL REQUIREMENTS 10 

Developer shall be responsible for the quality of the Work. Project quality will be enhanced 11 
through the daily efforts of all the workers involved with the Work, supported by Developer’s 12 
CQMP. Developer’s QC portion of the CQMP must include the specific and detailed internal 13 
procedures used by Developer that will ensure that the Work is delivered in accordance with the 14 
RFC Documents. This involves the active participation of the entire work force in working to 15 
achieve "quality" initially and to minimize/eliminate re-work. Developer’s QC is not a part of the 16 
Acceptance Program. 17 

Developer’s CQMP must establish a systematic approach to define the processes, methods, 18 
procedures, and documentation for delivery of QC on the Project. These methods and 19 
procedures must clearly define the authority and responsibility for the administration of 20 
Developer’s QC plan. 21 

6 INDEPENDENT QUALITY FIRM QUALITY ACCEPTANCE REQUIREMENTS 22 

The Quality Acceptance on the Project consists of frontline acceptance testing and inspection 23 
being performed by the IQF. Owner Verification (OV) and Quality Acceptance together are the 24 
basis for the acceptance decision. With regard to materials testing, the IQF-performed Quality 25 
Acceptance results may be used in the acceptance decision, provided that they are statistically 26 
validated and/or verified by the OV test results (See Section 7 for details about OV). Quality 27 
acceptance is performed by the IQF and OV is performed by ADOT or their consultant(s). With 28 
regard to workmanship and other inspection driven features of the Work, the IQF’s inspection 29 
observations and conclusions may be used in the acceptance decision, provided that OV 30 
activities verify the CQMP process, procedure and documentation adherence. 31 

Developer’s Quality Acceptance portion of the CQMP must include the procedures used by the 32 
IQF to ensure that the Work is inspected and tested to verify compliance with the RFC 33 
Documents.  34 

Developer’s CQMP must establish a systematic approach to define the processes, methods, 35 
procedures, and documentation for the IQF to deliver Quality Acceptance on the Project. These 36 
methods and procedures must clearly define the levels of authority and responsibility for the 37 
administration of IQF’s Quality Acceptance plan. 38 

6.1 IQF Materials Acceptance 39 

The quality of materials and construction incorporated into the Project are controlled by 40 
sampling and testing, and must be accepted based on compliance with Developer’s 41 
specifications and the Contract Documents. Compliance is determined by acceptance sampling 42 
and testing. The IQF must randomly sample at prescribed frequencies based on the IQF 43 
sampling guide schedule that meet or exceed those presented in the SMF Sampling Guide 44 
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Schedule included in the RIDs. The IQF’s sampling guide schedule must be published in 1 
Developer’s CQMP. Sampling and testing must be performed by qualified laboratories and by 2 
qualified sampling and testing personnel. 3 

The IQF must not rely wholly on the results of sampling and testing in determining the 4 
acceptability of materials and construction work. The sampling and testing must be 5 
supplemented by sufficient visual inspection of the materials to determine whether the samples 6 
and tests are reasonably representative. In addition, there should be sufficient observation of 7 
the construction operations and processes to assure uniformly satisfactory results. 8 

6.2 IQF Acceptance Sampling and Testing 9 

The IQF’s sampling guide schedule must apply to sampling frequencies only for acceptance 10 
sampling and testing. It must indicate the material type to be sampled, the controlling 11 
specification(s), the frequency of sampling, the location where sampling will occur, the testing to 12 
be performed, and the acceptance criteria. Acceptance samples must be obtained randomly by 13 
IQF. With regard to material types, an approach to type identification similar to that defined in 14 
Table 10 of the SMF Minimum Sampling Guide Schedule included in the RIDs shall be included 15 
in the CQMP. If the Table 10 codes are not adopted outright by the Developer, an alternate 16 
coding system may be proposed; however, such alternate system must then include a direct 17 
cross reference to the codes of Table 10. 18 

After samples are taken, they must be in the immediate custody of the IQF technician. 19 
Thereafter, the samples must remain in IQF’s “chain of custody” until they are delivered to the 20 
appropriate laboratory for testing. 21 

During their initial cure, concrete cylinders may not be in IQF’s continual “chain of custody”. If 22 
this is the case, appropriate measures must be taken to ensure the integrity of the samples. 23 

The intent of the IQF’s sampling guide schedule is to provide guidance to personnel responsible 24 
for sampling and testing materials. The frequency may vary for phases of the Project in 25 
accordance with job conditions, such as, the uniformity of materials at the source, the methods 26 
and equipment used, and weather conditions. The actual number of samples, and locations 27 
from which they are taken, must be representative of the actual construction operations and 28 
must adequately assure or verify that the materials incorporated into the final product, are in 29 
compliance with the Contract Documents and Developer’s specifications. Under extenuating 30 
circumstances, the CIQM may utilize engineering judgment to justify acceptance when sampling 31 
frequencies do not meet the IQF’s sampling guide schedule on a case by case basis. 32 
Conversely, the CIQM may utilize engineering judgment to direct that an amount of acceptance 33 
testing greater than the required minimum be done when deemed necessary. The CIQM must 34 
formally document these variations from the prescribed frequencies. The manner in which these 35 
deviations will be documented must be defined in the Developer’s CQMP. 36 

The IQF must develop a materials sampling and testing plan, indicating the recommended 37 
number of acceptance samples for any given Project element. For an example, see Section 38 
V(E)(1) of the ADOT Materials Quality Assurance Program. 39 

For materials that are sampled on a time designated lot basis, the CQMP must define the 40 
methodology to estimate the relationship between the production lot quantity and the time 41 
required to produce such quantity. This relationship is required in order for the IQF to determine 42 
the recommended number of acceptance samples. 43 
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6.3 IQF Acceptance of Materials by Certification or Other Means 1 

Acceptance of materials by “Certificate of Compliance” or “Certificate of Analysis” must meet or 2 
exceed the requirements of Subsection 106.05 of the Standard Specifications for Road and 3 
Bridge Construction, Section 1000 of the ADOT Materials Testing Manual, and applicable ADOT 4 
Materials Policy and Procedure Directives. The IQF’s sampling guide schedule must reflect the 5 
specific items or components that are planned to be accepted on the basis of certification. 6 

The CQMP must include provisions for such approval and define how the IQF will ensure that 7 
when such approvals are used, they also meet the requirements of the IQF’s sampling guide 8 
schedule and/or the requirements of Contract Documents and Developer’s specifications. 9 

7 OWNER VERIFICATION TESTING AND INSPECTION PROGRAM 10 

IQF inspections, test results and conclusions must by validated by Owner Verification activities. 11 
For materials testing, such validation will be achieved through statistical comparisons between 12 
IQF testing results and OV testing results. For inspection activities, OV will be focused on IQF 13 
process adherence and documentation confirmation. In addition to real-time evaluation, ADOT, 14 
or their consultant(s) will also conduct periodic audits to verify Developer’s compliance with the 15 
approved CQMP. 16 

ADOT or its consultant(s) will develop a comprehensive OVTIP for the Project and submit it to 17 
FHWA for their concurrence. ADOT’s OVTIP will include internal procedures used by ADOT and 18 
their consultant(s) to ensure that the IQF’s frontline acceptance activities are performed in 19 
accordance with the approved CQMP and to verify adherence to the CQMP. ADOT may 20 
complete the development of the OVTIP in parallel with acceptance of Developer’s CQMP. 21 

The OVTIP will clearly address, at a minimum, how ADOT’s OV staff will address the following 22 
requirements: 23 

A. Methods and procedures that clearly define the authority and responsibility for the 24 
administration of OVTIP. 25 

B. Procedures for overseeing and inspecting the Work for compliance with Developer’s 26 
CQMP for each construction operation. 27 

C. Procedures to ensure that the education, training, and certification of personnel 28 
performing OV activities are achieved and maintained, and that all Work is performed in 29 
accordance with the approved OVTIP. 30 

D. Procedures to oversee the status and disposition of any identified noncompliance with 31 
the plans and specifications. 32 

E. Measures to ensure that tools, gauges, instruments, and other measuring and testing 33 
devices used in activities affecting quality are properly maintained, controlled, calibrated, 34 
certified, and adjusted at specified periods to maintain accuracy within industry 35 
standards. 36 

F. A system of planned and periodic audits of Developer’s CQMP to determine adherence 37 
to and the effectiveness of the CQMP. Audit results will be documented, reviewed, and 38 
sent to ADOT and Developer. Follow-up action, including re-audit of deficient areas 39 
following corrective action, must be taken where indicated. 40 

G. A system of planned and periodic audits to determine adherence to and the 41 
effectiveness of the OVTIP. Audit results will be documented, reviewed, and sent to 42 
ADOT. Follow-up action, including re-audit of deficient areas following corrective action, 43 
will be taken where indicated. 44 
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H. Procedures for performing periodic inspection of Work to verify that the IQF has 1 
performed Work in compliance with the Released-for-Construction Plans, specifications, 2 
and Approved Working and Shop Drawings. The procedure should identify a target 3 
oversight inspection rate and methods for performing verification inspections for all QC 4 
and IQF inspectors. 5 

I. Procedures on how OV material sampling and testing will be performed including the 6 
process for generating random test locations, tracking material samples, processing 7 
material samples, review and approval of test records, and tracking compliance with 8 
material testing frequency. 9 

J. Procedures for reviewing Quality Acceptance and OV test results for compliance with 10 
mutually agreed-upon processes and naming conventions to ensure data integrity for 11 
accurate statistical analyses. 12 

K. Procedures for verifying that only tests performed by qualified IQF testing personnel are 13 
submitted to ADOT. 14 

L. Procedures for auditing of QC and Quality Acceptance records, documentation, 15 
procedures, and processes to verify compliance with the Contract Documents and 16 
approved CQMP. 17 

M. Roles and procedures for reviewing Portland cement concrete and hot-mix asphaltic 18 
concrete mix designs. 19 

N. Target frequencies for the independent sampling and testing that are to be conducted as 20 
a part of OV. The target frequency will include a higher frequency of testing at the 21 
beginning of the Project and may be adjusted, as appropriate throughout the Project, 22 
based on the observed consistency of the product, the statistical comparison between 23 
OV and IQF test results and ADOT engineering judgment. 24 

O. Procedures for ensuring that OV testing is performed at the frequencies stipulated in the 25 
OVTIP. 26 

P. Identification of the platform and data structure of the database management system 27 
that will be used to collect, store and retrieve OV test data. Identification of a strategy to 28 
coordinate data between the IQF and ADOT. 29 

Q. Procedures for performing statistical analyses in compliance with procedures outlined in 30 
this TP Attachment 110-2. 31 

R. Procedures for satisfying System Basis IA obligations on this Project. 32 

8 SAMPLE TYPES AND USES 33 

Sampling is either random or fixed, depending on whether the location was selected randomly 34 
(random) or if a specific location was subjectively identified (fixed). Sampling is also either 35 
independent or dependent, based on whether the location was independently selected 36 
(independent) or whether it is based on the location of another sample (dependent/split). Only 37 
ADOT and IQF samples selected randomly and independently may be used in the acceptance 38 
decision. The F- and t- tests described in the “FHWA Reporting” section below are only valid 39 
when using random independent samples.  40 

The IQF must perform additional (fixed) tests when the quality of material is questionable at a 41 
location other than the randomly selected location. This fixed test must constitute an acceptance 42 
test, and a failing result must be addressed in a similar manner to a failing random independent 43 
test. Fixed tests must not count towards meeting minimum IQF testing frequencies and must not 44 
be used in statistical analysis. 45 
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Split samples may be used outside of the statistical analysis for OV of IQF-performed 1 
acceptance tests under ADOT’s OVTIP. A comparison process for performing and analyzing 2 
split samples between ADOT and IQF is necessary during the initial implementation of the 3 
ADOT Materials Quality Assurance Program to ensure that ADOT and IQF laboratory and 4 
testing procedures are in alignment. These samples will be analyzed by ADOT and the results 5 
discussed with the IQF to assure laboratory and technician test results compare favorably. 6 
When the allowable variation limits in OVTIP are exceeded, corrective actions for either or both 7 
parties will be identified and corrective actions will be incorporated as appropriate. This process 8 
will help provide initial alignment of the ADOT and IQF laboratories and testing procedures. The 9 
IQF must commit resources and sample material as necessary to accommodate splitting and 10 
alignment activities defined herein. 11 

Split samples may also be performed throughout the life of the Project as necessary to 12 
investigate non-validating material categories and verify or realign testing equipment and 13 
personnel. 14 

ADOT will review the IQF’s weekly report(s) which continuously track and record the quantity of 15 
material incorporated into the Project as well as documentation that the IQF is meeting the 16 
minimum sampling and testing frequencies. ADOT will use the report(s) to verify compliance of 17 
both the Quality Acceptance and OV testing frequency. 18 

9 NON-VALIDATION AND STATUS OF MATERIAL QUALITY 19 

When OV test results do not statistically validate the Quality Acceptance test results, ADOT and 20 
IQF jointly investigate the source of non-validation. In addition to the need to investigate the 21 
non-validation, the material in question must be immediately evaluated to determine if it can be 22 
left in place or has to be removed, reworked, or repaired. If material is to remain incorporated 23 
into the Project, the material in question will be evaluated using the process described in this 24 
section. IQF or ADOT may exercise engineering judgment to determine whether the material will 25 
perform its intended purpose. There are four possible combinations of passing and failing 26 
results between the OV and Quality Acceptance test results. See Figure 2 for a flowchart of this 27 
process. 28 

A. Both the OV and Quality Acceptance test results are within specification limits. 29 

Although statistical validation has not occurred, both the OV and IQF test results are 30 
within the established specification limits; thus, material quality in question is considered 31 
acceptable. 32 

B. OV test results are within specification limits and Quality Acceptance test results are 33 
outside of specification limits. 34 

Material may be left in place if the IQF determines that engineering judgment may be 35 
used to accept the material or if the material is accepted through the NCR process. 36 

C. Both the OV and Quality Acceptance test results are outside of the specification limits. 37 

Material may be left in place if the IQF determines that engineering judgment may be 38 
used to accept the material or if the material is accepted through the NCR process. The 39 
acceptance of material is subject to one of the two scenarios below. 40 

1. OV test results indicate reasonable conformance with specification requirements, 41 
and ADOT exercises engineering judgment to concur with acceptance of material 42 
based on the IQF’s engineering judgment or through the NCR process. 43 
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2. OV test results do not indicate reasonable conformance with specification 1 
requirement. IQF then performs fixed tests at the OV failed test locations. Based on 2 
the results of the previously completed (OV and IQF) tests, the additional IQF fixed 3 
test results and the subsequent investigation discussions between ADOT and 4 
Developer, ADOT makes a determination on whether the material may be left in 5 
place and ADOT records the disposition. 6 

If the material is reworked, the IQF must perform a fixed test at the ADOT OV failed 7 
location followed by random-independent tests by both the IQF and ADOT. Random-8 
independent test results representing material prior to rework should be excluded from 9 
new statistical analyses. 10 

D. OV test results are outside of specification limits, but Quality Acceptance test results are 11 
within specification limits. 12 

Material may be left in place if the IQF determines that engineering judgment may be 13 
used to accept the material or if the material is accepted through the NCR process. This 14 
is subject to ADOT response in the two scenarios below. 15 

1. OV test result indicates reasonable conformance with specification requirements. 16 
ADOT exercises engineering judgment to concur with acceptance of material based 17 
on the IQF’s engineering judgment or through the NCR process. 18 

2. OV test result does not indicate reasonable conformance with specification 19 
requirement. IQF then performs fixed tests at the OV failed test locations. Based on 20 
the results of the previously completed (OV and IQF) tests, the additional IQF fixed 21 
test results and the subsequent investigation discussions between ADOT and 22 
Developer, ADOT makes a determination on whether the material may be left in 23 
place and ADOT records the disposition 24 

If the material is reworked, the IQF must perform a fixed test at the ADOT OV failed 25 
location followed by random-independent tests by both the IQF and ADOT. Random-26 
independent test results representing material prior to rework should be excluded 27 
from new statistical analyses. 28 
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Figure 2: Non-Validation Flow Chart 1 

2 
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10 ENGINEERING JUDGMENT GUIDING PRINCIPLES 1 

The development of the Project must proceed with a reasonable approach to the quality duties 2 
of the IQF and the extension of the IQF's ability to render decisions in the field with regard to the 3 
Work performed. ADOT recognizes that the IQF is an element of Developer team working to 4 
progress the development of the Project for ADOT, and working alongside Developer who is 5 
responsible for compliance. ADOT recognizes that the IQF should be afforded the opportunity, 6 
in concert with their independent role, to render engineering decisions with respect to 7 
appropriate documents for inspection and testing as long as: 8 

A. Engineering decisions will be delegated no lower than an engineer in charge of a section 9 
of the Project. This engineer may be an employee of ADOT, ADOT's Consultant, or IQF 10 
and must be a Registered Professional Engineer in the State of Arizona. Engineering 11 
decisions will be within an individual’s area of expertise. 12 

B. Engineering judgment to accept material or Work failing specifications will never be 13 
applied solely to promote "partnering" or to help out Developer. The project development 14 
quality will be regarded as the highest order of concern. Schedule is a secondary 15 
consideration with respect to quality delivery of the Project. 16 

C. If these guiding principles do not address the situation, the individual applying 17 
engineering judgment must provide a decision to ADOT as to whether a material failing 18 
to meet specification requirements and is not within applicable tolerances should be 19 
accepted, or not accepted, based on sound engineering principles, experience, and or 20 
related results of applicable material tests. 21 

D. Engineering judgment to accept materials or Work failing specification requirements will 22 
be applied only in cases where natural resources may be lost that will otherwise meet 23 
the intent of the design, (i.e. strength tests versus slump requirements), rejection of 24 
material endangers quality or loss of larger or more significant item (i.e. by rejecting load 25 
of concrete, structure element subject to a cold joint, reflective cracking, etc.) or some 26 
other issue that unduly threatens the overall quality/schedule of the Project. 27 

E. Failed results of material tests may be accepted only for individual tests. Patterns of 28 
failure will not be accepted and will be considered a breakdown in Quality Control 29 
activities and shall be addressed in the CQMP. Recurring use of engineering judgment 30 
for the same plan or specification deviation should result in process corrections to the 31 
construction operations to assure material and work is conforming to plan and 32 
specification requirements. The intent of delegating engineering judgment to the IQF is 33 
not to allow widening of a specification requirement on a continuing basis. 34 

F. The CIQM may utilize engineering judgment to direct that an amount of acceptance 35 
testing greater than the required minimum be done when deemed necessary. The CIQM 36 
must document any variations from the prescribed frequencies. 37 

G. The individual making the engineering judgment will apply good engineering practices to 38 
ensure quality of accepted material by making additional tests, through engineering 39 
analysis, etc. and will document his/her acceptance and justification. 40 

H. Engineering judgment in acceptance of material or Work not meeting specification 41 
requirements will be applied only to situations that are technically sound, in 42 
consideration of localized conditions. Engineering judgment will not be utilized to waive 43 
specification for conditions that have project wide implications. The acceptance of 44 
material or Work not meeting specifications in one instance at a location will not become 45 
a corridor wide or project wide decision. Each situation will be judged on the merits of its 46 
unique characteristics. 47 
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I. ADOT may, at any time, remove engineering judgment authority from the IQF Project 1 
Engineer in specific circumstances. 2 

J. ADOT and FHWA have oversight agreements in place that requires specific 3 
documentation relating to nonconforming material that is allowed to remain in place. Any 4 
instance of the application of these Guiding Principles will be accompanied by 5 
appropriate documentation. 6 

K. The IQF is encouraged but not required to consult with ADOT prior to making 7 
acceptance decisions. 8 

L. IQF personnel are not placed, or appear to be placed, in a position that exhibits signs 9 
that they were pressured by Developer to accept, approve, or continue the duties of the 10 
IQF scope of work as detailed in the Project under duress. 11 

11 FHWA REPORTING 12 

ADOT will submit quarterly reports to FHWA for concurrence with ADOT’s compliance with the 13 
OVTIP. Approved reports must be distributed to the IQF after receiving FHWA concurrence. The 14 
reporting period for specific pay items or materials is dependent on the pace of construction and 15 
the number of tests performed in each analysis category, the time period of the sampling, and 16 
the specification and quality requirements. 17 

The FHWA quarterly report must address the following areas: 18 

A. Statistical analysis results to include specification requirements and status of validation 19 
process during start-up and completion of an item; 20 

B. Monthly Materials Certification letter from the IQF; 21 
C. Non-validation investigation; 22 
D. Non-conformance log; 23 
E. Construction certification; and 24 
F. ADOT and IQF engineering judgment decisions. 25 

12 STATISTICAL ANALYSIS  26 

F-tests and t-tests will be used to analyze OV and Quality Acceptance data. The F-test is a 27 
comparison of variances to determine if the OV and Quality Acceptance population variances 28 
are equal. The t-test is a comparison of means to determine if the OV and Quality Acceptance 29 
population means are equal. In addition to these two types of analyses, independent verification 30 
and observation verification will also be used to validate the Quality Acceptance test results. 31 
ADOT will perform a project-specific analysis of risks in order to develop the type of analysis 32 
and recommended level of significance for specific tests to be performed during OV by ADOT. 33 
This information will be included in the Project OVTIP. 34 

13 REFEREE TESTING 35 

Throughout the life of the Project, there may be differences in material test results or statistical 36 
sample populations between the IQF and ADOT. It is important to recognize the difference 37 
between material quality and statistical validation. 38 

Material quality is measured by whether a test passes or fails and is an indication of whether the 39 
material will perform its intended purpose. Engineering judgment may be used to substantiate 40 
the use of material failing to meet the specification if the material still meets the intended 41 
purpose. Statistical validation is a measure of whether the OV and Quality Acceptance 42 
populations are statistically equal. It does not represent the quality of material being 43 
incorporated into the Project. 44 
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While expected to occur very rarely, disputes over specific test results may be resolved in a 1 
reliable, unbiased manner by Referee Testing and evaluation performed by ADOT’s 2 
Construction & Materials Group or an independent third-party testing laboratory as appointed by 3 
ADOT’s Construction & Materials Group. The decision by ADOT, or its designee, is final. 4 
Referee testing is solely an owner function. Therefore, if a third-party laboratory is utilized, 5 
ADOT will pay for this testing. 6 

14 INDEPENDENT ASSURANCE PROGRAM 7 

The Code of Federal Regulations (23 CFR 637, Subpart B) requires the implementation of an IA 8 
program. ADOT, or its designee, will implement the IA program as described in the ADOT 9 
Materials Quality Assurance Program, Sections V.B (“Independent Assurance Sampling and 10 
Testing”) and V.C (“Correlation Testing”). 11 

The IA program evaluates the sampling/testing personnel and testing equipment used in 12 
acceptance of materials. The Code of Federal Regulations allows observations, split sample 13 
results, and proficiency sample results as means of evaluating testing personnel within a State’s 14 
IA program. Calibration checks, split sample results, and proficiency sample results are 15 
permissible inclusions to the IA program for evaluating acceptance testing equipment. The IA 16 
program does not directly determine the acceptability of materials. 17 

The Project will utilize a “System Basis” IA, which is based on evaluating and verifying 18 
satisfactory performance by the individuals performing acceptance sampling and testing, and 19 
the equipment utilized, for a particular period of time. The IA Program on this Project will be 20 
implemented as follows: 21 

A. Each IQF individual who will perform acceptance sampling and testing in the field must 22 
be observed and evaluated by ADOT IA personnel to verify that sampling and testing is 23 
being conducted properly in accordance with the appropriate test methods. Except as 24 
indicated in Section 2, such evaluation must occur within 30 days of initial service on the 25 
Project and every 12 months thereafter. 26 

B. Each IQF individual who will perform acceptance sampling and testing in the laboratory 27 
must be evaluated on the basis of IA split or proficiency sample testing. Except as 28 
indicated in Section 2, such evaluation must occur within 30 days of initial service and 29 
every 12 months thereafter.  30 

The IQF must track the qualification status of all IQF technicians and proactively request and 31 
schedule all evaluations. 32 

The objective of the “System Basis” is to evaluate and verify that the individuals performing 33 
acceptance sampling and testing, and the equipment utilized, are qualified for a twelve month 34 
period. The goal is for all individuals who are performing such sampling and testing, and the 35 
equipment utilized, in a given twelve month period to be covered by this verification. 36 

For each twelve month period, ADOT will submit a report to the FHWA documenting activities of 37 
the I.A. “System Basis” program for the Project. The report will include the following information: 38 

A. Names and number of technicians performing acceptance sampling and testing the 39 
Project. 40 

B. Number of such technicians evaluated by the program. 41 
C. Number of such technicians that had deviations, as determined by the evaluation. 42 
D. Summary of how the deviations were addressed, along with any potential systematic 43 

solutions to recurring deficiencies. 44 



ADDENDUM #5 

Arizona Department of Transportation  - 16 -  Request for Proposals 
South Mountain Freeway Project  202 MA 054 H882701C 
Addendum #5 (10-16-2015)  Volume II – Technical Provisions 
  TP Attachment 110-2 

E. Goals for the upcoming twelve month period. 1 

ADOT will identify materials requiring IA sampling and testing in the OVTIP. The IA program 2 
does not directly determine the acceptability of materials 3 
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TP Attachment 408-1 – Pertinent Third-Party Agreement Requirements 1 

 2 

TP Attachment 408-1 – Pertinent Third-Party Agreement Requirements 3 

TP Attachment 408-1.1 – Maintenance Agreement 4 
TP Attachment 408-1.2 – South Mountain FreewayCity Street Turnback 5 
TP Attachment 408-1.3 – Pedestrian Crossing 6 
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TP Attachment 408–1.1 1 

City of Phoenix 
Maintenance Agreement 

The following table identifies the ADOT commitments stated in the pertinent Third-Party Agreement listed above, with minor modifications for 
clarification purposes. Developer is responsible for performing and complying with all obligations of ADOT under such Third-Party Agreement, 
except those obligations that are specifically identified below as being retained by ADOT. 

ADOT CAR 
No. IGA/JPA 
15-0005211-I 

Third-Party Agreement Description 
Intergovernmental Agreement between ADOT and City of 

Phoenix concerning ADOT abandonment and City 
maintenance of designated cross streets following final 

acceptance of the Project 

Description of ADOT-Retained Obligations 

III.1 

a. Be generally responsible for facilities within the State’s 
access control limits as shown in Exhibit A, (other than those 
areas identified in Exhibit A as being the City’s 
responsibility), including the construction, reconstruction, 
major rehabilitation and/or betterments, of the roadways, 
curbs, gutters, sidewalks, medians, channelization, drainage 
facilities  (except where responsibility is defined by separate 
Agreement), guardrails, barriers, crash attenuation devices, 
walls, chain-link fencing, bridge structures (including 
pedestrian bridges, overpasses and wildlife crossings), 
drainage, tunnels, and other roadway-related facilities 
(excluding special traffic signals, wrought iron fencing, 
certain drainage facilities and special materials requested by 
the City). 

ADOT retains this obligation, exceptDelegated to Developer to 
the extent of Developer obligations set forth elsewhere in the 
Contract Documents. 

III.1 

b. Be responsible for major resurfacing, rehabilitation, and 
roadway reconstruction treatments including the construction 
and replacement of all Portland Cement Concrete Pavement 
(PCCP) roadway surfaces and all asphalt concrete roadway 
surfaces requiring such activities found within the City’s 
areas of responsibility located within State rights-of-way, in 
excess of 100 square feet in size for paving and in excess of 
50 linear feet in length per repair for curb, gutter and 
sidewalk. 

ADOT has the right to oversee Developer’s performance for 
compliance.None retained; all delegated to Developer. 

III.1 
c. Be responsible for maintenance of all storm drain 
siphons within State highway rights-of-way, of which the 
State is the primary user. 

ADOT retains this obligation, except to the extent of Developer 
obligations set forth elsewhere in the Contract Documents.None 
retained; all delegated to Developer. 
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City of Phoenix 
Maintenance Agreement 

The following table identifies the ADOT commitments stated in the pertinent Third-Party Agreement listed above, with minor modifications for 
clarification purposes. Developer is responsible for performing and complying with all obligations of ADOT under such Third-Party Agreement, 
except those obligations that are specifically identified below as being retained by ADOT. 

ADOT CAR 
No. IGA/JPA 
15-0005211-I 

Third-Party Agreement Description 
Intergovernmental Agreement between ADOT and City of 

Phoenix concerning ADOT abandonment and City 
maintenance of designated cross streets following final 

acceptance of the Project 

Description of ADOT-Retained Obligations 

III.1 

d. Participate with the City in ongoing monthly landscape 
meetings to review water usage and integrate the Developer 
into these meetings to make informed decisions and 
recommendations. 

ADOT retains this obligation, except to the extent of Developer 
obligations set forth elsewhere in the Contract Documents. 

III.1 e. Not allow the Developer to connect drainage facilities to 
the Laveen Area Conveyance Channel (LACC). 

ADOT has the right to oversee Developer’s performance for 
compliance.None retained; all delegated to Developer. 

III.1 

f. Be responsible for the cost of water for landscape 
irrigation along the SR 202 – South Mountain Freeway at the 
interchanges with current points of connection as identified in 
Exhibit C, in excess of 0.15 acre feet per acre annually. 

ADOT has the right to oversee Developer’s performance for 
compliance.None retained; all delegated to Developer. 

III.1 

g. Be responsible for the installation of all initial pavement 
markings (such as lane lines, edge lines, etc.)  Maintain all 
transverse markings (such as crosswalks, stop bars, etc.), 
and symbol markings (such as turn arrows, “left turn only” 
words, etc.) atwithin the Intersections between the off-ramp 
gore and the subsequent on-ramp gore.project limits.  

ADOT has the right to oversee Developer’s performance for 
compliance.None retained; all delegated to Developer.  

III.1 
h. Maintain all pavement markings except those identified 
and shown in Exhibit A as being in the City’s area of 
responsibility. 

None retained; all delegated to the Developer. 

III.1 

hi. Be responsible for the installation of all initial signing. 
Maintain all signs except those identified and shown in 
Exhibit A as being in the City’s area of responsibility.  
Maintain all overhead sign structures and large ground-
mount guide signs (16 square feet or larger).  Maintain all 
signs on the frontage roads between) within the off-ramp 
gore and the subsequent on-ramp goreproject limits. 

ADOT has the right to oversee Developer’s performance for 
compliance.None retained; all delegated to Developer. 

III.1 ij. Be responsible for maintaining the structural integrity of 
Sound Walls constructed within the State’s rights-of-way.   

ADOT has the right to oversee Developer’s performance for 
compliance.None retained; all delegated to Developer. 
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City of Phoenix 
Maintenance Agreement 

The following table identifies the ADOT commitments stated in the pertinent Third-Party Agreement listed above, with minor modifications for 
clarification purposes. Developer is responsible for performing and complying with all obligations of ADOT under such Third-Party Agreement, 
except those obligations that are specifically identified below as being retained by ADOT. 

ADOT CAR 
No. IGA/JPA 
15-0005211-I 

Third-Party Agreement Description 
Intergovernmental Agreement between ADOT and City of 

Phoenix concerning ADOT abandonment and City 
maintenance of designated cross streets following final 

acceptance of the Project 

Description of ADOT-Retained Obligations 

III.1 

jk. Be responsible for the design and construction of a two-
lane collector road (Cross Section F from the City of Phoenix 
Street Transportation Department Design Standards) at the 
Durango Road alignment within the project limits. 

ADOT has the right to oversee Developer’s performance for 
compliance.None retained; all delegated to Developer. 

III.1 

kl. Provide structural maintenance to the sub-structure and 
the superstructure of the bridge and/or tunnel, to maintain 
structural integrity, of the following specialized structures: 
pedestrian bridges, wildlife crossings, overpasses, 
underpasses and pedestrian tunnels that are constructed 
over/under mainline roadways of the State, excluding the 
maintenance of all Non-Standard State Items constructed at 
the City’s request as a part of the Project 

ADOT has the right to oversee Developer’s performance for 
compliance.None retained; all delegated to Developer. 

III.1 lm. Provide response and clean-up of all Hazardous Material 
Incidents within State’s rights-of-way. 

ADOT retains this obligation, except to the extent of Developer 
obligations set forth elsewhere in the Contract Documents. 

III.1 
mn. Be responsible for the maintenance of the Electrical 
Facilities and supporting electrical equipment as outlined in 
Exhibit B. 

ADOT retains this obligation, exceptDelegated to Developer to 
the extent of Developer obligations set forth elsewhere in the 
Contract Documents. 

III.1 

no. Confirm, per established procedures of the State's 
Phoenix Maintenance District Permit Office, that the City has 
a valid five (5) year Blanket Permit on file for only 
Routine/Minor Maintenance and emergency maintenance 
work and a five year Blanket Permit for operation and 
maintenance of the Electrical Facilities and supporting 
electrical equipment covered by this Agreement, provided by 
the City within the State's rights-of-way.  The State will 
provide the City with a renewal notice 30-days prior to the 
end of each five year permit term granted to the City.   

ADOT retains this obligation, except to the extent of Developer 
obligations set forth elsewhere in the Contract Documents. 
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City of Phoenix 
Maintenance Agreement 

The following table identifies the ADOT commitments stated in the pertinent Third-Party Agreement listed above, with minor modifications for 
clarification purposes. Developer is responsible for performing and complying with all obligations of ADOT under such Third-Party Agreement, 
except those obligations that are specifically identified below as being retained by ADOT. 

ADOT CAR 
No. IGA/JPA 
15-0005211-I 

Third-Party Agreement Description 
Intergovernmental Agreement between ADOT and City of 

Phoenix concerning ADOT abandonment and City 
maintenance of designated cross streets following final 

acceptance of the Project 

Description of ADOT-Retained Obligations 

III.1 
op. Review any City requests for ADOT encroachment 
permits not covered by a Blanket Permit and provide a 
response either approving or denying the request. 

ADOT has the right to oversee Developer’s performance for 
compliance.ADOT retains this obligation, except to the extent of 
Developer obligations set forth in the Contract Documents. 

III.1 

pq. Review recommendations from the City for future 
installations, removals, significant modifications, additions or 
betterments of Electrical Facilities governed by this 
Agreement and shown in Exhibit B, which will require a State 
approved “Non-Blanket Permit” and will be done at the City’s 
expense. 

ADOT retains this obligation, except to the extent of Developer 
obligations set forth elsewhere in the Contract Documents. 

III.1 

qr. Comply with the 2009 Manual on Uniform Traffic Control 
Devices (MUTCD) (or the latest edition as published by the 
Federal Highway Administration (FHWA)) and the current 
Arizona Supplement, as per Arizona Revised Statues § 28-
641, when performing any work under this agreement.  
Traffic Control plans will be reviewed and/or approved by and 
through the Arizona Department of Transportation (ADOT), 
Phoenix Maintenance District Permits. 

ADOT has the right to oversee Developer’s performance for 
compliance.None retained; all delegated to Developer. 
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TP Attachment 408-1.2 1 

City of Phoenix 
South Mountain Freeway 

City Street Turnback 
The following table identifies the ADOT commitments stated in the pertinent Third-Party Agreement listed above, with minor modifications for 
clarification purposes. Developer is responsible for performing and complying with all obligations of ADOT under such Third-Party Agreement, 
except those obligations that are specifically identified below as being retained by ADOT. 

ADOT CAR 
No. 15-

0005234-I 
Third-Party Agreement Description Description of ADOT-Retained Obligations 

II.1 

a. Upon final acceptance of the Project, abandon 
ownership, jurisdiction and maintenance responsibilities of 
the cross streets, generally outside of the State’s control of 
access limits, shown in Exhibit A (as modified pursuant to 
section II.1.d. and  section II.2.c.), by a State Transportation 
Board Resolution which is valid upon recordation in the 
County Recorder’s Office. 

ADOT retains this obligation. 

II.1 

b. Continue to own and maintain the Project within the 
State’s access control limits, shown in Exhibit A, to include 
any overhead freeway sign facilities within the surface streets 
but beyond the access control limits. 

ADOT retains this obligation, exceptDelegated to Developer to 
the extent of Developer obligations set forth elsewhere in the 
Contract Documents. 

II.1 c. Continue to own and maintain any non-operating right-of-
way not used in the construction of the Project. 

ADOT retains this obligation, except to the extent of Developer 
obligations set forth elsewhere in the Contract Documents.None 
retained; all delegated to Developer. 

II.1 

d. Agree that Exhibit A, made part of this Agreement, will be 
modified to reflect any changes to the location of the side 
streets, access control limits and overhead freeway sign 
locations made during the design and construction of the 
Project and that any change to said side streets, access 
control or overhead freeway sign locations will be 
automatically included in the abandonment as set forth in 
section II. 1. a. above. 

ADOT retains this obligation. 
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TP Attachment 408-1.3 1 

City of Phoenix 
Pedestrian Crossing 

The following table identifies the ADOT commitments stated in the pertinent Third-Party Agreement listed above, with minor modifications for 
clarification purposes. Developer is responsible for performing and complying with all obligations of ADOT under such Third-Party Agreement, 
except those obligations that are specifically identified below as being the obligations of ADOT. 

ADOT CAR 
No. 15-

0005526-I 
Third-Party Agreement Description Description of ADOT-Retained Obligations 

II.1 
 a. Prepare and provide the design plans, specifications and 
other such documents required for the construction of the 
Project and incorporate public artist aesthetic enhancements. 

ADOT has the right to oversee Developer’s performance for 
compliance.None retained; all delegated to Developer. 

II.1 b. The State will obtain federal funds for the design and 
construction costs associated with the Project. ADOT retains this obligation. 

II.1 

c. Work with the City to coordinate the involvement of a 
City-selected artist with the design team and the SR 202 - 
South Mountain Freeway Aesthetics and Landscaping Task 
Force to design and engineer integrated public art 
enhancements for the Project. 

ADOT has the right to oversee Developer’s performance for 
compliance.Delegated to Developer to the extent set forth in the 
Contract Documents. 

II.1 

d. Include in the design and construction contract for the 
South Mountain Freeway a not to exceed allowance for the 
Developer to construct the aesthetic enhancements of 
$600,000.00.   

ADOT retains this obligation. 

II.1 

e. Enter into a contract with a firm to whom the award is 
made for the construction of the South Mountain Freeway 
that incorporates the public artist’s aesthetic enhancements 
for the Project. Administer the contracts for the South 
Mountain Freeway Project and make all payments to the 
contractor.   

ADOT retains this obligation, except to the extent of Developer 
obligations set forth elsewhere in the Contract Documents. 

II.1 

f. Obtain, from the City, a TRACS permit which will allow 
the State the right to enter City right-of-way as required to 
conduct any and all construction and pre-construction related 
activities for said Project, including without limitation, 
temporary construction easements or temporary rights of 
entry on to and over said rights-of-way of the City. The State 
is not required to obtain the City’s permission to enter into 
former City right-of-way taken into the State highway system 
by resolution of the State Transportation Board. 

ADOT retains this obligation, except to the extent of Developer 
obligations set forth elsewhere in the Contract Documents.None 
retained; all delegated to Developer. 
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City of Phoenix 
Pedestrian Crossing 

The following table identifies the ADOT commitments stated in the pertinent Third-Party Agreement listed above, with minor modifications for 
clarification purposes. Developer is responsible for performing and complying with all obligations of ADOT under such Third-Party Agreement, 
except those obligations that are specifically identified below as being the obligations of ADOT. 

ADOT CAR 
No. 15-

0005526-I 
Third-Party Agreement Description Description of ADOT-Retained Obligations 

II.1 

g. Confirm, per established procedures of the State's 
Phoenix Maintenance District Permit Office, a valid blanket 
Encroachment Permit for the routine/normal maintenance 
and emergency maintenance work to be provided by the City 
within the State's rights-of-way.  Process any other 
Encroachment Permits that may be needed to work within 
the State’s right-of-way to effectively meet the obligations set 
forth for the City in this Agreement.  The State agrees all 
activities that are reasonably required to be performed by the 
City under this Agreement shall be set forth in and covered 
by the appropriate Encroachment Permit. 

ADOT retains this obligation. 

II.1 

h. Upon completion of the pedestrian bridge and final 
inspection and acceptance of all the pedestrian bridge 
improvements, maintain structural integrity of the pedestrian 
bridge.   

ADOT retains this obligation, except to the extent of Developer 
obligations set forth elsewhere in the Contract Documents.None 
retained; all delegated to Developer. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

Land Use 

LNDU-1 
ADOT and FHWA will coordinate with public land holding agencies (BLM and 
ASLD) managing affected public land and the various leaseholders to complete 
acquisition of parcels needed for the South Mountain Freeway. 

ADOT retains this obligation. 

Social Conditions 

SOC-1 

ADOT will consider methods of reducing the amount of R/W needed, providing 
alternative access to the local road network to satisfy emergency services access 
requirements, and using noise barriers, aesthetic treatments of structures, and 
landscaping to reduce neighborhood intrusions.  

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

SOC-2 ADOT will coordinate during the design phase to designate necessary utility 
corridors for relocations where appropriate. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

SOC-3 

ADOT will coordinate with all local agencies and private facility owners to 
minimize, where possible, the effects of utility relocations and adjustments. 
Coordination will include, when possible, developing construction schedules to 
coincide with scheduled maintenance periods and off-peak loads. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

SOC-4 

ADOT will coordinate with appropriate City of Phoenix officials during the final 
design process to consider and identify, if appropriate, enhancements such as a 
pedestrian overpass to reduce possible pedestrian-related impacts. Such 
enhancements would be independent of this project and would not change this 
NEPA document. 

ADOT retains this obligation, except to the 
extent of Developer obligations set forth 
elsewhere in the Contract Documents. 

SOC-5 ADOT will coordinate with municipalities and affected communities to address and 
resolve impacts on internal road networks.  

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Note: A list of acronyms and abbreviations is provided at the end of the attachment. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

SOC-6 

ADOT will develop and implement a public involvement plan for the design and 
construction phases of the proposed action. Objectives of continued public 
involvement may include, but will not be limited to, a level of involvement in: 

• architectural design treatment of structures 
• measures to minimize harm to Section 4(f) resources  
• the acquisition and relocation process 
• modification to the local roadway network 
• construction activity monitoring 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

SOC-7 ADOT will coordinate with all appropriate emergency services, and efforts will be 
made to minimize effects on response routes and times for all service areas. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Displacements and Relocations 

DIS-1 

An acquisition and relocation assistance program will be conducted in accordance 
with the Uniform Relocation Assistance and Real Property Acquisition Policies Act 
of 1970, as amended (49 C.F.R. Part 24), which identifies the process, 
procedures, and entitlements for R/W acquisition and relocation of affected 
residents or businesses. 

See Article 5 of the Agreement for further 
details related to ADOT’s responsibilitiesand 
Developer’s respective obligations. 

DIS-2 

Relocation assistance will be available to all residential and business relocatees, 
without discrimination. All replacement housing will be decent, safe, and sanitary. 
Replacement housing is available in the general area; last-resort housing will, 
however, be provided if it were found that sufficient, comparable housing were not 
available within monetary limits of owners and tenants. If necessary, specific 
relocation plans will be developed to assist displacees, including residents of 
mobile homes, in finding new locations for their mobile homes. All acquisitions and 
relocations resulting from the proposed freeway will comply with Title VI of the Civil 
Rights Act of 1964 and with 49 C.F.R. Part 24. 

See Article 5 of the Agreement for further 
details related to ADOT’s responsibilitiesand 
Developer’s respective obligations. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

DIS-3 

Private property owners will be compensated at market value for land and may be 
eligible for additional benefits. As for renters, HUD considers anything under a 
6 percent rental vacancy rate as a “tight” rental market. The Rental Supplement is 
based on a calculation between the current rental plus utilities and the determined 
available comparable rental unit plus utilities times 42 months (if the amount of the 
benefit exceeds $7,200 the benefit would fall under the Last Resort Provisions of 
the Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, as amended). This payment will be made available to assist with the 
difference in rent if the cost of replacement housing were to exceed the rental cost 
at that time (with conditions). 

See Article 5 of the Agreement for further 
details related to ADOT’s responsibilitiesand 
Developer’s respective obligations. 

DIS-4 

ADOT will provide, where possible, alternative access to properties losing access 
to the local road network. In the event that alternative access could not be 
provided, ADOT will compensate affected property owners in accordance with the 
Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, 
as amended. 

See Article 5 of the Agreement for further 
details related to ADOT’s responsibilitiesand 
Developer’s respective obligations. 

DIS-5 
ADOT will coordinate with the local jurisdictions, MAG, and Valley Metro to identify 
opportunities to use excess R/W, whenever possible, for future park-and-ride lots 
and related public facilities.  

ADOT retains this obligation, except to the 
extent of the Developer obligations set forth 
elsewhere in the Contract Documents. 

Economics 

ECON-1 
During construction, ADOT will coordinate with local businesses to ensure 
reasonable access to businesses will be maintained during regular operating 
hours. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Air Quality 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

AQ-1 

Mitigation measures will be followed in accordance with Maricopa County rules 
310 and 310.01. Such measures could include, but are not limited to: 
Site preparation 

• Minimize land disturbance. 
• Use watering trucks to minimize dust. 
• Stabilize the surface of dirt piles if not removed immediately. 
• Use windbreaks to prevent accidental dust pollution. 
• Limit vehicular paths and stabilize temporary roads. 
• To prevent dirt from tracking or washing onto paved roads, stabilized 

construction entrances will be placed adjacent to paved roads and fencing 
will be installed to direct vehicles to drive over the track pad immediately 
before entering a paved surface. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

AQ-2 

Mitigation measures must be followed in accordance with Maricopa County rules 
310 and 310.01. Such measures could include, but are not limited to:  
Construction 

• Use dust suppressants on unpaved traveled paths. 
• Minimize unnecessary vehicular and machinery activities. 
• To prevent dirt from tracking or washing onto paved roads, stabilized 

construction entrances will be placed adjacent to paved roads and fencing 
will be installed to direct vehicles to drive through the entrance before 
entering a paved surface. 

• To the extent practicable, construction equipment that meets EPA’s Tier 4 
emission standards shall be used. 

• Where feasible, construction equipment powered by alternative fuels (e.g., 
biodiesel, compressed natural gas, electricity) shall be used. 

• ADOT will require training in compliance with Maricopa County rule 310 for 
contractor’s personnel regarding air quality impacts from construction 
activities, potential health risks, and methods to reduce emissions. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

AQ-3 

Mitigation measures must be followed in accordance with Maricopa County rules 
310 and 310.01. Such measures could include, but are not limited to:  
Postconstruction 

• Revegetate or use decomposed granite or rock mulch on all disturbed 
land. 

• Remove dirt piles and unused materials. 
• Revegetate all vehicular paths created during construction to avoid future 

off-road vehicular activities. 
• Include control of access fence to prevent vehicle traffic on unpaved 

surfaces. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

AQ-4 A Traffic Management Plan will be developed and implemented to help reduce 
impacts of traffic congestion and associated emissions during construction. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

AQ-5 
An approved dust permit will be obtained prior to demolition and construction from 
the Maricopa County Air Quality Department for all phases of the proposed action. 
The permit will describe measures to control and regulate air pollutant emissions. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Noise 

NOI-1 

General locations of noise barriers have been identified, but these locations and 
general noise wall design will be reevaluated as design progresses. Where 
feasible, noise barriers will be constructed as early as possible in the construction 
phasing to shield adjacent properties from construction-related noise impacts. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Water Resources 

WRE-1 

The proposed freeway will have properly designed drainage channels to resist 
erosion, energy-dissipating structures at all culverts where discharge velocity may 
cause downstream erosion, and sediment-trapping basins strategically located to 
maximize sediment removal and to function as chemical-spill containment 
structures. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WRE-2 Vegetative or mechanical means will be used to minimize erosion from cut and fill 
slopes. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WRE-3 Runoff discharge from the roadway to the irrigation district canals and conveyance 
ditches will be minimized by roadway design and the use of permanent BMPs.  

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

WRE-4 

To reduce the potential impact of contaminants such as oil, grease, soil, and trash, 
settling basins will be used to collect water and allow materials to settle. The 
basins could also serve to contain chemical spills resulting from vehicle accidents. 
Each basin will be designed to contain an initial rainfall runoff volume before 
allowing discharge. If an accident occurs, and the basins are dry at the time of the 
accident, the spill volume, in most cases, will be accommodated. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WRE-5 

A construction AZPDES permit, for ground-disturbing activities exceeding 1 acre, 
will be obtained from ADEQ for the project in accordance with the provisions set 
forth in Section 402 of the CWA. The AZPDES permit must be consistent with 
discharge limitations and water quality standards established for the receiving 
water. 
The contractor shall coordinate with ADOT before filing a Notice of Intent and a 
Notice of Termination with ADEQ in accordance with Section 402 of the CWA and 
shall provide copies of the permit authorization to ADOT. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WRE-6 

A SWPPP shall be prepared by the contractor in accordance with the AZPDES 
construction general permit.  
Upon construction completion, all contaminated material (e.g., concrete wash 
water) will be removed and disposed of in accordance with local, regional, and 
federal regulations. 
The contractor will comply with ADOT’s Post-Construction Best Management 
Practices Program. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WRE-7 ADOT will coordinate with appropriate governmental bodies such as flood control 
districts and GRIC when designing drainage features for the proposed action. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WRE-8 
ADOT will replace water lost through well acquisitions. This will be done through 
full well replacement or well abandonment and compensation (if requested by the 
owner). 

See Article 5 of the Agreement for further 
details related to ADOT’s responsibilitiesand 
Developer’s respective obligations. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

WRE-9 
An analysis will be performed during the design process to determine whether it is 
possible to keep the Foothills Community Association well in its current location, 
but move the well controls and associated piping to outside of the R/W.  

ADOT retains this obligation. 

WRE-10 
Existing irrigation canals affected by the freeway may be relocated to allow for 
conveyance of irrigation water (through installation of pipe, conduit, or extension) 
from one side of the freeway to the other. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WRE-11 

A copy of the certificate authorizing permit coverage and a copy of the Notice of 
Termination acknowledgement letter will be sent to ADOT EPG, Glendale, 
Phoenix, Chandler, Goodyear, Tolleson, and Avondale, as appropriate, based on 
the location of project activities 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WRE-12 ADOT will comply with the State of Arizona Surface Water Quality Standard Rules 
(18 A.A.C. § 11). 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WRE-13 
Water used for dust suppression will not contain contaminants that could violate 
ADEQ water quality standards for surface waters or aquifers and will not be 
discharged off site. ADOT will obtain the necessary permits for such activities. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Floodplain 

FLD-1 
Bridge structures will be designed to cross floodplains in such a way that their 
support piers and abutments will not contribute to a rise in floodwater elevation of 
more than a foot.  

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

FLD-2 Floodplain impacts will be minimized by implementing transverse crossings of the 
floodplain and avoiding longitudinal encroachments. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

FLD-3 The Maricopa County Floodplain Manager will be given an opportunity to review 
and comment on the design plans. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

FLD-4 
On-site drainage design must be performed using the procedures in FHWA’s 
Urban Drainage Design Manual, Hydraulic Engineering Circular No. 22 (2009b, 
with revisions). 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

FLD-5 

The hydraulic design of culverts must be performed using the procedures in 
FHWA’s Hydraulic Design Series No. 5, Hydraulic Design of Highway Culverts 
(2012). Other criteria include:  

• Culverts must be sized, at a minimum, based on the design discharge of a 
50-year storm. 

• With the 100-year storm, water levels must not significantly increase the 
flood damage potential on areas outside of the proposed R/W or as noted 
in accordance with ADOT’s Roadway Design Guidelines (2012a), Section 
611.3.C. 

• Reinforced concrete box culvert and reinforced concrete pipe must be 
provided with adequate cover. 

• Outflow discharges from detention basins must not cause peak discharges 
downstream greater than peak discharges without the project. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

FLD-6 

Comprehensive hydrologic, hydraulic, sediment transport, and erosion-related 
assessments regarding potential 100-year flood effects associated with ephemeral 
washes will be conducted on the Selected Alternative. Results will provide 
information necessary to make a determination regarding what mitigation 
measures will need to be implemented. Measures may include physical structures 
associated with the freeway such as culverts. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Waters of the United States 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
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ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

WUS-1 

ADOT will prepare and submit an application to USACE for a CWA Section 404 
permit as appropriate, dictated by impacts on jurisdictional waters. If necessary, 
ADOT will submit a CWA Section 401 application to ADEQ. The permit conditions 
will be developed according to the current Memorandum of Agreement between 
USACE, ADOT, and FHWA. Work must not occur within jurisdictional waters until 
the appropriate CWA Section 401 certification and Section 404 permit is obtained. 

ADOT will be the signatory for this commitment 
(see Section DR 420.2.6.2 of the TPs for more 
details). 

WUS-2 

If more time is required to complete the South Mountain Freeway than authorized 
by the Section 404 of the CWA permit, ADOT will submit a request for a time 
extension to USACE and ADEQ at least 1 month prior to reaching the authorized 
date. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer.. 

WUS-3 

If previously unidentified cultural resources are encountered in or adjacent to 
waters of the United States during the construction of the freeway, ADOT will notify 
FHWA and USACE immediately to make arrangements for the proper treatment of 
those resources. 

Developer shall alert ADOT immediately if any 
unidentified cultural resources are encountered 
during activity related to the construction of the 
freeway. ADOT will make arrangements for the 
proper treatment of those resources and notify 
the appropriate agencies to evaluate the 
significance of those resources. 

WUS-4 
If ADOT sells the freeway, ADOT will obtain the signature of the new owner in the 
applicable space provided in the permit and will forward a copy of the permit to 
USACE to validate the transfer of the authorization. 

ADOT retains this obligation. 

WUS-5 

ADOT will provide a copy of the Section 401 water quality certification conditions to 
all appropriate contractors and subcontractors. ADOT will post a copy of these 
conditions in a water-resistant location at the construction site where it may be 
seen by workers. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-6a 
 

ADOT will maintain the project authorized by the permit in good condition and in 
conformance with the terms and conditions of the permit.  
 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

WUS-6b 

ADOT will not be relieved of this condition even if ADOT abandons the project. 
Should ADOT cease to maintain the freeway or abandon the freeway without a 
good faith transfer, ADOT will obtain a modification of the CWA Section 404 permit 
from USACE. 

ADOT retains this obligation. 

WUS-7 If a substantive change/modification to the project is necessary, ADOT will provide 
notice and supporting information to FHWA, ADEQ, and USACE for review. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-8 

When construction begins, ADOT will notify ADEQ and USACE prior to the start 
date. When notification is made, ADOT will provide the start date and the name 
and phone number of the primary contractor and a contact person. When the 
activities are completed, ADOT will notify ADEQ and USACE after project 
completion as required by the CWA Section 401 certification and CWA Section 
404 permit. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-9 
ADOT will comply with all conditions set forth in the CWA Section 404 permit, 
CWA Section 401 certification, and CWA Section 402 construction general permit 
made as part of the project. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-10 

Prior to initiating construction activities under the permit, ADOT will ensure that all 
appropriate contractors and subcontractors have been provided with a copy of the 
Section 404 authorization. This is to confirm that the contractor(s) will comply with 
the terms and conditions of the Section 404 authorization and that a copy of the 
permit is maintained on-site. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-11 After completion of the proposed project, the washes will be returned to a 
preconstruction elevation. [see Section DR 420.3.7 of the TPs] 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-12 
Pollution from the operation of equipment in the floodplain shall be cleaned up and 
removed by the contractor before it can be washed into a watercourse. Spills will 
be promptly cleaned and properly disposed. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

WUS-13 

Temporary erosion and sediment control measures will be installed, at a minimum, 
according to ADOT’s Standard Specifications for Road and Bridge Construction 
(2008) and Erosion and Pollution Control Manual (2012b), prior to construction and 
will be maintained as necessary during construction and will not be installed in a 
manner that causes noncompliance with the Section 404 permit. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-14 

If permanent erosion and sediment control measures are required, they will be 
installed as soon as practicable, preferably prior to construction activities, and will 
be maintained throughout the life of the project. Permanent erosion and sediment 
control measures will be located to protect downstream entities from construction 
impacts when there will be a flow in watercourses within the project boundary. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-15 Any soil contaminated as a result of contractors’ operations shall be assessed and 
then disposed of in an appropriate, approved disposal facility. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-16 No excavation, fill, or leveling will be permitted in the watercourses outside the 
boundaries of the permitted work area. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-17 
No fill will be taken from any watercourse outside the boundaries of the permitted 
work area. Fill will come from an area outside the OHWM of any watercourses and 
will be free of any contaminants or pollutants. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-18 
Heavy equipment traffic shall be restricted from entering the watercourses outside 
the boundaries of the permitted work area. Appropriate barricades shall be 
installed to preclude this activity. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-19 

During construction, the work sites shall be maintained such that no construction 
debris or material spillover shall be allowed in the watercourses. Upon completion 
of the work, all construction debris and excess material shall be removed from the 
job sites and disposed of appropriately outside the USACE jurisdictional areas. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
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ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

WUS-20 During construction, appropriate measures shall be taken to accommodate flows 
within the watercourses, such that waters will not be diverted outside the OHWM.  

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-21 ADOT will fence, stake, or flag the construction limits for work within waters of the 
United States 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

WUS-22 ADOT will mitigate for any permanent loss of waters of the United States, as 
required by USACE. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Geotechnical 

GEO-1 

The contractor shall be required to perform in-depth pre- and postconstruction 
surveys for all structures located within one-half mile in the event any blasting 
and/or heavy ripping is planned for construction purposes. This documentation 
shall include photographic and video documentation. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

GEO-2 

Geotechnical-related construction effects will be mitigated through use of 
appropriate design, including excavations and slopes in soil and rock with an 
accepted degree of safety, placement of fills with an accepted degree of safety, 
protection of excavation and fill slopes against erosion, and design of roadway 
subgrade and foundations in accordance with accepted practices.  

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Biological Resources 

BIO-1 

Protected native plants within the project limits will be affected by this project; 
therefore, ADOT will determine whether ADA notification will be needed. If 
notification is needed, ADOT will send the notification at least 60 calendar days 
prior to the start of construction. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
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identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
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ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

BIO-2 

The freeway will be designed to protect and maintain opportunities for wildlife 
movement between the South Mountains, the Gila River, and the Sierra Estrella. 
These opportunities will be located in the region where the freeway will intersect 
the southwestern portion of the South Mountains. The project will include the five 
multiuse crossings (bridge structures) identified in Figure 16 of the ROD. Multiuse 
crossing 4 is aligned with the Maricopa County Regional Trail/Sun Circle 
Trail/National Trail (see Figure 5-5 on page 5-8 of the Final Environmental Impact 
Statement). Multiuse crossings 1, 2, 3, and 5 will facilitate wildlife movement and 
provide access by GRIC members to the South Mountains. These crossing 
structures and associated fences will be designed to reduce the incidence of 
vehicle-wildlife collisions and to reduce the impact of the proposed action on 
wildlife connectivity between the South Mountains, the Gila River, and the Sierra 
Estrella. ADOT will coordinate with USFWS, AGFD, and GRIC Department of 
Environmental Quality during the design phase regarding the location and design 
of wildlife-sensitive roadway structures. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

BIO-3 

For drainage structures, such as culverts located in potential wildlife movement 
corridors, ADOT will coordinate with USFWS, AGFD, and GRIC Department of 
Environmental Quality during the design phase regarding the location and design 
of wildlife-sensitive roadway structures based on the results of species surveys. 

ADOT retains this obligation. 

BIO-4 All disturbed soils not paved that will not be landscaped or otherwise permanently 
stabilized by construction will be seeded using species native to the project vicinity. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

BIO-5 
ADOT will coordinate with AGFD and GRIC Department of Environmental Quality 
regarding State and culturally sensitive species and ADOT will determine whether 
additional species-specific mitigation measures are appropriate. 

ADOT retains this obligation. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
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ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

BIO-6 

If new species or critical habitat are listed following completion of the ROD, or if the 
potential effects on species or critical habitat from the Project have changed from 
those described in the Biological Evaluation, an update to the Biological Evaluation 
must be prepared and any required consultation with USFWS must be completed. 
ADOT will coordinate with USFWS, AGFD, and the Community’s Department of 
Environmental Quality to determine whether any additional species-specific 
mitigation measures are required. 

This commitment must be satisfied through 
Final Acceptance.  

BIO-7 
Prior to construction, ADOT will arrange for surveys to be completed for the 
Sonoran desert tortoise and other species as determined by ADOT to be 
necessary.  

ADOT retains this obligation. 

BIO-8 
ADOT will require the contractor’s personnel to receive training as part of the 
overall project safety program regarding procedures for interactions with sensitive 
species that may be encountered during construction. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

BIO-9 

If vegetation clearing will occur during the migratory bird breeding season (March 1 
to August 31), the contractor shall avoid any active bird nests. If the active nests 
cannot be avoided, the contractor shall notify the ADOT Engineer to evaluate the 
situation. During the non-breeding season (September 1 to February 28), 
vegetation removal is not subject to this restriction. If any active bird nests cannot 
be avoided by vegetation clearing or construction activities, the ADOT Engineer 
will contact the EPG Biologist (602-712-6819 or 602-712-7767) to evaluate the 
situation. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

BIO-10 

Invasive species surveys will be conducted during the design phase. If noxious or 
invasive species are found to be present in the project footprint during that survey, 
the contractor will develop and implement an invasive and noxious species control 
plan. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

BIO-11 
To prevent the introduction of invasive species seeds, the contractor shall inspect 
all earthmoving and hauling equipment at the equipment storage facility and the 
equipment shall be washed prior to entering the construction site. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

BIO-12 
To prevent invasive species seeds from leaving the site, the contractor shall 
inspect all construction equipment and remove all attached plant/vegetation and 
soil/mud debris prior to leaving the construction site.  

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

BIO-13 
Habitat impacts shall be minimized by restricting construction activities to the 
minimum area necessary to perform the activities and by maintaining natural 
vegetation where possible.  

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

BIO-14 
If any Sonoran desert tortoises are encountered during construction, the contractor 
shall adhere to the most current guidelines regarding encounters with Sonoran 
desert tortoises.  

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

BIO-15 

The contractor shall develop procedures for encounters with sensitive species in 
the Environmental Management Plan. The procedures shall include allowing the 
animal to leave of its own accord or contacting a trained person if the animal needs 
to be removed from the work area. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

BIO-16 

A biologist will be employed to complete a preconstruction survey for burrowing 
owls 96 hours prior to construction in all suitable habitat that will be disturbed. The 
biologist shall possess a burrowing owl survey protocol training certificate issued 
by AGFD. Upon completion of surveys, the survey results will be reviewed with the 
ADOT biologist and a course of action will be identified.  

ADOT will review and determine the course of 
action based on Developer’s survey.  

BIO-17 

If any burrowing owls are located in the work area, the contractor shall immediately 
stop work at that location and notify the ADOT Engineer. The ADOT Engineer will 
contact the ADOT biologist to determine whether the owls could be avoided or 
must be relocated. The contractor shall not work within 100 feet of any active 
burrow until the situation had been evaluated by the ADOT biologist. If the ADOT 
biologist determined that the owl must be relocated, a biologist holding a 
rehabilitation permit from USFWS will relocate burrowing owls from the project 
area. 

Developer shall contact ADOT immediately if 
any burrowing owls are located in the Work 
area and ADOT will determine whether the 
owls could be avoided or must be relocated.  

Cultural Resources 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
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ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

CUL-1 

ADOT, on behalf of FHWA and in conjunction with tribal and local authorities, 
Western, and BIA, developed a Programmatic Agreement (PA) for the proposed 
action under Section 106 of the National Historic Preservation Act of 1966. No 
ground-disturbing activities will be conducted until ADOT EPG has notified the 
ADOT Engineer that the terms and stipulations of the PA have been fulfilled. 

ADOT will develop and implement all testing 
and data recovery for cultural resources at the 
Known Cultural Resource Sites. 
 
 

CUL-2 

Strategies for prehistoric sites will include: 
• In accordance with the PA, a historic properties treatment plan will be 

developed and implemented for the sites by ADOT. ADOT will consult with 
SHPO and other consulting parties as required. Depending on the results 
of the testing program, follow-up data recovery excavations might also be 
required. 

• A burial agreement with the ASM and concerned Native American Tribes 
will be developed to outline procedures for proper removal, treatment, and 
reburial of any human remains and associated funerary objects that might 
be encountered.  

ADOT retains this obligation, except that 
Developer shall be responsible for costs in 
connection with Developer-Designated ROW 
and Developer’s Temporary Work Areas. 

CUL-3 Impacts on the Roosevelt Canal and historic Southern Pacific Railroad will be 
avoided through the use of bridges to span the resources. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

CUL-4 

ADOT and FHWA will fund a TCP evaluation of the South Mountains TCP to be 
prepared by GRIC. FHWA and ADOT will fund the development and 
implementation of a TCP enhancement and management plan to be prepared by 
GRIC.  

ADOT retains this obligation. 

CUL-5 

Consultation will continue throughout design and construction with SHPO, GRIC, 
and other Tribes regarding other appropriate mitigation strategies; selected, limited 
disclosure of locations of cultural resources sites; and other cultural resources 
issues related to the freeway. 

ADOT will be the point of contact for all 
consultation.  
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Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

CUL-6 

Pedestrian access to TCPs will be modified by the freeway. Access will be 
maintained by multifunctional crossings under the freeway. The interested Native 
American Tribes will continue to be consulted on the multifunctional crossings in 
conjunction with the design of the freeway. 

ADOT will be the point of contact for all 
consultation. 

CUL-7 

Gaps in the cultural resources inventory are being investigated by ADOT and will 
continue during the design phase. All cultural resource inventories will be 
completed prior to any construction or any ground-disturbing activities. 
Additionally, all land acquired by ADOT that has not been previously surveyed will 
be surveyed and consultation will occur as appropriate. 

ADOT retains this obligation for Known Cultural 
Resource Sites. 

CUL-8 

If previously unidentified cultural resources are encountered during activity related 
to the construction of the freeway, the contractor shall stop work immediately at 
that location and shall take all reasonable steps to secure the preservation of those 
resources and notify the ADOT Engineer. The ADOT Engineer will contact the 
ADOT EPG HPT immediately and make arrangements for the proper treatment of 
those resources. ADOT will, in turn, notify the appropriate agency(ies) to evaluate 
the significance of those resources.  

Developer shall contact ADOT immediately if 
any unidentified cultural resources are 
encountered during activity related to the 
construction of the freeway. ADOT will make 
arrangements for the proper treatment of those 
resources and notify the appropriate agencies 
to evaluate the significance of those resources. 

CUL-9 

The contractor shall contact the ADOT EPG HPT (602-712-8636 or 602-712-7767) 
at least 14 business days prior to the start of ground-disturbing activities to arrange 
for a qualified archaeologist to flag avoidance areas and arrange for a monitor. 
The contractor shall avoid all flagged and/or otherwise designated sensitive 
resource areas within or adjacent to the project area. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
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ECR 
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CUL-10 

If human remains or funerary objects are encountered during activity related to the 
construction of the freeway, the contractor shall stop work immediately within the 
area of the discovery, take steps to protect the discovery, and immediately notify 
the ADOT EPG HPT (602-712-8636 or 602-712-7767). ADOT EPG HPT shall 
notify and consult with appropriate Native American groups to determine the 
proper treatment and disposition measures in accordance with the implemented 
burial agreement. ADOT EPG HPT shall also inform the director of the ASM and 
SHPO of the discovery. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

CUL-11 

All key personnel and those people involved in field work or ground disturbing 
activities during the design, construction, and operation of the project will attend 
cultural sensitivity training conducted by GRIC prior to any ground disturbing 
activities. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Prime and Unique Farmlands 

PUF-1 

During the design phase of the proposed action, ADOT will coordinate with 
affected property owners as part of the R/W acquisition process to provide access, 
if possible, for farm equipment between divided agricultural parcels or to purchase 
remaining farm parcels considered too small to be farmed either economically or 
functionally. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

PUF-2 Provision will be made for access to farmland otherwise made functionally 
inaccessible by the project. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Hazardous Materials 

HZM-1 A site-specific Phase I assessment will be performed prior to site acquisition for 
each property. 

ADOT will perform Phase I assessment for 
Retained Parcels. 



ADDENDUM #56 

Arizona Department of Transportation  - 21 -  Request for Proposals 
South Mountain Freeway Project  202 MA 054 H882701C 
Addendum #56 (10-226-2015)  Volume II – Technical Provisions 
  TP Attachment 420-1 

TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
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ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

HZM-2 

ADOT will review the status of open regulatory cases relating to hazardous 
materials releases during the Phase I assessments. Responsible parties 
associated with any open regulatory cases will be determined at that time. ADOT 
will coordinate with responsible parties to determine the status of any required 
cleanup actions. 

ADOT will perform Phase I assessment for 
Retained Parcels. 

HZM-3 
ADOT will conduct asbestos and lead-paint inspections of structures to be 
demolished and will require abatement measures during demolition according to 
NESHAP regulations. 

ADOT will comply with this requirement for 
Retained Parcels. 

HZM-4 ADOT will determine the need for additional site assessments with the Final 
Design submittal. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

HZM-5 
Staging for construction activities near wells or dry wells will be located in areas 
where accidental releases of potential contaminants will be minimized and any 
accompanying threat to groundwater resources minimized. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

HZM-6 
In cooperation with the contractor, ADOT will develop and coordinate emergency 
response plans with local fire authorities, local hospitals, and certified emergency 
responders for hazardous materials releases or chemical spills. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

HZM-7 
If suspected hazardous materials are encountered during construction, work will 
cease at that location and ADOT will arrange for proper assessment, treatment, or 
disposal of those materials. 

ADOT retains this obligation with respect to 
third-party vehicle spills per the Agreement. 

HZM-8 
Asbestos- and lead-paint-containing materials identified in structures to be 
demolished will be properly removed and disposed of prior to demolition according 
to NESHAP and EPA/HUD regulations, respectively. 

ADOT retains this obligation for Retained 
Parcels. 

HZM-9 
Any existing aboveground storage tanks or underground storage tanks will be 
removed or relocated. The removal/relocation activities will be addressed in 
accordance with applicable laws and regulations of ADEQ. 

ADOT retains this obligation for Retained 
Parcels. 
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HZM-10 The contractor shall develop an on-site health and safety plan for construction 
activities. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

HZM-12 The contractor shall develop a hazardous waste management plan for the handling 
of hazardous materials during construction. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

HZM-13 Use of asbestos-containing materials will be prohibited for construction. 
ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Visual Resources 
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Developer’s Environmental Commitment Requirements 
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Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

VIS-1 

During the design phase, ADOT will evaluate: 
• leaving in place rock outcrops—if stable and not a hazard to the traveling 

public—not interfering with construction or looking out-of-place in the 
natural landscape 

• using vegetative buffers to screen views both of the road and from the 
road 

• transplanting saguaro, mature trees, and other cacti likely to survive the 
transplanting and setting-in period to visually sensitive or critical roadway 
areas 

• blending retention basins and their landscape treatments into their natural 
surroundings 

• placing landscape treatment on the periphery of R/W areas at overpass 
locations as well as at other areas adjacent to residential development 

• clustering or grouping plant material in an informal pattern to break up the 
linear form of the freeway 

• using strategic gaps in plantings to frame positive views from the road 
• using earth colors for overpasses, retaining and screen walls, and noise 

barriers 
• using natural-tone metals with a non-contrasting, non-glare finish for 

guardrails and handrails 
• using riprap that blends with the surrounding rocks and exposed soil color 
• using shotcrete that matches the color and texture of adjacent rocks 
• using bridges and overpass structural systems that help unify a visually 

complex landscape 
• minimizing structural sizes and/or recessing the face of structural 

members from the edge of the Roadway to reduce real or apparent 
breadth of structures 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
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ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

VIS-2 

If a jurisdiction through which the freeway will pass were to request treatments 
other than ADOT’s South Mountain Freeway corridor standard palette of 
treatments to noise barriers, screen walls, piers, concrete barriers, retaining walls, 
or highly visible headwalls, such efforts may be negotiated with ADOT.  
(Treatments beyond the ADOT South Mountain Freeway corridor standard palette 
may be more expensive to construct and/or maintain. In such cases, a given 
jurisdiction must cover the additional expenses to secure the desired treatment.) 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

VIS-3 

Road cuts through the South Mountains will incorporate the newly exposed rock 
faces characteristic of the adjacent natural rock features, including scale, shape, 
slope, and fracturing to the extent that could be practicable and feasible as 
identified through geotechnical testing and constructibility reviews. ADOT will 
require the contractor to round and blend new slopes to mimic the existing 
contours to highlight natural formations. ADOT will evaluate having the contractor 
adjust and warp slopes at intersections of cuts and natural grades to flow into each 
other or transition with the natural ground surfaces without noticeable breaks. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

VIS-4 

Freeway lighting will be provided along the median of the freeway and at 
interchanges to achieve desired lighting levels for safety reasons. Any freeway 
lighting will be designed to reduce illumination spillover onto sensitive light 
receptors (such as residential and natural areas). 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Temporary Construction Impacts 

TMP-1 A traffic control plan will be developed and implemented to help reduce impacts of 
traffic congestion and associated emissions during construction. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

TMP-2 

An approved “Application for Earth Moving Permit, Demolition, and Dust Control 
Plan” will be obtained prior to construction from the Maricopa County Air Quality 
Department for all phases of the proposed action. The permit will describe 
measures to control and regulate air pollutant emissions during construction. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

TMP-3 

The following measures will be implemented for the Selected Alternative: 
• All equipment exhaust systems will be in good working order. Properly 

designed engine enclosures and intake silencers will be used. 
• Equipment will be maintained on a regular basis. New equipment will be 

subject to new product emission standards. 
• Stationary equipment will be located as far away from sensitive receivers 

as possible. 
• Construction-related noise generators will be shielded from noise receivers 

(e.g., use temporary enclosures to shield generators or crushers, take 
advantage of site conditions to provide topographic separation). 

• Construction alerts will be distributed to keep the public informed of 
construction activities, and a toll-free number for construction-related 
complaints will be provided. 

• During the design phase, hours of operation will be evaluated to minimize 
disruptions during construction. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

TMP-4 

Congestion from construction-related traffic will create temporary impacts in the 
project vicinity. The magnitude of these impacts will vary depending on the location 
of the sources of the fill material and of the disposition sites for surplus material, 
the land uses along the routes, the duration of hauling operations, staging 
locations, and the construction phasing. To identify acceptable routes and times of 
operation, ADOT, or its representative, will prepare an agreement with local 
agencies regarding hauling of construction materials on public streets. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

TMP-5 

Traffic will be managed by a detailed Transportation Management Plan, including 
coordination with potentially affected public services. Access will be maintained 
during construction, and construction activities that might substantially disrupt 
traffic will not be performed during peak travel periods. To minimize disruption, 
ADOT will coordinate with local jurisdictions regarding traffic control and 
construction activities during special events. Requirements for the use of 
construction notices and bulletins will be identified as needed. The effectiveness of 
the traffic control measures will be monitored during construction and any 
necessary adjustments will be made. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

TMP-6 

ADOT will coordinate with the responsible local entities regarding the relocation of 
utilities, as appropriate. ADOT coordination with affected utilities will be ongoing 
and will continue through the design phase. Utilities with prior rights will be 
relocated at ADOT cost according to the requirements of the utility. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

TMP-7 

Disruptions to utility services, if necessary, will be restricted to being short-term 
and localized. ADOT and project contractors will continue to coordinate with utility 
providers during the design phase and project construction to identify potential 
problems and/or conflicts and to provide opportunities for their resolution prior to 
proposed actions. Replacement and/or relocation of utilities will be coordinated 
with ADOT construction activities and other projects in the area. Planning will 
include scheduling of disruptions and prior notification of adjacent property owners 
who will be affected by temporary service cut-offs. Emergency response 
procedures will be outlined by ADOT in consultation with local utility providers to 
ensure quick and effective repair of any inadvertent or accidental disruptions in 
service. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

TMP-8 
GRIC access to the TCPs will be maintained during construction, but may 
temporarily involve detours. The TCPs will be flagged or fenced for avoidance 
during construction. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
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and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
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Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

Material Sources 

MAT-1 

The contractor may use material sources from the ADOT Contractor-Furnished 
Materials Sources List. If the source that the contractor prefers to use is not on the 
ADOT list, then the contractor shall complete ADOT EPG’s Material Source 
Environmental Analysis Application. Contractor-furnished material sources must go 
through a process to obtain environmental clearance for use on ADOT projects. 
The material source owner or operator must submit a Material Source 
Environmental Analysis Application, with cultural survey and reports, to ADOT 
EPG. After receiving the completed application, ADOT EPG will initiate a cultural 
consultation process. Upon successful completion of the environmental review, the 
material source will receive a tracking number and may be included on the ADOT 
Contractor-Furnished Materials Sources List.  

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

MAT-2 Materials excavated from the cuts through the South Mountains shall be used 
along the project only between 51st Avenue and 17th Avenue. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

Section 4(f) 

S4F-1 

Where the Selected Alternative will cross NRHP-eligible properties (specifically, 
the Grand Canal, Roosevelt Canal, and the historic Southern Pacific Railroad 
[Wellton-Phoenix-Eloy Mainline]), the freeway will be constructed as an elevated 
span to clear the properties. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

S4F-2 

Because existing access to some of the NRHP-eligible properties afforded 
protection under Section 4(f) may be affected, alternative access will be provided. 
In those instances, access will not be restricted and utility of the resources will not 
be altered. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 



ADDENDUM #56 

Arizona Department of Transportation  - 28 -  Request for Proposals 
South Mountain Freeway Project  202 MA 054 H882701C 
Addendum #56 (10-226-2015)  Volume II – Technical Provisions 
  TP Attachment 420-1 

TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
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S4F-3 

Where the Selected Alternative will cross over trail segments (specifically, 
Segments Seven, Fifty-six, Sixty-eight, and Sixty-nine of the Maricopa County 
Regional Trails System, and Segment One of the Sun Circle Trail), the freeway will 
be constructed as an elevated span to clear the trail segments. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

S4F-4 ADOT will engage Maricopa County in the design phase to coordinate the design 
of the freeway with relevant segments of the County’s trail system. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

S4F-5 

During the design phase, ADOT will consult directly with the Phoenix City 
Manager’s office in representing City of Phoenix interests and on behalf of the 
Sonoran Preserve Advisory Committee, Phoenix Mountains Preservation Council, 
Mountain Bike Association of America, Phoenix Parks and Recreation Board, and 
Arizona Horsemen’s Association to identify and implement other design measures, 
when possible, to further reduce parkland needed for the freeway. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

S4F-6 

During the design phase, ADOT will consult directly with the Phoenix City 
Manager’s office in representing City of Phoenix interests to enter into an IGA to 
identify and purchase replacement land. Replacement land will not exceed a 1:1 
ratio (minus previously purchased replacement land) unless ADOT and the City of 
Phoenix determine jointly that exceeding the 1:1 ratio will be in the best interests of 
both parties. Under provisions set forth in the IGA entered into by both ADOT and 
the City of Phoenix, the City will be responsible for identification of replacement 
land. Once agreed upon under the terms of the IGA, ADOT will issue payment to 
the City of Phoenix for the acquisition of replacement land. Provisions of the IGA 
will ensure commitment of the transaction will be solely for the purposes of timely 
acquisition of public parkland within Phoenix. 

ADOT retains this obligation. 

S4F-7 
ADOT will undertake the acquisition process to obtain the land from SMPP for the 
Selected Alternative. Replacement land will be provided as a measure to minimize 
harm. 

ADOT retains this obligation. 
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S4F-8 

Design measures will be implemented to blend the appearance of the cuts with the 
surrounding natural environment, as feasible. The degree of slope treatment will 
depend on the interaction of two primary factors: the angle of the cut slope and the 
receptivity of the cut rock to rock sculpting and rounding to mimic existing contours 
and allow for staining, revegetation, and other related measures to blend the slope 
with the South Mountains’ natural setting.  

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

S4F-9 

ADOT will undertake additional geotechnical investigations during the design 
phase to determine, in part, how receptive the proposed slope angles will be to 
slope treatments. During this period, ADOT will consult directly with the Phoenix 
City Manager’s office in representing City of Phoenix interests and on behalf of the 
Sonoran Preserve Advisory Committee, Phoenix Parks and Recreation Board, and 
Phoenix Mountains Preservation Council in establishing a slope treatment plan for 
cut slopes through the ridgelines, with the clear intent to blend as well as will be 
possible the cut slopes with the South Mountains’ natural setting.  

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

S4F-10 

Barriers proposed to mitigate noise impacts on neighboring residential 
developments (near the Foothills Reserve residential development and the Dusty 
Lane residential area), while not specifically intended to mitigate noise intrusion 
into SMPP, will provide incidental noise mitigation. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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S4F-11 

Where appropriate, visual intrusions will be reduced by a number of measures:  
• Vegetation buffers will be used to screen views of the freeway from SMPP. 
• Saguaros, mature trees, and other cacti likely to survive the transplanting 

and setting-in period will be transplanted in relatively natural areas near 
the proposed action to blend with the existing landscape. 

• Clustering or grouping plant material in an informal pattern to break up the 
linear form of the freeway will be utilized where appropriate to “naturalize” 
areas within the R/W. 

• Landscape treatments using native plants on the periphery of R/W areas 
at overpass locations and areas near residential developments will be 
installed where appropriate. 

• Aesthetic treatments and patterning will be applied to noise barriers, 
overpasses, abutments, retaining and screening walls. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

S4F-12 

To set clear parameters defining the scope of the mitigation measures to be 
implemented and for making environmental determinations, an IGA will be created 
between ADOT and the City of Phoenix. For the proposed action through SMPP, 
ADOT will consult directly with the Phoenix City Manager’s office in representing 
City of Phoenix interests and on behalf of the Sonoran Preserve Advisory 
Committee, Phoenix Parks and Recreation Board, and the Phoenix Mountains 
Preservation Council and with GRIC representatives to develop the aesthetic 
treatment of landscaping and structures through the park/preserve. 

ADOT will be the signatory for any IGA 
between the City of Phoenix and ADOT. 

S4F-13 

During the design phase, ADOT will consult directly with USFWS, AGFD, and the 
GRIC Tribal Historic Preservation Officer and Department of Environmental Quality 
to finalize design features and locations of the crossings designed to provide 
access to SMPP.  

ADOT retains this obligation. 
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South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

S4F-14 

The Selected Alternative was designed to avoid two contributing elements to the 
South Mountains TCP, resulting in no direct use of the TCP elements. A R/W 
fence will restrict access to the sites by freeway users, but GRIC members will 
continue to gain access to the sites as they do currently. ADOT and FHWA will 
consult with GRIC during final design of these features. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

S4F-15 As a measure to minimize harm to the South Mountains TCP, ADOT and FHWA 
will provide funds for GRIC to conduct the TCP evaluation. ADOT retains this obligation. 

S4F-16 
ADOT will invite GRIC to participate in direct consultation with the City of Phoenix 
in establishing a slope treatment plan for cut slopes through the ridgelines, with the 
clear intent to blend the cut slope with the South Mountains’ natural setting. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

S4F-17 
ADOT will invite GRIC to participate in direct consultation with the City of Phoenix 
to develop the aesthetic treatment of landscaping and structures (e.g., noise 
barriers) through the South Mountains TCP. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 

S4F-18 The multipurpose crossings constructed as a measure to minimize harm to SMPP 
will provide access from GRIC land to the mountains. 

ADOT has the right to oversee Developer’s 
performance for compliance.None retained; all 
delegated to Developer. 
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TP Attachment 420-1 
South Mountain Freeway Project Record of Decision (ROD) 

Developer’s Environmental Commitment Requirements 
The following table includes the Project-specific environmental commitments as written in the ROD, with minor modifications for clarification 
purposes. As it relates to these Technical Provisions, references to freeway, project, South Mountain Freeway, proposed action, proposed freeway, 
and Selected Alternative mean the Project, and references to contractor mean Developer. Developer shall complyis responsible for performing and 
complying with and perform all of the contractor and ADOT requirements, including the ADOT obligations, commitments, and responsibilities, 
identified in the following table of ADOT, except to the extent of those requirementsobligations that are specifically identified in the third column, 
entitled “Description of ADOT Responsibilities,” which are not delegated to Developerbelow as being the obligations of ADOT. 

ECR 
Number Environmental Commitment Record Requirements Description of ADOT-Retained Obligations 

A.A.C. – Arizona Administrative Code 
ADA – Arizona Department of Agriculture 
ADEQ – Arizona Department of Environmental Quality 
ADOT – Arizona Department of Transportation 
AGFD – Arizona Game and Fish Department 
ASLD – Arizona State Land Department 
ASM – Arizona State Museum 
AZPDES – Arizona Pollutant Discharge Elimination System 
BIA – U.S. Bureau of Indian Affairs 
BLM – Bureau of Land Management 
BMPs – best management practices 
C.F.R. – Code of Federal Regulations 
CWA – Clean Water Act 
EPA – U.S. Environmental Protection Agency 
EPG - ADOT Environmental Planning Group 
FHWA – Federal Highway Administration 
GRIC – Gila River Indian Community 
HPT – ADOT Historic Preservation Team 

HUD – U.S. Department of Housing and Urban Development 
IGA – intergovernmental agreement 
MAG – Maricopa Association of Governments 
NEPA - National Environmental Policy Act 
NESHAP - National Emissions Standards for Hazardous Air Pollutants 
NRHP – National Register of Historic Places 
OHWM – ordinary high-water mark 
PA – programmatic agreement 
ROD - Record of Decision 
R/W – right-of-way 
SHPO – State Historic Preservation Office 
SMPP – Phoenix South Mountain Park/Preserve 
SWPPP – Stormwater Pollution Prevention Plan 
TCP – traditional cultural property 
USACE – U.S. Army Corps of Engineers 
USFWS – U.S. Fish and Wildlife Service 
Western – Western Area Power Administration 
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Claimed Location Plotted Notes ADOT Prior 
Rights 

1 APS Easement 83-146896 
MCR.pdf 

1983-146896 31 T1S R4E SW Electric  - ROW 
Easement 

40th /Pecos to Sta 2055 Yes   Yes 

2 APS Easement 83-146897 
MCR.pdf 

1983-146897 31 T1S R4E SE Electric  - ROW 
Easement 

Pecos - Sta 2055 to 48th 
st 

Yes   Yes 

3 APS Easement 89-556577.pdf 1989-556577 19 T1N R2E NE Electric  - ROW 
Easement 

Crossing at Elwood Yes   Yes 

4 APS Easement Dkt 18502 Pg 
798.pdf 

DKT 18502 PG 798 32 T1S R4E SW Electric  - ROW 
Easement 

Pecos-48th St to I-10 
ROW 

Yes   Yes 

5 APS Easement Dkt 4333 Pg 
254.pdf 

DKT 4333 PG 254 31 T1S R4E NW Electric  - ROW 
Easement 

40th St (North of Project) Yes   Yes 

6 APS Easement Dkt 4333 Pg 
258.pdf 

DKT 4333 PG 258 31 T1S R4E NW Electric  - ROW 
Easement 

40th St (North of Project) Yes   Yes 

7 APS Easement Dkt 4379 Pg 
320 MCR.pdf 

DKT 4379 PG 320 31 T1S R4E SW Electric  - ROW 
Easement 

40th /Pecos Crossing Yes   Yes 

8 CenturyLink 0000-
railroad_crossing.pdf 

170434 (0000-RR 
XING) 

8 T1N R2E SW Communications - 
Lease - UPRR 
Crossing 

59th Ave at UPRR 
(Partial) 

Yes   Yes 

9 CenturyLink 1934-35384.pdf 1934-35384 7 T1N R2E SE Communications - 
ROW Easement 

Not enough info to define 
easement location 

No Label "Undefined Easement 
1934-35384" - no linework in 
basefile 

No 

10 CenturyLink 1957-105981.pdf 1957-105981 (DKT  
16046 PG 109-110) 

18 T1N R2E NE Communications - 
ROW Easement 

59th Ave (Sta 3348+50 to 
Buckeye) 

Yes   Yes 

11 CenturyLink 1972-244493.pdf 1972-244493 (DKT 
9701 PG 294) 

8 T1N R2E SW Communications - 
ROW Easement 

E. 59th Ave / North of 
Buckeye 

Yes   Yes 

12 CenturyLink 1973-47306.pdf 1973-47306 7 T1N R2E NE Communications - 
ROW Easement 

S. Side Monroe St to 59th 
Ave 

Yes   Yes 

13 CenturyLink 1981-160378.pdf 1981-160378 (DKT 
16046 PG 106) 

8 T1N R2E NW Communications - 
ROW Easement 

  Yes   Yes 

14 CenturyLink 1982-160379.pdf 1982-160379 (DKT 
16046 PG 109-110) 

8 T1N R2E NW Communications - 
ROW Easement 

57th Ave (Wash. to  Van 
Buren) 

Yes   Yes 

15 CenturyLink 1982-271794.pdf 1982-271794 (DKT 
16252 PG 320) 

7 T1N R2E NE Communications - 
ROW Easement 

61st Ave (UPRR to W. 
Washington St.) 

Yes   Yes 

16 CenturyLink 1983-018712.pdf 1983-018712 7 T1N R2E NE Communications - 
ROW Easement 

W. Van Buren (Partial) Yes   Yes 

17 CenturyLink 1984-0346714_3.pdf / 
1984-346714.pdf 

1984-0346714 8 T1N R2E NW Communications - 
Easement 

59th Ave (SE Van Buren) Yes   Yes 

18 CenturyLink 1985-0407163_3.pdf 1985-0407163 7 T1N R2E NE Communications - 
ROW Easement 

W. Van Buren (Partial) Yes   Yes 

19 CenturyLink 1985-315512.pdf 1985-315512 5 T1N R2E SW Communications - 
ROW Easement 

59th Ave (Fillmore to 
McKinley) 

Yes   Yes 

20 CenturyLink 1985-315512.pdf 1987-542491 7 T1N R2E SW Communications - 
ROW Easement 

  Yes   Yes 

21 CenturyLink 1990-0216325.pdf 1990-0216325 8 T1N R2E NW Communications - 
ROW Easement 

S. Van Buren (E of 59th 
Ave) 

Yes   Yes 

22 CenturyLink 1993-
railroad_crossing.pdf 

1993 RR - X 8 T1N R2E NW Communications - 
Lease - UPRR 
Crossing 

  Yes   Yes 

23 CenturyLink 2001-0375887.pdf 2001-0375887 19 T1N R2E NW Communications - 
Easement 

Lower Buckeye/67th Ave Yes   Yes 



ADDENDUM #5 

Arizona Department of Transportation  - 2 -  Request for Proposals 
South Mountain Freeway Project  202 MA 054 H882701C 
Addendum #5 (10-16-2015)  Volume II – Technical Provisions 
  TP Attachment 430-1 

TP Attachment 430-1 
Prior Rights Document Index 

No. Company Prior Rights Document 
from Utility Document Section Township Range 1/4 

Section 
Land Right 

Claimed Location Plotted Notes ADOT Prior 
Rights 

24 CenturyLink 2001-0771221.pdf 2001-0771221 19 T1N R2E SE Communications - 
Easement 

Sta 3255+41, 200' Lt - 
Parallel (62nd 
Ave/Broadway) - Line to 
Remote Terminal 

Yes   Yes 

25 CenturyLink 2004-0203978.pdf 2004-0203978 5 T1N R2E SW Communications - 
(20'x20' Easement 
with 4'x10' UG 
Access Corridor) 

59th Ave/Fillmore (East of 
59th) - Liberty West 

Yes   Yes 

26 CenturyLink 2934-35390.pdf 1934-35390 7 T1N R2E SE Communications - 
Easement 

Not enough info to define 
easement location 

No Label "Undefined Easement 
1934-35390" - no linework in 
basefile 

No 

27 Kinder Morgan El 
Paso Gas 

L2039_TR2_MP1-4116 to 
MP2-2912_PL ESMT for 
SMFWY Crossing.pdf, 
EPNG Location map.pdf 

2000-0801633 21 T1S R2E W1/2 Gas - 30' ROW and 
Easement 

Vic 51st Ave / SMF 
crossing 

Yes   Yes 

28 Roosevelt Irr Dist. 2014-11-
25_RID_prior_rights_lette
r.pdf 

BK 218 PG 61-63 7 T1N R2E NE Irrigation-Fee 
Owned Property 

Salt Canal (Sta 3415+28) 
S. Side Van Buren 

Yes   Yes 

29 Roosevelt Irr Dist. 2014-11-
25_RID_prior_rights_lette
r.pdf 

BK 218 PG 61-63 8 T1N R2E NW Irrigation-Fee 
Owned Property 

Salt Canal (Sta 3415+28) 
S. Side Van Buren 

Yes   Yes 

30 Roosevelt Irr Dist. 2014-11-
25_RID_prior_rights_lette
r.pdf 

1928-0002420 8 T1N R2E NW Irrigation-Fee 
Owned Property 

Well #107 (7E-5N), SE 
Corner 59th/Van Buren  

Yes   Yes 

31 Roosevelt Irr Dist. 2014-11-
25_RID_prior_rights_lette
r.pdf 

1990-124565 7 T1N R2E NE Irrigation-Fee 
Owned Property 

Well #108 (7 1/2 E-5N), 
SW Corner 55th/Van 
Buren  

Yes   Yes 

32 Roosevelt Irr Dist. 71-626.pdf Roosevelt Canal 71-
626 

17 T1N R2E N 1/2 Irrigation-Fee 
Owned Property 

Main Canal & O&M 
Roads 

Yes   Yes 

33 Roosevelt Irr Dist. 71-626.pdf Roosevelt Canal 71-
626 

18 T1N R2E N 1/2 Irrigation-Fee 
Owned Property 

Main Canal & O&M 
Roads 

Yes   Yes 

34 SRP Irrigation 165-530.pdf BK 165 PG 530 5 T1N R1E SW Irrigation - ditch 
(Quit Claim Deed 
for USA Property) 

  Yes   Yes 

35 SRP Irrigation 20150311155724014_Elli
ot,Dobbins and Carver 
Easements.pdf 

BK 175 PG 204 7 T1S R2E NE Irrigation - ditch 
(Quit Claim Deed 
for USA Property) 

Desc on S Side of 
Dobbins (no canal or pipe 
there) 

Yes   Yes 

36 SRP Irrigation 20150311155724014_Elli
ot,Dobbins and Carver 
Easements.pdf 

BK 186 PG 109-110 18 T1S R2E NE Irrigation - ditch 
(Quit Claim Deed 
for USA Property) 

Desc on S Side-Ditch on 
N Side of Elliot 

Yes   Yes 

37 SRP Irrigation 20150311155724014_Elli
ot,Dobbins and Carver 
Easements.pdf 

BK 105 PG 231 6 T1S R2E SE Irrigation - ditch 
(Quit Claim Deed 
for USA Property) 

Ditch on N Side of 
Dobbins Road 

Yes   Yes 

38 SRP Irrigation 20150311155724014_Elli
ot,Dobbins and Carver 
Easements.pdf 

NCS 242872, 2007-
1037493 

17 T1S R2E SW Irrigation - ditch 
(Quit Claim Deed 
for USA Property) 

New USA Fee Property - 
S. Side of Carver 

Yes   Yes 

39 SRP Irrigation 20150311155724014_Elli
ot,Dobbins and Carver 
Easements.pdf 

BK 228 PG 557 17 T1S R2E SW Irrigation - ditch 
(Quit Claim Deed 
for USA Property) 

S. Side of Carver Yes   Yes 
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40 SRP Irrigation 202 477 USA fee i10 
LRD0000183782.pdf 

BK 202 PG477-478 4 T1N R1E NW Irrigation - ditch 
(Quit Claim Deed 
for USA Property) 

  Yes   Yes 

41 SRP Irrigation 218-58.pdf BK 218 PG 58     Deed for Irr. Well 
Sites, Pump Plants, 
Laterals 

  Yes   Yes 

42 SRP Irrigation 3568 849 i10 
LRD0000005738.pdf 

DKT 3568 PG 349 1 T1N R1E NW Electric/Communic
ations-Easement 

  Yes This easement is for 
Electric/Communications 

No 

43 SRP Irrigation 71-626.pdf Roosevelt Canal 71-
626 

17 T1N R2E N 1/2 Irrigation-Fee 
Owned Property 

Main Canal & O&M 
Roads 

Yes   Yes 

44 SRP Irrigation 71-626.pdf Roosevelt Canal 71-
626 

18 T1N R2E N 1/2 Irrigation-Fee 
Owned Property 

Main Canal & O&M 
Roads 

Yes   Yes 

45 SRP Irrigation 97 0282017 i10 
LRD0000024286.pdf 

1997-0282017  
BK 397 PG 36 

4 T1N R2E NW Electric/Communic
ations-Easement 

Papago West - Roosevelt 
St 

Yes This easement is for 
Electric/Communications 

No 

46 SRP Irrigation Grand Canal 2071-
623[1].pdf 

BK 71 PG 623     Irrigation-Fee 
Owned Property 

Grand Canal Yes Main canal plotted - no laterals in 
mapping. 

Yes 

47 SRP Irrigation Siphon Crossings.pdf 1915-0804 BK 113 PG 
435 

4 T1N R2E NE Irrigation - ditch 
(Deed for USA 
Property) 

43rd Ave Siphon Yes 1915 Deed follows ditch line.  Is 
there an update for siphon? 

Yes 

48 SRP Irrigation Siphon Crossings.pdf BK 202 PG477-478 4 T1N R2E NE Irrigation - ditch 
(Deed for USA 
Property) 

47th Ave Siphon Yes Not enough description to define 
location - 1926 Deed describes 
"That certain ditch as now located 
and constructed…"   

Yes 

49 SRP Irrigation Siphon Crossings.pdf BK 132 PG 117 5 T1N R2E W1/2 Irrigation - (Quit 
Claim Deed for 
USA Property) 

51st Ave Siphon Yes 1918 Deed follows ditch line.  
Siphon outside of easement.  Is 
there an update for siphon? 

Yes 

50 SRP Irrigation Siphon Crossings.pdf BK 115 PG 407-408 5 T1N R2E NW Irrigation - (Quit 
Claim Deed for 
USA Property) 

55th Ave Siphon Yes 1915 Deed follows ditch line.  
Siphon outside of easement.  Is 
there an update for siphon? 

Yes 

51 SRP Irrigation Siphon Crossings.pdf BK 325 PG 148 5 T1N R2E NW Irrigation - (Quit 
Claim Deed for 
USA Property) 

55th Ave Siphon Yes 1938 Deed follows ditch line.  
Siphon is outside of easement.  Is 
there an update for siphon? 

Yes 

52 SRP Irrigation Siphon Crossings.pdf AGRMT 1026-81-I 6 T1N R2E NE Irrigation - 
Agreement ADOT-
SRP 

59th Ave Siphon Yes Not enough description to define 
location - ADOT Project I-10-
2(42)U 

Yes 

53 SRP Irrigation Siphon Crossings.pdf AGRMT 1026-81-I 6 T1N R2E NE Irrigation - 
Agreement ADOT-
SRP 

No Siphon  at 63rd Ave Yes Not enough description to define 
location - ADOT Project I-10-
2(42)U 

Yes 

54 SRP Irrigation Siphon Crossings.pdf AGRMT 1026-81-I 6 T1N R2E NE Irrigation - 
Agreement ADOT-
SRP 

67th Ave Siphon Yes Not enough description to define 
location - ADOT Project I-10-
2(42)U 

Yes 

55 SRP Irrigation Siphon Crossings.pdf BK 172 PG 593-594 1 T1N R1E NW Irrigation - (Quit 
Claim Deed for 
USA Property) 

71st Ave Siphon Yes 1923 Deed follows ditch line does 
not define easement width.  Is 
there an update for siphon? 

Yes 

56 SRP Irrigation Siphon Crossings.pdf 2006-0699680 1 T1N R1E NW USA Easement 71st Ave Siphon - 
Roosevelt BP Ph 2  

Yes This portion is adjacent and south 
of existing ADOT ROW 

Yes 

57 SRP Irrigation Siphon Crossings.pdf AGRMT 1052-82-I 2 T1N R1E NE Irrigation - 
Agreement ADOT-
SRP 

75th Avenue Siphon Yes Not enough description to define 
location - ADOT Project I-10-
2(42)U 

Yes 
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58 SRP Irrigation Western Canal113-
254[1].pdf 

BK 113 PG 254     Irrigation -  Right of 
Way 

Western Canal Yes Main canal plotted - no laterals in 
mapping. 

Yes 

59 SRPP Dist. S. Moutain West 2 of 
17.pdf 

DKT 258 PG 529 17 T1S R2E NW Electric - Easement 1 -5 Yes   Yes 

60 SRPP Dist. S. Mtn Frwy West 4 of 
17.pdf 

DKT 10106 PG 1006 6 T1S R2E SE Electric - Easement 4-5 - 59th Ave / Dobbins  Yes   Yes 

61 SRPP Dist. S. Mtn Frwy West 4 of 
17.pdf 

DKT 10106 PG 1007 6 T1S R2E SE Electric - Easement 6-7 - 59th Ave / Dobbins  Yes   Yes 

62 SRPP Dist. S. Mtn Frwy West 4 of 
17.pdf 

DKT 8912 PG 810 6 T1S R2E SE Electric - Easement 2-3 - 59th Ave / Dobbins  Yes   Yes 

63 SRPP Dist. S. Mtn Frwy West 4 of 
17.pdf 

DKT 8912 PG 811 6 T1S R2E SE Electric - Easement 1 - 59th Ave / Dobbins  Yes   Yes 

64 SRPP Dist. S. Mtn Frwy West 5 of 
17.pdf 

1991-274338 31 T1N R2E SE Electric - Easement 3-S 61st Dr Yes   Yes 

65 SRPP Dist. S. Mtn Frwy West 5 of 
17.pdf 

1991-327421 31 T1N R2E SE Electric - Easement 2- 62nd Ave/Vinyard Yes   Yes 

66 SRPP Dist. S. Mtn Frwy West 5 of 
17.pdf 

2001-0915373 31 T1N R2E SE Electric - Easement 1 - 62nd Ave/Vinyard Yes   Yes 

67 SRPP Dist. S. Mtn Frwy West 5 of 
17.pdf 

2007-0357647 6 T1S R2E NE Electric - Easement 16-20 -  Baseline Rd Yes   Yes 

68 SRPP Dist. S. Mtn Frwy West 5 of 
17.pdf 

DKT 15031 PG 601 31 T1N R2E SE Electric - Easement 4- S 61st Dr Yes   Yes 

69 SRPP Dist. S. Mtn Frwy West 5 of 
17.pdf 

DKT 15031 PG 601 31 T1N R2E SE Electric - Easement 5-6 - S 61st Dr Yes   Yes 

70 SRPP Dist. S. Mtn Frwy West 6 of 
17.pdf 

2005-0855456 31 T1N R2E SE Electric - Easement 1 - 3 (63rd Ave/W Vinyard 
Rd) 

Yes   Yes 

71 SRPP Dist. S. Mtn Frwy West 6 of 
17.pdf 

2005-0855455 31 T1N R2E SE Electric - Easement 4 (63rd Ave/W Vinyard 
Rd) 

Yes   Yes 

72 SRPP Dist. S. Mtn Frwy West 6 of 
17.pdf 

2000-0870793 31 T1N R2E SE Electric - Easement 5 (63rd Ave/W Vinyard 
Rd) 

Yes   Yes 

73 SRPP Dist. S. Mtn Frwy West 7 of 
17.pdf 

2007-0896792 30 T1N R2E S 1/2 Electric - Easement 11-13 - 67th Ave / 
Southern 

Yes   Yes 

74 SRPP Dist. S. Mtn Frwy West 7 of 
17.pdf 

2001-0431816 31 T1N R2E NW Electric - Easement 1 - Country Gardens 
Charter School 

Yes   Yes 

75 SRPP Dist. S. Mtn Frwy West 7 of 
17.pdf 

1990-325711 30 T1N R2E SE Electric - Easement 15 - Southern Ave Yes   Yes 

76 SRPP Dist. S. Mtn Frwy West 7 of 
17.pdf 

DKT 3585 PG 403 30 T1N R2E S 1/2 Electric - Easement 2-10 - W Southern Ave Yes   Yes 

77 SRPP Dist. S Mnt Sheet 8 of 17 
West.pdf 

BK 639 PG 12 19 T1N R2E SE Electric - Power 
Distribution 
Easement 

13 -Rio Del Rey Unit IV Yes   Yes 

78 SRPP Dist. S Mnt Sheet 8 of 17 
West.pdf 

DKT 9738 PG 111-115 19 T1N R2E SE Electric - Easement 8, 10-13 - Rio Del Rey 
Unit IV  

Yes   Yes 

79 SRPP Dist. S Mnt Sheet 8 of 17 
West.pdf 

1987-286301 30 T1N R2E NE Electric-Esmt and 
Prior Rights 
Agreement 

25-32 - W Broadway Rd Yes   Yes 

80 SRPP Dist. S Mnt Sheet 8 of 17 
West.pdf, S. Mtn Frwy 
West 9 of 17.pdf 

BK 525 PG 46  19 T1N R2E SE Electric - Easement (8) 1-8 & (9) 1 - Rio Del 
Rey Unit I 

Yes   Yes 
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81 SRPP Dist. S Mnt Sheet 8 of 17 
West.pdf, S. Mtn Frwy 
West 9 of 17.pdf 

2000-0905210 19 T1N R2E SE Electric 
Underground 
Power Easement 

(8) 1-8 & (9) 1 - Rio Del 
Rey Unit I 

Yes   Yes 

82 SRPP Dist. S Mnt Sheet 8 of 17 
West.pdf, S. Mtn Frwy 
West 9 of 17.pdf 

BK 587 PG 39 19 T1N R2E SE Electric - Easement (8) 9-12 & (9) 2 - Rio Del 
Rey Unit II 

Yes   Yes 

83 SRPP Dist. S Mnt Sheet 8 of 17 
West.pdf, S. Mtn Frwy 
West 9 of 17.pdf 

2002-0526289 19 T1N R2E SE Electric - Easement (8) 9-12 & (9) 2 - Rio Del 
Rey Unit II 

Yes   Yes 

84 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 10512 PG 757 18 T1N R2E NE Electric - Easement 1-2 Yes   Yes 

85 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 10480 PG 526 18 T1N R2E NE Electric - Easement 3 Yes   Yes 

86 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 10512 PG 753 18 T1N R2E NE Electric - Easement 3 Yes   Yes 

87 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 10512 PG 751 18 T1N R2E SE Electric - Easement 8-10 Yes   Yes 

88 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 10512 PG 749 18 T1N R2E SE Electric - Easement 17-21 Yes   Yes 

89 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 162 PG 194 18 T1N R2E SE Electric - Quit 
Claim Deed 

22 Yes   Yes 

90 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 10512 PG 755 18 T1N R2E SE Electric - 7'  
Easement 

23-27 Yes   Yes 

91 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 10567 PG 693 19 T1N R2E NE Electric - Easement 28-29 Yes   Yes 

92 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 3635 PG 170 19 T1N R2E NE Electric - 35.5' 
Easement 

28-34 Yes   Yes 

93 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 10593 PG 1054 19 T1N R2E NE Electric - Easement 30 Yes   Yes 

94 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 10567 PG 691 19 T1N R2E NE Electric - Easement 31 Yes   Yes 

95 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 8036 PG 541 19 T1N R2E NE Electric - Easement 35-45 Yes   Yes 

96 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 10480 PG 560 20 T1N R2E NW Electric - 7' 
Easement 

46-49 Yes   Yes 

97 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 3635 PG 171 20 T1N R2E NW Electric - Easement 49-51 Yes   Yes 

98 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

2009-1080012 20 T1N R2E NW Electric - Power 
Distribution 
Easement 

51-54 - Lower Buckeye 
Rd 

Yes   Yes 

99 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 4846 PG 101 17 T1N R2E SW Electric - Easement 55-59 Yes   Yes 

100 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

2007-0369402 17 T1N R2E SW Electric - Power 
Distribution 
Easement 

60-62 - 59th Ave / Lower 
Buckeye Rd 

Yes   Yes 

101 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

BK 837 PG 26 17 T1N R2E SW Electric - PUE 67-71 - 59th Ave / 
Watkins St 

Yes   Yes 

102 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 4900 PG 515 17 T1N R2E NW Electric - Easement 77 Yes   Yes 
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103 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 4860 PG 155 17 T1N R2E NW Electric - Easement 77-79 Yes   Yes 

104 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

DKT 13142 PG 160 17 T1N R2E NW Electric - Easement 80 Yes   Yes 

105 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

1987-219969 7 T1N R2E SE Electric-
Underground 
Power Easement 

3 Yes   Yes 

106 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 10177 PG 63 7 T1N R2E SE Electric-Overhead 
and Underground 
Power Easement 

5 Yes   Yes 

107 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

1985-557244 7 T1N R2E SE Electric-
Underground 
Power Easement 

5 Yes   Yes 

108 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 10177 PG 63 7 T1N R2E SE Electric-Overhead 
and Underground 
Power Easement 

5-6 Yes   Yes 

109 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

1994-0733678 7 T1N R2E SE Electric-
Underground 
Power Easement 

9 - 60th Ave / Sherman Yes   Yes 

110 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 10480 PG 541 7 T1N R2E SE Electric-Overhead 
and Underground 
Power Easement 

14 Yes   Yes 

111 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 10458 PG 571 7 T1N R2E SE Electric-Overhead 
and Underground 
Power Easement 

15,17,20 Yes   Yes 

112 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

1990-007083 7 T1N R2E SE Electric-Overhead 
and Underground 
Power Easement 

16 Yes   Yes 

113 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

1983-128046 7 T1N R2E SE Electric-Overhead 
and Underground 
Power Easement 

21-23 Yes   Yes 

114 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

1993-0301859 7 T1N R2E SE Electric-Overhead 
and Underground 
Power Easement 

21-26 Yes   Yes 

115 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 10711 PG 1121 7 T1N R2E SE Electric-Overhead 
and Underground 
Power Easement 

30-31 Yes   Yes 

116 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

2004-0942243 7 T1N R2E SE Electric - Power 
Distribution 
Easement 

34 Yes   Yes 

117 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

BK 642 PG 39 7 T1N R2E SE Electric - PUE 34 - Plat of Estrella 
Commerce Park 

Yes   Yes 

118 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 10512 PG 757 18 T1N R2E NE Electric-7' 
Overhead and 
Underground 
Power Easement 

41-51 Yes   Yes 

119 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 4860 PG 155 17 T1N R2E NW Electric-35.5' 
Easement 

52-53, 62-63, 67-68, 71, 
77-80, 91-93 

Yes   Yes 
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120 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 10622 PG 1065 17 T1N R2E NW Electric-3' 
Overhead and 
Underground 
Power Easement 

64-65 Yes   Yes 

121 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 11306 PG 1011 17 T1N R2E NW Electric-7' 
Overhead and 
Underground 
Power Easement 

66 Yes   Yes 

122 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 10430 PG 1149 17 T1N R2E NW Electric-3' 
Overhead and 
Underground 
Power Easement 

69-70 Yes   Yes 

123 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 11491 PG 714 17 T1N R2E NW Electric-8' 
Overhead and 
Underground 
Power Easement 

72-73 Yes   Yes 

124 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 10603 PG 840 17 T1N R2E NW Electric-7' 
Overhead and 
Underground 
Power Easement 

74-76 Yes   Yes 

125 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 12946 PG 36 17 T1N R2E NW Electric-7' 
Overhead and 
Underground 
Power Easement 

96 Yes   Yes 

126 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

1997-0302509 8 T1N R2E SW Electric-8' 
Overhead and 
Underground 
Power Easement 

100 Yes   Yes 

127 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 6555 PG 110 8 T1N R2E SW Electric- Easement 105, 107-109 Yes   Yes 

128 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 14941 PG 1237 8 T1N R2E SW Electric-7' 
Overhead and 
Underground 
Power Easement 

105 Yes   Yes 

129 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 14441 PG 922 7 T1N R2E NE Electric-7' 
Underground 
Power Easement 

1-2 Yes   Yes 

130 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 9906 PG 852 7 T1N R2E NE Electric-7' 
Overhead and 
Underground 
Power Easement 

Monroe St at 59th Ave Yes   Yes 

131 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 10495 PG 503 7 T1N R2E NE Electric-3.5' 
Overhead and 
Underground 
Power Easement 

9 Yes   Yes 

132 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 6959 PG 661 7 T1N R2E NE Electric-3' 
Overhead and 
Underground 
Power Easement 

11 Yes   Yes 
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133 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 4964 PG 592 7 T1N R2E NE Electric- 8' 
Easement 

12-16 Yes   Yes 

134 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 10439 PG 856 7 T1N R2E NE Electric-3.5' 
Overhead and 
Underground 
Power Easement 

18,20 Yes   Yes 

135 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 10439 PG 858 7 T1N R2E NE Electric-3.5' 
Overhead and 
Underground 
Power Easement 

18,20 Yes   Yes 

136 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 13142 PG 173 7 T1N R2E NE Electric-8' 
Overhead and 
Underground 
Power Easement 

18,20 Yes   Yes 

137 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 16226 PG 26 7 T1N R2E NE Electric-7' 
Overhead and 
Underground 
Power Easement 

19 Yes   Yes 

138 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

1987-271775 7 T1N R2E NE Electric-7' 
Underground 
Power Easement 

21 Yes   Yes 

139 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 10495 PG 524 7 T1N R2E NE Electric-3.5' 
Overhead and 
Underground 
Power Easement 

22 Yes   Yes 

140 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 10480 PG 542 7 T1N R2E NE Electric-3.5' 
Overhead and 
Underground 
Power Easement 

30-31 Yes   Yes 

141 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 10439 PG 878 7 T1N R2E NE Electric-5.5' 
Overhead and 
Underground 
Power Easement 

32, 35-36 Yes   Yes 

142 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 8741 PG 489 7 T1N R2E NE Electric-7' 
Overhead and 
Underground 
Power Easement 

33-34 Yes   Yes 

143 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 10458 PG 578 7 T1N R2E NE Electric-7' 
Overhead and 
Underground 
Power Easement 

37 Yes   Yes 

144 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

1986-062338 7 T1N R2E NE Electric-7' 
Underground 
Power Easement 

38 Yes   Yes 

145 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 3452 PG 451 7 T1N R2E NE Electric-10' 
Overhead Power 
Easement 

39-40 Yes   Yes 

146 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 407 PG 490 7 T1N R2E SE Electric-Overhead 
Power Easement 

42-44 Yes   Yes 
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147 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 10439 PG 857 7 T1N R2E SE Electric-7' 
Overhead and 
Underground 
Power Easement 

44 Yes   Yes 

148 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 10538 PG 1139 7 T1N R2E NE Electric-7.5' 
Overhead and 
Underground 
Power Easement 

46 Yes   Yes 

149 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 10684 PG 1196-
1197 

7 T1N R2E NE Electric-7' 
Overhead Power 
Easement 

46,50 Yes   Yes 

150 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 5137 PG 311 7 T1N R2E SE Electric-5.5' 
Overhead Power 
Easement 

46-49 Yes   Yes 

151 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 14605 PG 504 7 T1N R2E NE Electric-7' 
Overhead and 
Underground 
Power Easement 

49, 53 Yes   Yes 

152 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 10495 PG 522 7 T1N R2E NE Electric-7.5' 
Overhead and 
Underground 
Power Easement 

50 Yes   Yes 

153 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 5233 PG 92 7 T1N R2E SE Electric-Overhead 
Power Easement 

51-52 Yes   Yes 

154 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 10480 PG 540 7 T1N R2E SE Electric-7' 
Overhead and 
Underground 
Power Easement 

54-55, 57, 59-60 Yes   Yes 

155 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

1986-632759 7 T1N R2E SE Electric-7' 
Underground 
Power Easement 

56 Yes   Yes 

156 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

2002-0382389 7 T1N R2E SE Electric-8' 
Overhead and 
Underground 
Power Easement 

61 Yes   Yes 

157 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 13326 PG 352 7 T1N R2E SE Electric - Overhead 
and Underground 
Power Easement 

62 Yes   Yes 

158 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

1992-0576919 7 T1N R2E SE Electric-8' 
Underground 
Power Easement 

62 Yes   Yes 

159 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

1991-395875 7 T1N R2E SE Electric-8' 
Underground 
Power Easement 

65 Yes   Yes 

160 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

1996-0625817 7 T1N R2E SE Electric-8' 
Underground 
Power Easement 

66 Yes   Yes 

161 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 8531 PG 133-134 7 T1N R2E SE Prior Rights Claim 
(COP Fee Owned 
Property) 

67-69 Yes SRP Facilities installed on COP 
Property to serve COP 

Yes 
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162 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 407 PG 489 8 T1N R2E SW Electric-Overhead 
Power Easement 

91-94 Yes   Yes 

163 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 3568 PG 341 8 T1N R2E NW Electric-10' 
Overhead Power 
Easement 

95-99 Yes   Yes 

164 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 15111 PG 1016 8 T1N R2E NW Electric-
Underground 
Power Easement 

98-99, 104-107, 110-111, 
113-114, 116 

Yes   Yes 

165 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

2013-0423202 8 T1N R2E NW Electric-8' 
Overhead and 
Underground 
Power Easement 

100 Yes   Yes 

166 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

2002-0717044 8 T1N R2E NW Electric-8' 
Overhead and 
Underground 
Power Easement 

101 Yes   Yes 

167 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

1987-536364 8 T1N R2E NW Electric-7' 
Underground 
Power Easement 

102 Yes   Yes 

168 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

1997-0212257 8 T1N R2E NW Electric-8' 
Underground 
Power Easement 

103 Yes   Yes 

169 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

DKT 15869 PG 67 8 T1N R2E NW Electric-8' 
Underground 
Power Easement 

108 Yes   Yes 

170 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

1991-012933 8 T1N R2E NW Electric-8' 
Underground 
Power Easement 

109 Yes   Yes 

171 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

1990-108381 8 T1N R2E NW Electric-8' 
Underground 
Power Easement 

112 Yes   Yes 

172 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

2006-1074992 8 T1N R2E NW Electric-8' 
Overhead and 
Underground 
Power Easement 

115 Yes   Yes 

173 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

BK 145 PG 18 6 T1N R2E N 1/2 Electric - PUE 1-2 - Patio Homes West Yes   Yes 

174 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

BK 169 PG 23 6 T1N R2E SE Electric - PUE 3-17 - Centura West Yes   Yes 

175 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

DKT 10439 PG 869 6 T1N R2E SE Electric-7' 
Overhead and 
Underground 
Power Easement 

18-19, 21-25, 27-29 Yes   Yes 

176 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

1989-554876 6 T1N R2E SE Electric-8' 
Underground 
Power Easement 

26 Yes   Yes 

177 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

DKT 10439 PG 854 6 T1N R2E SE Electric-7' 
Overhead and 
Underground 
Power Easement 

27-29, 31-32 Yes   Yes 
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178 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

DKT 3898 PG 333 7 T1N R2E NE Electric-Overhead 
Power Easement 

33-34, 36-37 Yes   Yes 

179 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

DKT 3911 PG 306 7 T1N R2E NE Electric-Overhead 
Power Easement 

33-34, 36-37 Yes   Yes 

180 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

DKT 12738 PG 613 7 T1N R2E NE Electric-7' 
Overhead and 
Underground 
Power Easement 

35 Yes   Yes 

181 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

DKT 10439 PG 856 7 T1N R2E NE Electric-3.5' 
Overhead and 
Underground 
Power Easement 

38 Yes   Yes 

182 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

DKT 12052 PG 945 7 T1N R2E NE Electric-7' 
Overhead and 
Underground 
Power Easement 

39 Yes   Yes 

183 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

DKT 14441 PG 922 7 T1N R2E NE Electric-7' 
Underground 
Power Easement 

43 Yes   Yes 

184 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

1992-0523400 7 T1N R2E NE Electric-8' 
Underground 
Power Easement 

44 Yes   Yes 

185 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

1986-025892 7 T1N R2E NE Electric-10' 
Underground 
Power Easement 

45 Yes   Yes 

186 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

BK 762 PG 5 8 T1N R2E NW Electric - PUE 47 - Ross Equipment Yes   Yes 

187 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

BK 218 PG 58 8 T1N R2E NW Electric - PUE 48 Yes Same area as 2006-1074992 Yes 

188 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

BK 237 PG 15 8 T1N R2E NW Electric - PUE 47, 48-50, 52-53, 56 - 
Phoenix Fwy Industrial 
Center Phase II 

Yes   Yes 

189 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

2006-1074992 8 T1N R2E NW Electric-8' 
Overhead and 
Underground 
Power Easement 

48-49 Yes   Yes 

190 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

1994-0532329 8 T1N R2E NW Electric-10' 
Underground 
Power Easement 

51 Yes   Yes 

191 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

DKT 16291 PG 563 8 T1N R2E NW Electric-7' 
Underground 
Power Easement 

52-53 Yes   Yes 

192 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

1994-0224204 8 T1N R2E NW Electric-8' 
Underground 
Power Easement 

54-55 Yes   Yes 

193 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

DKT 3936 PG 389 5 T1N R2E SW Electric-Overhead 
Power Easement 

57-62 Yes   Yes 

194 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

DKT 3936 PG 392 5 T1N R2E SW Electric-Overhead 
Power Easement 

57-62 Yes   Yes 
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195 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

1987-253251 5 T1N R2E SW Electric-7' 
Underground 
Power Easement 

64 Yes   Yes 

196 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

1991-0515261 5 T1N R2E SW Electric-8' 
Underground 
Power Easement 

65 Yes   Yes 

197 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

2004-0183956 5 T1N R2E SW Electric-8' 
Overhead and 
Underground 
Power Easement 

66 Yes   Yes 

198 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

1992-0736263 5 T1N R2E SW Electric-6' 
Underground 
Power Easement 

67 Yes   Yes 

199 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

BK 417 PG 46 5 T1N R2E SW Electric - PUE 70-72 -  Inland Kenworth Yes   Yes 

200 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

1996-0713353 5 T1N R2E SW Electric-8' 
Underground 
Power Easement 

73 Yes   Yes 

201 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

BK 531 PG 11 5 T1N R2E NW Electric - PUE 74, 76 Yes   Yes 

202 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

2000-0890681 5 T1N R2E NW Electric-
Underground 
Power Easement 

75 Yes   Yes 

203 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

1992-0138375 5 T1N R2E NW Electric-8' 
Underground 
Power Easement 

77 Yes   Yes 

204 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

BK 234 PG 48 5 T1N R2E NW Electric - PUE 78,80 Yes   Yes 

205 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

1992-0085483 5 T1N R2E NW Electric-8' 
Underground 
Power Easement 

79 Yes   Yes 

206 SRPP Dist. South Mtn Frwy West 14 
of 17 (2).pdf 

2014-0070837 6 T1N R2E NW Electric-8' 
Overhead and 
Underground 
Power Easement 

1 - 67th Ave/Latham St 
(Estrella Commerce 
Center) 

Yes   Yes 

207 SRPP Dist. South Mtn Frwy West 14 
of 17 (2).pdf 

2014-0794893 6 T1N R2E NW Electric-8' 
Overhead and 
Underground 
Power Easement 

2 - Billboards on 6600 W 
Latham 

Yes   Yes 

208 SRPP Dist. South Mtn Frwy West 14 
of 17 (2).pdf 

2014-0070838 6 T1N R2E NW Electric-8' 
Overhead and 
Underground 
Power Easement 

3 - 67th Ave/Latham St 
(Estrella Commerce 
Center) 

Yes   Yes 

209 SRPP Dist. South Mtn Frwy West 14 
of 17 (2).pdf 

2014-0766336 6 T1N R2E NW Electric-8' 
Overhead and 
Underground 
Power Easement 

4 - Billboards on 67th 
Ave/I-10 

Yes   Yes 

210 SRPP Dist. South Mtn Frwy West 14 
of 17 (2).pdf 

2014-0070839 6 T1N R2E NW Electric-Overlay 
Easement 

5 - Estrella Vista 
Commerce Park 

Yes   Yes 
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211 SRPP Dist. South Mtn Frwy West 14 
of 17 (2).pdf 

BK 38 PG 258 6 T1N R2E NW Electric-Overhead 
and Underground 
Power Easement 

6 Yes   Yes 

212 SRPP Dist. South Mtn Frwy West 14 
of 17 (2).pdf 

BK 145 PG 18 6 T1N R2E NW Electric - PUE 7-11 Yes   Yes 

213 SRPP Dist. South Mtn Frwy West 14 
of 17 (2).pdf 

DKT 9247 PG 816 6 T1N R2E NW Electric-3' 
Underground 
Power Easement 

12 Yes   Yes 

214 SRPP Dist. South Mtn Frwy West 14 
of 17 (2).pdf 

2001-0789672 6 T1N R2E NE Electric-8' 
Underground 
Power Easement 

25 Yes   Yes 

215 SRPP Dist. South Mtn Frwy West 14 
of 17 (2).pdf 

1987-439768 6 T1N R2E NE Electric-7' 
Underground 
Power Easement 

26 Yes   Yes 

216 SRPP Dist. South Mtn Frwy West 15 
of 17.pdf 

2014-0070838 6 T1N R2E NW Electric-8' 
Overhead and 
Underground 
Power Easement 

1 - 67th Ave/Latham St 
(Estrella Commerce 
Center) 

Yes   Yes 

217 SRPP Dist. South Mtn Frwy West 15 
of 17.pdf 

2014-0070837 6 T1N R2E NW Electric-8' 
Overhead and 
Underground 
Power Easement 

2-3 - 67th Ave/Latham St 
(Estrella Commerce 
Center) 

Yes   Yes 

218 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

DKT 15816 PG 238 6 T1N R2E NE Electric-Overhead 
and Underground 
Power Easement 

1 Yes   Yes 

219 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

BK 38 PG 258 6 T1N R2E NE Electric-Overhead 
Power Easement 

7-12 Yes   Yes 

220 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

BK 145 PG 18 6 T1N R2E NE Electric - PUE 7-12 - Patio Homes West Yes   Yes 

221 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

1997-0879709 5 T1N R2E NW Electric-8' 
Underground 
Power Easement 

18 - Waffle House (59th 
Ave) 

Yes   Yes 

222 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

1997-0879710 5 T1N R2E NW Electric-8' 
Underground 
Power Easement 

19 - Circle K Yes   Yes 

223 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

1990-092636 5 T1N R2E NW Electric-7' 
Underground 
Power Easement 

20 - Circle K Yes   Yes 

224 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

1998-0677513 5 T1N R2E NW Electric-8' 
Underground 
Power Easement 

20 - HGC Yes   Yes 

225 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

1992-0247854 5 T1N R2E NW Electric-7' 
Underground 
Power Easement 

21 - Circle K Yes   Yes 

226 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

BK 234 PG 48 5 T1N R2E NW Electric - PUE 23-24, 27-29 - I-10 
Industrial Park West Unit 
2 

Yes   Yes 

227 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

BK 478 PG 27 5 T1N R2E NW Electric - PUE 23-24 - I-10 Industrial 
Park West Unit 2 - Pilot 
Addition 

Yes   Yes 
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228 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

2006-1625449 5 T1N R2E NW Electric-8' 
Underground 
Power Easement 

25 Yes   Yes 

229 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

1999-0923934 5 T1N R2E NW Electric-8' 
Underground 
Power Easement 

26 Yes   Yes 

230 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

BK 564 PG 41 5 T1N R2E NW Electric - PUE 27-29 - Phoenix Truck 
Wash 

Yes   Yes 

231 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

BK 234 PG 48 5 T1N R2E NW Electric - PUE 30-31 - I-10 Industrial 
Park West 

Yes   Yes 

232 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

1990-360513 5 T1N R2E NW Electric-7' 
Underground 
Power Easement 

32 Yes   Yes 

233 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

BK 234 PG 48 5 T1N R2E NE Electric - PUE 33 - I-10 Industrial Park 
West 

Yes   Yes 

234 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf, Siphon 
Crossings.pdf 

BK 115 PG 407-408, 
 BK 325 PG 148 

5 T1N R2E NE Easement reserved 
on USA Land for 
SRP 
Electric/Irrigation 

34 - Quit Claim Deeds Yes   Yes 

235 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

1990-313191 5 T1N R2E NE Electric-7' 
Underground 
Power Easement 

35 Yes   Yes 

236 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

BK 234 PG 48 5 T1N R2E NE Electric - PUE 36-37 - I-10 Industrial 
Park West 

Yes   Yes 

237 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

BK 552 PG 33 5 T1N R2E NE Electric - PUE 36-37 Yes   Yes 

238 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

1993-0438464 5 T1N R2E NE Electric-7.5' 
Underground 
Power Easement 

38 Yes   Yes 

239 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

BK 234 PG 48 5 T1N R2E NE Electric - PUE 39 - I-10 Industrial Park 
West 

Yes   Yes 

240 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

1990-285447 5 T1N R2E NE Electric-
Underground 
Power Easement 

40 - I-10 Industrial Park 
West, Unit 2 

Yes   Yes 

241 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

BK 234 PG 48 5 T1N R2E NE Electric - PUE 41-42 (55th Ave / 
Latham) 

Yes   Yes 

242 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

BK 448 PG 26 5 T1N R2E NE Electric - PUE 41 - Coronado Replat Yes   Yes 

243 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

BK 467 PG 36 5 T1N R2E NE Electric - PUE 42 - Coronado Replat 
Unit Two 

Yes   Yes 

244 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

BK 144 PG 25 5 T1N R2E NE Electric - PUE 1-4 - Hallcraft Villas West 
Seven 

Yes   Yes 

245 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

2013-0307910 5 T1N R2E NE Electric-8' 
Underground 
Power Easement 

5 Yes   Yes 

246 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

1986-342769 5 T1N R2E NE Electric-8' 
Underground 
Power Easement 

7, 9, 10-11 Yes   Yes 
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247 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

1989-040311 5 T1N R2E NE Electric-3' 
Underground 
Power Easement 

8, 9 Yes   Yes 

248 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

1986-040310 5 T1N R2E NE Electric-3' 
Underground 
Power Easement 

9 Yes   Yes 

249 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

1997-0808209 5 T1N R2E NE Electric-8' 
Underground 
Power Easement 

12 Yes   Yes 

250 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

BK 321 PG 26 4 T1N R2E NW Electric - PUE 16 Yes   Yes 

251 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

BK 428 PG 13 4 T1N R2E NW Electric - PUE 16 Yes   Yes 

252 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

1984-105511 4 T1N R2E NW Electric-10' 
Easement 

17-21 Yes   Yes 

253 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

2001-0143081 4 T1N R2E NW Electric-8' 
Underground 
Power Easement 

22 Yes   Yes 

254 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

1999-0047137 4 T1N R2E NW Electric-8' 
Underground 
Power Easement 

23 Yes   Yes 

255 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

1999-0939601 4 T1N R2E NW Electric-8' 
Underground 
Power Easement 

24-24A Yes   Yes 

256 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

2013-1014548 4 T1N R2E NW Electric-10' 
Easement 

25 Yes   Yes 

257 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

2002-0927518 5 T1N R2E NE Electric-8' 
Underground 
Power Easement 

28 Yes   Yes 

258 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

2009-0685785 4 T1N R2E NW Electric-8' 
Underground 
Power Easement 

30 Yes   Yes 

259 SRPP Dist. South Mtn Frwy East 3 of 
22.pdf 

BK 534 PG 26 31 T1S R4E S 1/2 Electric - PUE 1-2 - Foothills Paseo II Yes   Yes 

260 SRPP Dist. South Mtn Frwy East 3 of 
22.pdf 

2000-054560 31 T1S R4E SW Electric - PUE 1-2 - Plat (534-26) Yes   Yes 

261 SRPP Dist. South Mtn Frwy East 3 of 
22.pdf 

2009-0187387 31 T1S R4E SW Electric-
Underground 
Power Easement 

1-2 Yes   Yes 

262 SRPP Dist. South Mtn Frwy East 3 of 
22.pdf 

1986-128770 31 T1S R4E SW Electric - 500 kV  
100' Easement 

5-10 Yes   Yes 

263 SRPP Dist. South Mtn Frwy East 3 of 
22.pdf 

1999-0986441 31 T1S R4E SW Electric - Easement 5-10 Yes   Yes 

264 SRPP Dist. South Mtn Frwy East 3 of 
22.pdf 

1966-GRIC Svc Line 
Agreement 

31 T1S R4E SW Electric-Service 
Line Agreement / 
Easement 

11-18 No R/W  A-46-33 Document provided 
is not readable.  Better version is 
not available per Jamie Lando, 
SRP, 10/05/15 

Yes 

265 SRPP Dist. South Mtn Frwy East 4 of 
22.pdf 

1986-128770 31 T1S R4E SW Electric - 500 kV  
100' Easement 

2 Yes   Yes 
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266 SRPP Dist. South Mtn Frwy East 4 of 
22.pdf 

BK 294 PG 44 36 T1S R3E SE Electric - PUE 3 - Wilton Commons Yes   Yes 

267 SRPP Dist. South Mtn Frwy East 4 of 
22.pdf 

BK 612 PG 34 36 T1S R3E SW Electric - PUE 4-7 - Phoenix Park and 
Ride 

Yes   Yes 

268 SRPP Dist. South Mtn Frwy East 4 of 
22.pdf 

BK 290 PG 18 36 T1S R3E SE Electric - PUE 9-10 - Lakewood Yes   Yes 

270 SRPP Dist. South Mtn Frwy East 4 of 
22.pdf 

DKT 14160 PG 774 31 T1S R4E SW Electric-Overhead 
and Underground 
Power Easement 

18-19 Yes   Yes 

271 SRPP Dist. South Mtn Frwy East 4 of 
22.pdf 

1966-GRIC Svc Line 
Agreement 

31 T1S R4E SW Electric-Service 
Line Agreement / 
Easement 

20-21 No R/W  A-46-33 Document provided 
is not readable.  Better version is 
not available per Jamie Lando, 
SRP, 10/05/15 

Yes 

272 SRPP Dist. South Mtn Frwy East 4 of 
22.pdf 

DKT 14160 PG 774 36 T1S R3E SW Electric-Overhead 
and Underground 
Power Easement 

22-24 Yes   Yes 

273 SRPP Dist. South Mtn Frwy East 4 of 
22.pdf 

DKT 14160 PG 631 31 T1S R4E SW Electric-Overhead 
and Underground 
Power Easement 

25-27 Yes   Yes 

274 SRPP Dist. South Mtn Frwy East 5 of 
22.pdf 

DKT 14160 PG 631 35 T1S R3E SE Electric-Overhead 
and Underground 
Power Easement 

1-6, 20-22 Yes   Yes 

275 SRPP Dist. South Mtn Frwy East 5 of 
22.pdf, KJB-1023.pdf 

2004-GRIC Svc Line 
Agreement 

2 T2S R3E NE Electric-Service 
Line Agreement / 
Easement 

7-8 Yes Exhibit SRP Job Number KJV-
01023, not included with 
submittal. 

Yes 

276 SRPP Dist. South Mtn Frwy East 5 of 
22.pdf 

BK 290 PG 18 36 T1S R3E SE Electric - PUE 13, 14 - Lakewood Yes   Yes 

277 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

PNM & APS 
Agreements 

35 T1S R3E SW Electric-Esmt 12kV 
Dist Line (PNM-
APS) 

1-5 (1/4 mile west of 7th 
St to 48th St) 

Yes Verbal Agreement - No 
Description - Same area as DKT 
14142 PG 772-774 

Yes 

278 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

PNM (12-11-1989) & 
APS (11-28-1989) 
Agreements 

35 T1S R3E SE Electric-Esmt 12kV 
Dist Line (PNM-
APS) 

1-5 (1/4 mile west of 7th 
St to 48th St) 

Yes Verbal Agreement - No 
Description - Same area as DKT 
14142 PG 772-774 

Yes 

279 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

DKT 14160 PG 631 35 T1S R3E SE Electric-Overhead 
and Underground 
Power Easement 

1, 6-9 Yes   Yes 

280 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

1986-144551 35 T1S R3E S 1/2 Electric - 500 kV  
75' Easement 

2-4, 10-17 Yes   Yes 

281 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

1992-0017354 35 T1S R3E S 1/2 Electric - 69 kV/12 
kV 10' Easement 

2-4, 10-17 Yes   Yes 

282 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

DKT 14142 PG 772 35 T1S R3E SW Electric - 500 kV  
75' Easement 

5, 18 Yes   Yes 

283 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

1991-0524450 35 T1S R3E SW Electric - 69 kV/12 
kV 10' Easement 

5, 18 Yes   Yes 

284 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

BK 310 PG 43 35 T1S R3E SW Electric - PUE 21 - Cays Pavillion 
(Becos Rd -28th Pl to 
29th Pl) 

Yes   Yes 

285 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

BK 395 PG 29 35 T1S R3E SW Electric - PUE 22-24 - Goldman Ranch 
(Pecos Rd -26th St to 
27th Place) 

Yes   Yes 
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286 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

1997-0716485 35 T1S R3E SW Electric-8' 
Underground 
Power Easement 

25 - Mountain Park 
Community Church 

Yes   Yes 

287 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

1992-0085480 35 T1S R3E SW Electric-8' 
Underground 
Power Easement 

26-29 - SRP facilities on 
Kyrene Elementary 
School District 28 

Yes   Yes 

288 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

BK 372 PG 12 35 T1S R3E SW Electric - PUE 30 -  Foothills Mtn Ranch 
(Liberty Lane/25th St) 

Yes   Yes 

289 SRPP Dist. South Mtn Frwy East 7 of 
22.pdf 

DKT 14142 PG 772 35 T1S R3E SW Electric - 500 kV  
75' Easement 

1 Yes   Yes 

290 SRPP Dist. South Mtn Frwy East 7 of 
22.pdf 

PNM (12-11-1989) & 
APS (11-28-1989) 
Agreements 

35 T1S R3E SW Electric-Esmt 12kV 
Dist Line (PNM-
APS) 

1-3 (1/4 mile west of 7th 
St to 48th St) 

Yes Verbal Agreement - No 
Description - Same area as DKT 
14142 PG 772-774 

Yes 

291 SRPP Dist. South Mtn Frwy East 7 of 
22.pdf 

DKT 12960 PG 626 34 T1S R3E S 1/2 Electric - 500 kV  
75' Easement 

2-3, 4-11 Yes   Yes 

292 SRPP Dist. South Mtn Frwy East 7 of 
22.pdf 

1989-598240 34 T1S R3E S 1/2 Electric - Overhead 
Transmission Line 
10' Easement 

4-11 Yes   Yes 

293 SRPP Dist. South Mtn Frwy East 7 of 
22.pdf 

1990-285440 34 T1S R3E SE Electric - Overhead 
Transmission Line 
10' Easement 

24-25  Yes   Yes 

294 SRPP Dist. South Mtn Frwy East 7 of 
22.pdf 

BK 318 PG 48 34 T1S R3E SE Electric - PUE 26-27 (24th St) Yes   Yes 

295 SRPP Dist. South Mtn Frwy East 7 of 
22.pdf 

1999-0683058 34 T1S R3E SE Electric-8' 
Underground 
Power Easement 

28-29 (Foothills 
Apartments - 24th St & 
Liberty Ln) 

Yes   Yes 

296 SRPP Dist. South Mtn Frwy East 7 of 
22.pdf 

1993-0175624 34 T1S R3E E 1/2 Electric-8' 
Underground 
Power Easement 

30 - The Foothill 
Community Association 

Yes   Yes 

297 SRPP Dist. South Mtn Frwy East 8 of 
22.pdf 

DKT 12960 PG 626 33-34 T1S R3E S 1/2 Electric - 500 kV  
75' Easement 

1-14 Yes   Yes 

298 SRPP Dist. South Mtn Frwy East 8 of 
22.pdf 

GRIC Svc Line 
Agreement #A-46-15 

4 T2S R3E W 1/2 Electric-Service 
Line Agreement / 
Easement 

1-6 Yes Same area as DKT 12960 PG 
626 

Yes 

299 SRPP Dist. South Mtn Frwy East 8 of 
22.pdf 

GRIC Svc Line 
Agreement #A-46-15 

4 T2S R3E E 1/2 Electric-Service 
Line Agreement / 
Easement 

1-6 Yes Same area as DKT 12960 PG 
626 

Yes 

300 SRPP Dist. South Mtn Frwy East 8 of 
22.pdf 

GRIC Svc Line 
Agreement #A-46-15 

9 T2S R3E NW Electric-Service 
Line Agreement / 
Easement 

1-6 Yes Same area as DKT 12960 PG 
626 

Yes 

301 SRPP Dist. South Mtn Frwy East 8 of 
22.pdf 

GRIC Svc Line 
Agreement #A-46-15 

9 T2S R3E NE Electric-Service 
Line Agreement / 
Easement 

1-6 Yes Same area as DKT 12960 PG 
626 

Yes 

302 SRPP Dist. South Mtn Frwy East 8 of 
22.pdf 

PNM (12-15-1989) & 
APS (11-28-1989) 
Agreements 

33-34 T1S R3E S 1/2 Electric-Service 
Line Agreement / 
Easement 

1-6 Yes Verbal Agreement - No 
Description - Same area as DKT 
12960 PG 626 

Yes 

303 SRPP Dist. South Mtn Frwy East 8 of 
22.pdf 

PNM (12-15-1989) & 
APS (11-28-1989) 
Agreements 

31 T1S R4E S 1/2 Electric-Service 
Line Agreement / 
Easement 

1-6 Yes Verbal Agreement - No 
Description - Same area as DKT 
12960 PG 626 

Yes 
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304 SRPP Dist. South Mtn Frwy East 8 of 
22.pdf 

1989-598240 33-34 T1S R3E S 1/2 Electric - Overhead 
Transmission Line 
10' Easement 

7-14 Yes   Yes 

305 SRPP Dist. South Mtn Frwy East 8 of 
22.pdf 

1990-285440 34 T1S R3E SE Electric - Overhead 
Transmission Line 
10' Easement 

7-14  Yes   Yes 

306 SRPP Dist. South Mtn Frwy East 8 of 
22.pdf 

Az State Land ROW 
#16-4318 

34 T1S R3E SE Electric - State 
Land ROW 

15-17 Yes   Yes 

307 SRPP Dist. South Mtn Frwy East 8 of 
22.pdf 

BK 343 PG 27 34 T1S R3E S 1/2 Electric - PUE 18 - Foothills Parcel 5C 
(15th St to 17th St) 

Yes   Yes 

308 SRPP Dist. South Mtn Frwy East 9 of 
22.pdf 

DKT 12960 PG 626 33 T1S R3E S 1/2 Electric - 500 kV  
75' Easement 

1-8 Yes   Yes 

309 SRPP Dist. South Mtn Frwy East 9 of 
22.pdf 

1989-598240 33 T1S R3E S 1/2 Electric - Overhead 
Transmission Line 
10' Easement 

1-8 Yes   Yes 

310 SRPP Dist. South Mtn Frwy East 9 of 
22.pdf 

PNM (12-15-1989) & 
APS (11-28-1989) 
Agreements 

33 T1S R3E S 1/2 Electric-Service 
Line Agreement / 
Easement 

1-8 Yes Verbal Agreement - No 
Description - Same area as DKT 
12960 PG 626 

Yes 

311 SRPP Dist. South Mtn Frwy East 9 of 
22.pdf 

1989-598239 33 T1S R3E SW Electric - PUE 27 - Foothills Joint 
Venture 

Yes   Yes 

312 SRPP Dist. South Mtn Frwy East 9 of 
22.pdf 

1993-0248424 33 T1S R3E SW Electric-
Underground 
Power Easement 

27 Yes   Yes 

313 SRPP Dist. South Mtn Frwy East 9 of 
22.pdf 

BK 321 PG 45 33 T1S R3E SW Electric - PUE 27 Yes   Yes 

314 SRPP Dist. South Mtn Frwy East 9 of 
22.pdf 

BK 321 PG 45 32 T1S R3E SE Electric - PUE 27 Yes   Yes 

315 SRPP Dist. South Mtn Frwy East 9 of 
22.pdf 

BK 374 PG 49 33 T1S R3E SW Electric - PUE 27 Yes   Yes 

316 SRPP Dist. South Mtn Frwy East 9 of 
22.pdf 

BK 374 PG 49 32 T1S R3E SE Electric - PUE 27 Yes   Yes 

317 SRPP Dist. South Mtn Frwy East 10 
of 22.pdf 

DKT 12960 PG 626 32 T1S R3E S 1/2 Electric - 500 kV  
75' Easement 

1-8 Yes   Yes 

318 SRPP Dist. South Mtn Frwy East 10 
of 22.pdf 

1989-598240 32 T1S R3E S 1/2 Electric - Overhead 
Transmission Line 
10' Easement 

1-8 Yes   Yes 

319 SRPP Dist. South Mtn Frwy East 11 
of 22.pdf 

DKT 12960 PG 626 31-32 T1S R3E S 1/2 Electric - 500 kV  
75' Easement 

1-9 Yes   Yes 

320 SRPP Dist. South Mtn Frwy East 11 
of 22.pdf 

1989-598240 31-32 T1S R3E S 1/2 Electric - Overhead 
Transmission Line 
10' Easement 

1-9 Yes   Yes 

321 SRPP Dist. South Mtn Frwy East 11 
of 22.pdf 

BK 363 PG 31 32 T1S R3E SW Electric - 7' 
Easement 

18 - SRP facilities 
installed on COP owned 
property. 

Yes   Yes 

322 SRPP Dist. South Mtn Frwy East 11 
of 22.pdf 

BK 392 PG 13 31-32 T1S R3E S 1/2 Electric - PUE 19 -  Foothills Club West Yes   Yes 

323 SRPP Dist. South Mtn Frwy East 12 
of 22.pdf 

DKT 12960 PG 626 31 T1S R3E S 1/2 Electric - 500 kV  
75' Easement 

1-9 Yes   Yes 
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324 SRPP Dist. South Mtn Frwy East 12 
of 22.pdf 

1989-598240 31 T1S R3E S 1/2 Electric - Overhead 
Transmission Line 
10' Easement 

1-9 Yes   Yes 

325 SRPP Dist. South Mtn Frwy East 12 
of 22.pdf 

BK 432 PG 28 31 T1S R3E SW Electric - PUE 10-17 Yes   Yes 

326 SRPP Dist. South Mtn Frwy East 12 
of 22.pdf 

2014-0504599 31 T1S R3E SW Electric-
Underground 
Power Easement 

11-13 - Foothills Club 
West 

Yes   Yes 

327 SRPP Dist. South Mtn Frwy East 12 
of 22.pdf 

2014-0504600 31 T1S R3E SW Electric-
Underground 
Power Easement 

11-13 - Foothills Club 
West 

Yes   Yes 

328 SRPP Dist. South Mtn Frwy East 12 
of 22.pdf 

BK 1188 PG 14 31 T1S R3E SW Electric-
Underground 
Power Easement 

11-13 - Foothills Club 
West Parcel 24 

Yes   Yes 

329 SRPP Dist. South Mtn Frwy East 12 
of 22.pdf 

2005-0558929 31 T1S R3E SW Electric-Power 
Distribution 
Easement 

14-16 - Foothills Club 
West Parcel 20 & 25 

Yes   Yes 

330 SRPP Dist. South Mtn Frwy East 12 
of 22.pdf 

2005-0588931 31 T1S R3E SW Electric-Public 
Utilities Power 
Easement 

14-16 - Foothills Club 
West Parcel 20 & 25 

Yes   Yes 

331 SRPP Dist. South Mtn Frwy East 12 
of 22.pdf 

2005-0558934 31 T1S R3E SW Electric-Public 
Utilities Power 
Easement 

14-16 - Foothills Club 
West Parcel 20 & 25 

Yes   Yes 

332 SRPP Dist. South Mtn Frwy East 12 
of 22.pdf 

2006-0029856 31 T1S R3E SW Electric - PUE 14-16 - Foothills Club 
West Parcel 20 & 25 

Yes   Yes 

333 SRPP Dist. South Mtn Frwy East 12 
of 22.pdf 

BK 727 PG 11 31 T1S R3E SW Electric-Power 
Distribution 
Easement 

15-16 - Foothills Club 
West Parcel 20 & 25 

Yes   Yes 

334 SRPP Dist. South Mtn Frwy East 13 
of 22.pdf 

AZ State Land Lease 
#14-70582 (9-20-79) 

35 T1S R2E SW Electric - State 
Land Lease 

1-3 - State Plat No. 30 
SM 620 

Yes   Yes 

335 SRPP Dist. South Mtn Frwy East 14 
of 22.pdf 

AZ State Land Lease 
#14-70582 (9-20-79) 

36 T1S R2E S 1/2 Electric - State 
Land Lease 

1 Yes   Yes 

336 SRPP Dist. South Mtn Frwy East 14 
of 22.pdf 

DKT 14947 PG 387 35 T1S R2E SE Electric - 500 kV  
100' Easement 

2-4 - Pecos Rd (D45) Yes   Yes 

337 SRPP Dist. South Mtn Frwy East 14 
of 22.pdf 

2001-1156859 35 T1S R2E SE Electric-Overhead 
and Underground 
Power Easement 

2-4 - Portola 
Development 

Yes   Yes 

338 SRPP Dist. South Mtn Frwy East 14 
of 22.pdf 

2000-0295194A 35 T1S R2E SE Electric- State Land 
ROW  

AZ State Land ROW to 
COP #16-103778 (9-20-
79) 

Yes   Yes 

339 SRPP Dist. South Mtn Frwy East 14 
of 22.pdf 

2000-0295194A 36 T1S R2E SW Electric- State Land 
ROW  

AZ State Land ROW to 
COP #16-103778 (9-20-
79) 

Yes   Yes 

340 SRPP Dist. South Mtn Frwy East 14 
of 22.pdf 

2001-1037817 35 T1S R2E SE Electric-Public 
Utilities Power 
Easement 

6 -  Pecos Rd / Foothills 
Reserve 

Yes   Yes 

341 SRPP Dist. South Mtn Frwy East 14 
of 22.pdf 

2002-0225553 35 T1S R2E SE Electric-Public 
Utilities Power 
Easement 

6 - Pecos Rd / Foothills 
Reserve Parcel D 

Yes   Yes 
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342 SRPP Dist. South Mtn Frwy East 14 
of 22.pdf 

BK 569 PG 39 35 T1S R2E SE Electric - PUE 6 - Pecos Rd / Foothills 
Reserve Parcel D 

Yes   Yes 

343 SRPP Dist. South Mtn Frwy East 14 
of 22.pdf 

BK 552 PG 38 35 T1S R2E SE Electric - PUE 6 -  Pecos Rd / Foothills 
Reserve 

Yes PUE shown in BK 569 PG 39 Yes 

344 SRPP Dist. South Mtn Frwy East 15 
of 22.pdf 

DKT 14947 PG 387 35 T1S R2E SW Electric - 500 kV  
100' Easement 

1 -  Pecos Rd (D45) Yes   Yes 

345 SRPP Dist. South Mtn Frwy East 15 
of 22.pdf 

2001-1156859 35 T1S R2E SW Electric-Overhead 
and Underground 
Power Easement 

1 - Portola Development Yes   Yes 

346 SRPP Dist. South Mtn Frwy East 15 
of 22.pdf 

1986-210649 35 T1S R2E SW Electric - 500 kV  
100' Easement 

2-4 - Pecos Rd (D44) Yes   Yes 

347 SRPP Dist. South Mtn Frwy East 15 
of 22.pdf 

GRIC Svc Line 
Agreement (7-14-09) 

2 T2S R2E NW Electric-Service 
Line Agreement / 
Easement 

5 - Pecos Rd Yes   Yes 

348 SRPP Dist. South Mtn Frwy East 15 
of 22.pdf 

2002-0516270 35 T1S R2E SW Electric-
Underground 
Power Easement 

6 - COP Yes   Yes 

349 SRPP Dist. South Mtn Frwy East 15 
of 22.pdf 

DKT 14285 PG 972 35 T1S R2E SW Electric - 500 kV  
Easement 

7-8 - Pecos Rd (D43) Yes   Yes 

350 SRPP Dist. South Mtn Frwy East 15 
of 22.pdf 

2004-0669320 35 T1S R2E SW Electric-
Underground 
Power Easement 

9-19 -  Foothills 80 Yes   Yes 

351 SRPP Dist. South Mtn Frwy East 15 
of 22.pdf 

2004-0669323 35 T1S R2E SW Electric-Public 
Utilities Power 
Easement 

9-19 -  Foothills 80 Yes   Yes 

352 SRPP Dist. South Mtn Frwy East 15 
of 22.pdf 

BK 662 PG 43 35 T1S R2E SW Electric - PUE 9-19 -  Foothills 80 Yes   Yes 

353 SRPP Dist. South Mtn Frwy East 17 
of 22.pdf 

BIA #B-675-406 34 T1S R2E W 1/2 Electric-Esmt BIA 
(GRIC) Grant of 
Easement 

1-3 -  GRIC Boundary Yes   Yes 

354 SRPP Dist. South Mtn Frwy East 17 
of 22.pdf 

DKT 10219 PG 780 34 T1S R2E W 1/2 Electric-7' 
Overhead and 
Underground 
Power Easement 

4-5 Yes   Yes 

355 SRPP Dist. South Mtn Frwy East 17 
of 22.pdf 

DKT 10787 PG 57 34 T1S R2E W 1/2 Electric-7' 
Overhead and 
Underground 
Power Easement 

6-8 Yes   Yes 

356 SRPP Dist. South Mtn Frwy East 17 
of 22.pdf 

DKT 7580 PG 913 34 T1S R2E  Electric-7' 
Underground 
Power Easement 

9 Yes   Yes 

357 SRPP Dist. South Mtn Frwy East 17 
of 22.pdf 

DKT 7580 PG 912 34 T1S R2E  Electric-7' 
Overhead and 
Underground 
Power Easement 

10-11 Yes   Yes 

358 SRPP Dist. South Mtn Frwy East 17 
of 22.pdf 

DKT 10767 PG 630 34 T1S R2E NE Electric-7' 
Overhead and 
Underground 
Power Easement 

12-15 Yes   Yes 
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359 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

DKT 9026 PG 415 28 T1S R2E SE Electric-Overhead 
and Underground 
Power Easement 

1-11 Yes   Yes 

360 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

2001-1181542 28 T1S R2E SE Electric-Overhead 
and Underground 
Power Easement 

16-17 Yes   Yes 

361 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

DKT 10251 PG 1169 28 T1S R2E SE Electric-Overhead 
and Underground 
Power Easement 

18-20 Yes   Yes 

362 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

DKT 10808 PG 880 28 T1S R2E SE Electric-Overhead 
and Underground 
Power Easement 

21 Yes   Yes 

363 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

DKT 10808 PG 881 28 T1S R2E SE Electric-Overhead 
and Underground 
Power Easement 

22 Yes   Yes 

364 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

DKT 10808 PG 879 28 T1S R2E SE Electric-Overhead 
and Underground 
Power Easement 

23 Yes   Yes 

365 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

1991-355696 28 T1S R2E NE Electric-Overhead 
and Underground 
Power Easement 

24-25 Yes   Yes 

366 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

2003-0448523 28 T1S R2E NE Electric-Overhead 
and Underground 
Power Easement 

26 Yes   Yes 

367 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

2003-0448587 28 T1S R2E NE Electric-Overhead 
and Underground 
Power Easement 

27-28 Yes   Yes 

368 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

DKT 10042 PG 295 28 T1S R2E NE Electric - PUE 29 Yes   Yes 

369 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

2003-1208660 28 T1S R2E NW Electric-Overhead 
and Underground 
Power Easement 

30 Yes   Yes 

370 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

DKT 10042 PG 295 28 T1S R2E NE Electric - PUE 31-32 Yes   Yes 

371 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

DKT 9026 PG 415 28 T1S R2E NW Electric-Overhead 
and Underground 
Power Easement 

33-35 Yes   Yes 

372 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

DKT 10042 PG 295 28 T1S R2E NE Electric - PUE 33-35 Yes   Yes 

373 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

2014-055209 28 T1S R2E NW Electric-Overhead 
and Underground 
Power Easement 

33-35 Yes   Yes 

374 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

DKT 9026 PG 415 28 T1S R2E NW Electric-Overhead 
and Underground 
Power Easement 

1-7 Yes   Yes 

375 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

DKT 13382 PG 78 21 T1S R2E SW Electric - 500 kV  
Easement 

8-9 (D-27) Yes   Yes 

376 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

DKT 15057 PG 877 21 T1S R2E SW Electric - 500 kV  
Easement 

10-11 (D-26) Yes   Yes 
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377 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

DKT 9026 PG 415 28 T1S R2E NW Electric-Overhead 
and Underground 
Power Easement 

12-14 Yes   Yes 

378 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

2014-0055209 28 T1S R2E NE Electric-Overhead 
and Underground 
Power Easement 

12-14 Yes   Yes 

379 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

2007-0790935 28 T1S R2E NE Electric-Overhead 
and Underground 
Power Easement 

16 Yes   Yes 

380 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

DKT 10042 PG 295 28 T1S R2E NE Electric - PUE 17-20 Yes   Yes 

381 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

DKT 9277 PG 224 28 T1S R2E NE Electric-Overhead 
and Underground 
Power Easement 

29-31 Yes   Yes 

382 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

2014-0055209 28 T1S R2E NE Electric-Overhead 
and Underground 
Power Easement 

29-31 Yes   Yes 

383 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

DKT 15840 PG 355 28 T1S R2E NE Electric-Overhead 
and Underground 
Power Easement 

36-37 Yes   Yes 

384 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

DKT 15840 PG 354 28 T1S R2E NE Electric-Overhead 
and Underground 
Power Easement 

36-37 Yes   Yes 

385 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

2000-0718730 28 T1S R2E NE Electric-Overhead 
and Underground 
Power Easement 

38-39 Yes   Yes 

386 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

DKT 15840 PG 354 28 T1S R2E NE Electric-Overhead 
and Underground 
Power Easement 

40-41 Yes   Yes 

387 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

056-079 MISC 28 T1S R2E NE Electric-Esmt (USA 
Esmt) 

47-48 Yes   Yes 

388 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

DKT 9026 PG 414 28 T1S R2E NW Electric-Overhead 
and Underground 
Power Easement 

53 Yes   Yes 

389 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

DKT 9026 PG 414 28 T1S R2E NW Electric-Overhead 
and Underground 
Power Easement 

55-56 Yes   Yes 

390 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

DKT 9026 PG 415 28 T1S R2E NE Electric-Overhead 
and Underground 
Power Easement 

61 Yes   Yes 

391 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

DKT 13811 PG 1195 28 T1S R2E NE Electric - 500 kV  
Easement 

61 (D-30) Yes   Yes 

392 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

DKT 10617 PG 69 21 T1S R2E SW Electric-Overhead 
and Underground 
Power Easement 

1 Yes   Yes 

393 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

DKT 10617 PG 71 21 T1S R2E SW Electric-Overhead 
and Underground 
Power Easement 

2-4 Yes   Yes 

394 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

DKT 15057 PG 877 21 T1S R2E SW Electric - 500 kV  
Easement 

5 (D-26) Yes   Yes 
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395 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

DKT 13371 PG 1257 21 T1S R2E SW Electric - 500 kV  
Easement 

6-7 (D-25) Yes   Yes 

396 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

DKT 15067 PG 530 21 T1S R2E SW Electric - 500 kV  
Easement 

10-13 (D-24) Yes   Yes 

397 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

GRIC SLA #B-675-
429.487 

21 T1S R2E SW Electric-GRIC Svc 
Line Agreement 

14 Yes   Yes 

398 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

GRIC SLA #B-675-
429.486 

21 T1S R2E SW Electric-GRIC Svc 
Line Agreement 

15 Yes   Yes 

399 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

GRIC SLA #B-675-
429.489 

21 T1S R2E SW Electric-GRIC Svc 
Line Agreement 

15-16 Yes   Yes 

400 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

Bill of Sale to SRP 
2001-5 (1957) 

20 T1S R2E NE Electric-Fee Owned 
Property 

17-20 Yes   Yes 

401 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

GRIC SLA #B-675-
429.483 

20 T1S R2E NE Electric-GRIC Svc 
Line Agreement 

22 Yes   Yes 

402 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

DKT 12493 PG 11 20 T1S R2E SE Electric-Fee Owned 
Property 

23 (D-23) Yes   Yes 

403 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

1997-0037852 20 T1S R2E NE Electric-Overhead 
and Underground 
Power Easement 

9 Yes   Yes 

404 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

DKT 12052 PG 985 16 T1S R2E SW Electric-Overhead 
and Underground 
Power Easement 

22 Yes   Yes 

405 SRPP Dist. South Mtn Frwy East 21 
of 22.pdf 

BIA #A-46-26 20 T1S R2E NE Electric-BIA Grant 
of Easement 

1-3 Yes   Yes 

406 SRPP Dist. South Mtn Frwy East 21 
of 22.pdf 

GRIC SLA #B-675-
429.484 

20 T1S R2E N 1/2 Electric-GRIC Svc 
Line Agreement 

4 Yes   Yes 

407 SRPP Dist. South Mtn Frwy East 21 
of 22.pdf 

1983-002908 20 T1S R2E NE Electric - 500 kV  
Easement 

5 Yes   Yes 

408 SRPP Dist. South Mtn Frwy East 22 
of 22.pdf 

DKT 258 PG 529 17 T1S R2E NW Electric - 
Transmission Line 
Easement 

1-4 Yes   Yes 

409 SRPP Dist. South Mtn Frwy East 22 
of 22.pdf 

DKT 13650 PG 1430 18 T1S R2E NE Electric - 500 kV  
Easement 

6 Yes   Yes 

410 SRPP Dist. South Mtn Frwy East 22 
of 22.pdf 

DKT 13650 PG 1434 18 T1S R2E NE Electric - 500 kV  
Easement 

6 Yes   Yes 

411 SRPP Trans. 202 477 USA fee i10 
LRD0000183782.pdf 

BK 202 PG 477 4 T1N R1E NW Electric - (Quit 
Claim Deed for 
USA Property) 

  Yes   Yes 

412 SRPP Trans. 97 0282017 i10 
LRD0000024286.pdf 

BK 397 PG 36 
1997-0282017 

4 T1N R1E NW Electric-
Communications 
Easement 

Papago West - Roosevelt 
St 

Yes   Yes 

413 SRPP Trans. 3568 849 i10 
LRD0000005738.pdf 

DKT 3568 PG 349 1 T1N R1E NW Electric - Easement   Yes   Yes 

414 SRPP Trans. Crossings 2 at Lower 
Buckeye Rd, Section 
19… 

DKT 3635 PG 170 19 T1N R2E NE Electric - Easement Orme-Evans 69 kV 
Orme-Seargeant 69 Kv 

Yes   Yes 

415 SRPP Trans. Crossings 2 at Lower 
Buckeye Rd, Section 
19… 

DKT 10567 PG 691 19 T1N R2E NE Electric - Easement Orme-Evans 69 kV 
Orme-Seargeant 69 Kv 

Yes   Yes 
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416 SRPP Trans. Crossings 2 at Lower 
Buckeye Rd, Section 
19… 

DKT 10567 PG 693 19 T1N R2E NE Electric - Easement Crossings at Lower 
Buckeye Rd - Orme-
Evans 69 kV 
Orme-Seargeant 69 Kv 

Yes   Yes 

417 SRPP Trans. Crossings 2 at Lower 
Buckeye Rd, Section 
19… 

DKT 10593 PG 1055 19 T1N R2E NE Electric - Easement Orme-Evans 69 kV 
Orme-Seargeant 69 Kv 

Yes   Yes 

418 SRPP Trans. Crossings at Brdwy and 
Southern, Section 30… 

BK 70 MISC PG 436 19 T1N R2E NE Electric 
Transmission - 
Easement 

  Yes   Yes 

419 SRPP Trans. Crossings at Brdwy and 
Southern, Section 30… 

BK 70 MISC PG 436 20 T1N R2E NW Electric 
Transmission - 
Easement 

  Yes   Yes 

420 SRPP Trans. Crossings at Brdwy and 
Southern, Section 30… 

DKT 3585 PG 403 30 T1N R2E S 1/2 Electric - Easement Southern Ave Cheatham 
69kV 

Yes   Yes 

421 SRPP Trans. Crossings at Brdwy and 
Southern, Section 30… 

DKT 9738 PG 111 19 T1N R2E SE Electric - ROW 
Easement 

Orme-Unified 69 kV 
Orme - Rudd 230 kV 

Yes   Yes 

422 SRPP Trans. Section 20 1S 2E 
Western Section of South 
Mtn.pdf 

B-675-425-093 20 T1S R2E SE Electric - 500 kV 
Easement 

GRIC Boundary  Yes   Yes 

423 SRPP Trans. Section 20 1S 2E On 
Diagonal.pdf 

DKT 15067 PG 530-
536 

20 T1S R2E NE Electric - 500 kV 
100' Easement 

GRIC Boundary (D22) Yes   Yes 

424 SRPP Trans. Section 20 1S 2E On 
Diagonal.pdf 

1983-002908 20 T1S R2E NE Electric - 500 kV 
Esmt 

GRIC Boundary Yes   Yes 

425 SRPP Trans. Section 20 1S 2E On 
Diagonal.pdf 

B-675-425-093 20 T1S R2E NE Electric - 500 kV 
Easement 

GRIC Boundary Yes   Yes 

426 SRPP Trans. Section 27, 1S, 2E On 
Diagonal.pdf 

DKT 12375 PG 1128 27 T1S R2E SW Electric - 500 kV 
200' Easement 

GRIC Boundary/43rd Ave 
(D37) 

Yes   Yes 

427 SRPP Trans. Section 28, 1S, 2E On 
Diagonal.pdf 

1986-128778 28 T1S R2E  Electric - 500 kV 
Easement 

GRIC Boundary (D32, 
D36) 

Yes   Yes 

428 SRPP Trans. Section 28, 1S, 2E On 
Diagonal.pdf 

DKT 15079 PG 481-
485 

28 T1S R2E  Electric - 500 kV 
Easement 

GRIC Boundary (D35) Yes   Yes 

429 SRPP Trans. Section 28, 1S, 2E On 
Diagonal.pdf 

DKT 13514 PG 1149 28 T1S R2E  Electric - 500 kV 
Easement 

GRIC Boundary Yes   Yes 

430 SRPP Trans. Section 28, 1S, 2E On 
Diagonal.pdf 

DKT 9026 PG 414-415 28 T1S R2E  Electric - 500 kV 
Easement 

GRIC Boundary Yes   Yes 

431 SRPP Trans. Section 28, 1S, 2E On 
Diagonal.pdf 

DKT 13823 PG 443-
444 

28 T1S R2E  Electric - 500 kV  
75' Easement 

GRIC Boundary Yes   Yes 

432 SRPP Trans. Section 28, 1S, 2E On 
Diagonal.pdf 

DKT 13750 PG 299 28 T1S R2E  Electric - 500 kV  
75' Easement 

GRIC Boundary Yes   Yes 

433 SRPP Trans. Section 28, 1S, 2E On 
Diagonal.pdf 

DKT 13811 PG 1195 28 T1S R2E  Electric - 500 kV  
75' Easement 

GRIC Boundary Yes   Yes 

434 SRPP Trans. Section 28, 1S, 2E On 
Diagonal.pdf 

DKT 14999 PG 455 28 T1S R2E  Electric - 500 kV  
75' Easement 

GRIC Boundary (D31) Yes   Yes 

435 SRPP Trans. Section 28, 1S, 2E On 
Diagonal.pdf 

DKT 13083 PG 1448 28 T1S R2E  Electric - 500 kV  
100' Easement 

GRIC Boundary Yes   Yes 

436 SRPP Trans. Section 28, 1S, 2E On 
Diagonal.pdf 

DKT 10042 PG 295 28 T1S R2E  Electric - Easement GRIC Boundary Yes   Yes 

437 SRPP Trans. Section 31, 1S, 4E 1of 2 1986-128769 31 T1S R4E SW Electric - 500 kV  
100' Easement 

E8 - Pecos - Sta 2055 to 
48th st 

Yes   Yes 
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438 SRPP Trans. Section 31, 1S, 4E 1of2 1986-128770 31 T1S R4E SW Electric - 500 kV  
100' Easement 

E7-40th /Pecos to Sta 
2055 

Yes   Yes 

439 SRPP Trans. Section 31, 1S, 4E 1of2 1991-524449 31 T1S R4E SW Electric - 69 kV/12 
kV, 10' Easement 

  Yes   Yes 

440 SRPP Trans. Section 31, 1S, 4E 1of2 DKT 16524 PG 1344-
1348 

31 T1S R4E SE Electric - 500 kV 
100' Easement 

  Yes   Yes 

441 SRPP Trans. Section 31, 1S, 4E 2of2 1999-0986441 31 T1S R4E SW Electric - Easement Pecos Rd - 40th St 69kV Yes   Yes 

442 SRPP Trans. Section 31, 1S, 4E 2of2 1990-336102 31 T1S R4E NW Electric - 69 kV  
120' Easement 

Pecos Rd 19th Ave to 
16th St - 40th St 69kV 

Yes   Yes 

443 SRPP Trans. Section 31,32,33,34, 1S, 
3E Prior Rights Docs.pdf 

DKT 12960 PG 626-
630 

31 T1S R3E S 1/2 Electric - 500 kV  
75' Easement 

17th Ave Marley Tap 
69kV 

Yes   Yes 

444 SRPP Trans. Section 31,32,33,34, 1S, 
3E Prior Rights Docs.pdf 

DKT 12960 PG 626-
630 

32 T1S R3E S 1/2 Electric - 500 kV  
75' Easement 

17th Ave Marley Tap 
69kV 

Yes   Yes 

445 SRPP Trans. Section 31,32,33,34, 1S, 
3E Prior Rights Docs.pdf 

DKT 12960 PG 626-
630 

33 T1S R3E S 1/2 Electric - 500 kV  
75' Easement 

  Yes   Yes 

446 SRPP Trans. Section 31,32,33,34, 1S, 
3E Prior Rights Docs.pdf 

DKT 12960 PG 626-
630 

34 T1S R3E S 1/2 Electric - 500 kV  
75' Easement 

  Yes   Yes 

447 SRPP Trans. Section 31,32,33,34, 1S, 
3E Prior Rights Docs.pdf 

1990-285440 34 T1S R3E E 1/2 Electric - 10' 
Easement 

Foothills Property (24th 
St) - Windsor Tap 69kV 

Yes   Yes 

448 SRPP Trans. Section 34, 1S, 2E On 
Diagonal.pdf 

DKT 13790 PG 491-
492 

34 T1S R2E  Electric - 500 kV  
200' Easement 

D38 - GRIC Boundary Yes   Yes 

449 SRPP Trans. Section 35, 1S, 2E Prior 
Rights Docs.pdf 

DKT 14947 PG 387-
389 

35 T1S R2E E 1/2 Electric - 500 kV  
100' Easement 

  Yes   Yes 

450 SRPP Trans. Section 35, 1S, 2E Prior 
Rights Docs.pdf 

DKT 14285 PG 972-
975 

35 T1S R2E  Electric - 100' 
Easement 

D43 - GRIC Boundary Yes   Yes 

451 SRPP Trans. Section 35, 1S, 2E Prior 
Rights Docs.pdf 

1986-210649 35 T1S R2E SE Electric - 100' 
Easement 

D44 - GRIC Boundary Yes   Yes 

452 SRPP Trans. Section 35, 1S, 2E Prior 
Rights Docs.pdf 

1989-457460 35 T1S R2E  Electric - Easement GRIC Boundary Yes   Yes 

453 SRPP Trans. Section 35, 1S, 2E Prior 
Rights Docs.pdf 

2001-1156859 35 T1S R2E SE Electric - 10' 
Easement 

  Yes   Yes 

454 SRPP Trans. Section 36, 1S, 2E Prior 
Rights Docs.pdf 

14-52814 (State Land) 
1994-0686465 

36 T1S R2E  Electric - 69 kV - 50 
Yr ROW Easement 

  Yes   Yes 

455 SRPP Trans. Section 36, 1S, 2E Prior 
Rights Docs.pdf 

14-70582 (State Land) 36 T1S R2E  Electric - 500 kV - 
50 Yr ROW 
Easement 

100 ft on Pecos Rd Yes   Yes 

456 SRPP Trans. SRP_Fee_Owned_Parcel
s.pdf 

1989-457447 34 T1S R2E SE Electric - Fee 
Owned Parcel 

300-04-014-A (D42) Yes   Yes 

457 SRPP Trans. SRP_Fee_Owned_Parcel
s.pdf 

1989-457448 34 T1S R2E SE Electric - Fee 
Owned Parcel 

300-04-013-D (D41) Yes   Yes 

458 SRPP Trans. SRP_Fee_Owned_Parcel
s.pdf 

1989-457449 34 T1S R2E SE Electric - Fee 
Owned Parcel 

300-04-013-F (D40) Yes   Yes 

459 SRPP Trans. SRP_Fee_Owned_Parcel
s.pdf 

1989-457450 34 T1S R2E SE Electric - Fee 
Owned Parcel 

300-04-011-C (D39) Yes   Yes 

460 SRPP Trans. SRP_Fee_Owned_Parcel
s.pdf 

DKT 12493 PG 611-
612 (1989-457451) 

20 T1S R2E SE Electric - Fee 
Owned Parcel 

300-03-023-A Yes   Yes 

461 SRPP Trans. SRP_Fee_Owned_Parcel
s.pdf 

DKT 3700 PG 262-263 20 T1S R2E SE Electric - USA Land 300-03-023-E (51st Ave / 
GRIC Boundary) 

Yes   Yes 
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462 SRPP Trans. SRP_Fee_Owned_Parcel
s.pdf 

1989-457448 19 T1N R2E NE Electric - Fee 
Owned Parcel 

300-04-013-D (D41) Yes   Yes 

463 SRPP Trans. SRP_Fee_Owned_Parcel
s.pdf 

DKT 8036 PG 541 19 T1N R2E NE Electric - Fee 
Owned Parcel 

104-47-002-E (59th 
Ave/Lower Buckeye) - 
Orme-Evans 69 kVOrme-
Seargeant 69 Kv 

Yes   Yes 

464 SRPP Trans. Section 35, 1S, 3E Prior 
Rights Docs.pdf 

1991-0524450 35 T1S R3E SW Electric - 69 kV/12 
kV, 10' Easement 

  Yes   Yes 

465 SRPP Trans. Section 35, 1S, 3E Prior 
Rights Docs.pdf 

1992-017354 35 T1S R3E SE Electric - 69 kV/12 
kV, 10' Easement 

E5 - GRIC Boundary Yes   Yes 

466 SRPP Trans. Section 35, 1S, 3E Prior 
Rights Docs.pdf 

1986-144551 35 T1S R3E SW Electric - 500 kV  
75' Easement 

E4 - GRIC Boundary Yes   Yes 

467 SRPP Trans. Section 35, 1S, 3E Prior 
Rights Docs.pdf 

DKT 14142 PG 772-
773 

35 T1S R3E SW Electric - 75' 
Easement 

  Yes   Yes 

468 SRPP Trans. Section 35, 1S, 3E Prior 
Rights Docs.pdf 

DKT 14160 PG 631-
633 

35 T1S R3E SE Electric - 500 kV  
75' Easement 

E5 - GRIC Boundary Yes   Yes 

469 SRPP Trans. Section 36, 1S, 3E Prior 
Rights Docs.pdf 

DKT 14160 PG 631-
633 

36 T1S R3E SW Electric - 500 kV  
75' Easement 

E5 - GRIC Boundary Yes   Yes 

470 SRPP Trans. Section 36, 1S, 3E Prior 
Rights Docs.pdf 

DKT 14160 PG 774 36 T1S R3E SW Electric - 500 kV  
75' Easement 

E6 - GRIC Boundary Yes   Yes 

471 SRPP Trans. Section 36, 1S, 3E Prior 
Rights Docs.pdf 

DKT 12960 PG 626-
630 

36 T1S R3E  Electric - 500 kV  
75' Easement 

  Yes   Yes 

472 SRPP Trans. Section 36, 1S, 3E Prior 
Rights Docs.pdf 

1997-0510734 36 T1S R3E  Wastewater/Sewer 
Consent to Use of 
Easement - City of 
Phoenix 

  Yes   Yes 

473 SRPP Trans. Section 4 1N 2E near 
51st Ave and i10.pdf 

1984-105511 4 T1N R2E NW Electric - 10' 
Easement 

51st Ave / I-10 Yes   Yes 

474 SRPP Trans. Section 6 1N 2E along 
59th Ave.pdf 

DKT 10439 PG 854 6 T1N R2E SE Electric - 7' 
Easement 

59th Ave (Van Buren to 
Fillmore) - Christy-Orme 
69kV from Lower 
Buckeye to I-10 

Yes   Yes 

475 SRPP Trans. Section 6 1N 2E along 
59th Ave.pdf 

BK 38 PG 364-365 6 T1N R2E NW Electric - Easement I-10 7274+54 to 7283+38, 
7294+43 to 7301+05 

Yes   Yes 

476 SRPP Trans. Section 6 1N 2E along 
59th Ave.pdf 

DKT 15816 PG 238 6 T1N R2E NW Electric - 10' 
Easement 

I-10 at 59TH  Yes   Yes 

477 SRPP Trans. Section 6 1N 2E along 
59th Ave.pdf 

DKT 10439 PG 869 6 T1N R2E NE Electric - 7' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

478 SRPP Trans. Section 6 1N 2E along 
59th Ave.pdf 

BK 38 PG 258 6 T1N R2E N 1/2 Electric - Easement   Yes   Yes 

479 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10480 PG 541 7 T1N R2E SE Electric - 7' 
Easement 

59th Ave (Washington to 
330' north) - Christy-
Orme 69kV from Lower 
Buckeye to I-10 

Yes   Yes 

480 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10439 PG 856 7 T1N R2E SE Electric - 3.5' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

481 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10439 PG 857 7 T1N R2E SE Electric - 10' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

482 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10439 PG 878 7 T1N R2E NE Electric - 4.5' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 
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483 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10458 PG 571 7 T1N R2E SE Electric - 7' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

484 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10458 PG 578 7 T1N R2E NE Electric - Easement Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

485 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10480 PG 540 1 T1N R1E NW Electric - 7' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

486 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10480 PG 542 7 T1N R2E NE Electric - 3.5' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

487 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10495 PG 503 7 T1N R2E NE Electric - 3.5' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

488 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10495 PG 522 7 T1N R2E SE Electric - 7.5' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

489 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10495 PG 524 7 T1N R2E NE Electric - 3.5' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

490 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10538 PG 1139 7 T1N R2E SE Electric - 7.5' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

491 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10684 PG 1196 7 T1N R2E SE Electric - 7' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

492 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10684 PG 1197 7 T1N R2E SE Electric - 7' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

493 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 10711 PG 1121 7 T1N R2E SE Electric - 7.5' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

494 SRPP Trans. Section 7 1N 2E along 
59th Ave.pdf 

DKT 13142 PG 173 7 T1N R2E NE Electric - 8' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

495 SRPP Trans. Section 7 1N 2E RR xing 
69kV and 12kV.pdf 

174219 (UPRR XING) 7 T1N R2E NE Electric - UPRR 
Lease Agrmt 69kV / 
12 kV 

Crossing UPRR at 59th 
Ave 

Yes   Yes 

496 SRPP Trans. Section 7 1N 2E RR xing 
69kV and 12kV.pdf 

174219 (UPRR XING) 7 T1N R2E SE Electric - UPRR 
Lease Agrmt 69kV / 
12 kV 

Crossing UPRR at 59th 
Ave 

Yes   Yes 

497 SRPP Trans. Sections 17 and 18, 1N, 
2E along 59th Ave 

DKT 10480 PG 526 18 T1N R2E NE Electric - 7' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

498 SRPP Trans. Sections 17 and 18, 1N, 
2E along 59th Ave 

DKT 10512 PG 749-
750 

18 T1N R2E SE Electric - 7' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

499 SRPP Trans. Sections 17 and 18, 1N, 
2E along 59th Ave 

DKT 10512 PG 751-
752 

18 T1N R2E SE Electric - 7' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

500 SRPP Trans. Sections 17 and 18, 1N, 
2E along 59th Ave 

DKT 10512 PG 753 18 T1N R2E SE Electric - Easement Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

501 SRPP Trans. Sections 17 and 18, 1N, 
2E along 59th Ave 

DKT 10512 PG 755-
756 

18 T1N R2E SE Electric - 7' 
Easement 

Orme-Evans 69 kV 
Orme-Seargeant 69 kV 

Yes   Yes 

502 SRPP Trans. Sections 17 and 18, 1N, 
2E along 59th Ave 

DKT 10512 PG 757-
758 

18 T1N R2E NE Electric - 7' 
Easement 

Christy-Orme 69kV from 
Lower Buckeye to I-10 

Yes   Yes 

503 SRPP Trans. Sections 17 and 18, 1N, 
2E along 59th Ave 

DKT 4846 PG 181 17 T1N R2E SW Electric - 35.5' 
Easement 

Cartwright - Shaw from 
Lower Buckeye to Rail 
Road 

Yes   Yes 

504 SRPP Trans. Sections 17 and 18, 1N, 
2E along 59th Ave 

DKT 4860 PG 155 17 T1N R2E NW Electric - 35.5' 
Easement 

Cartwright - Shaw from 
Lower Buckeye to Rail 
Road 

Yes   Yes 
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505 SRPP Trans. Sections 17 and 18, 1N, 
2E along 59th Ave 

DKT 4900 PG 515 17 T1N R2E NW Electric - Easement Cartwright - Shaw from 
Lower Buckeye to Rail 
Road 

Yes   Yes 

506 SRPP Trans. Section 17, 1S, 2E On 
Diagonal.pdf 

1989-002908 17 T1S R2E NW Electric - 500 kV  
100' Easement 

D19 - Gric Boundary Yes   Yes 

507 SRPP Trans. Section 17, 1S, 2E On 
Diagonal.pdf 

1986-142409 17 T1S R2E NW Electric - 500 kV  
75' Easement 

D18 - Gric Boundary Yes   Yes 

508 SRPP Trans. Section 18, 1S, 2E On 
Diagonal.pdf 

DKT 13650 PG 1430-
1431 

18 T1S R2E NE Electric - 500 kV  
75' Easement 

D17 - Gric Boundary Yes   Yes 

509 SRPP Trans. Section 18, 1S, 2E On 
Diagonal.pdf 

DKT 13650 PG 1434-
1436 

18 T1S R2E NE Electric - 500 kV  
75' Easement 

D17 - Gric Boundary Yes   Yes 

510 SRPP Trans. Section 18, 1S, 2E On 
Diagonal.pdf 

BK 3072 PG 585-586 18 T1S R2E  Electric - Easement GRIC Boundary Yes   Yes 

511 SW Gas Dk 1694 P 23.pdf DKT 1694 PG 23 7 T1N R2E NE Gas - Fee Owned 
Property 

N Side of Buckeye Rd 
crossing  59th Ave 

Yes   Yes 

512 SW Gas Dk 5291 P 231.pdf DKT 5291 PG 231 7 T1N R2E SE Gas Main 
Easement 

59th Ave (APN 104-18-
004V&Q) 

Yes   Yes 

513 SW Gas Dk 5291 P 233.pdf DKT 5291 PG 233 7 T1N R2E SE Gas Main 
Easement 

59th Ave (Buckeye Rd to 
APN 104-18-004V) 

Yes   Yes 

514 SW Gas Dk 5363 P 334.pdf DKT 5363 PG 334 7 T1N R2E SE Gas Main 
Easement 

59th Ave (APN 104-18-
004B) 

Yes   Yes 

515 SW Gas Dk 6964 P267.pdf DKT 6964 PG 267 7 T1N R2E NE Esmt for Gas Lines 
and facilities 

Monroe St/59th Ave 
(South of Dobbins) 

Yes   Yes 

516 WAPA DE-ME65-
85WP39625.pdf 

1985-410305 19 T1N R2E SE Electric -  
Easement 

Elwood Street crossing 
59th Ave 

Yes   Yes 

517 WAPA DE-ME65-
85WP39638.pdf 

1985-517539 (TRACT 
164 ET) 

21 T1S R2E SW Electric -  
Easement 

East of 51st Ave Yes   Yes 

518 WAPA DE-ME65-
85WP39640.pdf 

1985-518999 (TRACT 
161 ET) 

21 T1S R2E SW Electric -  
Easement 

East of 51st Ave Yes   Yes 

519 WAPA DE-ME65-
85WP39652.pdf 

1986-071402 (TRACT 
163 ET) 

21 T1S R2E SW Electric -  
Easement 

East of 51st Ave Yes   Yes 

520 WAPA I61R-617 I61r-617 19 T1N R2E NE Electric -  
Easement 

Elwood Street crossing 
59th Ave 

Yes   Yes 

521 WAPA I61r-699.pdf 1947-0117 MISC 81-
48-3 

21 T1S R2E SW Electric -  
Easement 

East of 51st Ave Yes   Yes 

522 WAPA I61R-719.pdf I61r-719 21 T1S R2E NW Electric -  
Easement 

East of 51st Ave Yes   Yes 

523 WAPA I61R-719.pdf I61r-719 21 T1S R2E SW Electric -  
Easement 

East of 51st Ave Yes   Yes 

524 CenturyLink 2000-0915620.pdf 2000-0915620 19 T1S R2E SE Communications - 
Easement 

3257+00 - Parallel 
(Remote Terminal, Cool 
Cell) 

Yes   Yes 

525 CenturyLink South Mtn Frwy East 6 of 
22.pdf 

BK 395 PG 29 35 T1S R3E SW Communications - 
PUE 

2161+00 to 2175+50 - 
Crossing (Goldman 
Ranch)  

Yes   Yes 

526 CenturyLink South Mtn Frwy East 12 
of 22.pdf 

BK 1188 PG 14 31 T1S R3E SW Communications - 
PUE 

2386+49 - Crossing - 
17th Avenue (Foothills 
Club West) 

Yes   Yes 
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527 CenturyLink South Mtn Frwy East 14 
of 22.pdf 

BK 569 PG 39 35 T1S R2E SE Communications - 
PUE 

2448+10 to 2457+25 - 
Parallel (Foothills 
Reserve)  

Yes   Yes 

528 CenturyLink South Mtn Frwy East 15 
of 22.pdf 

BK 662 PG 43 35 T1S R2E SW Communications - 
PUE 

2475+00 to 2486+00 - 
Parallel (Foothills 80)  

Yes   Yes 

529 CenturyLink S Mnt Sheet 8 of 17 
West.pdf, S. Mtn Frwy 
West 9 of 17.pdf 

BK 587 PG 39 19 T1S R2E SE Communications - 
PUE 

3256+45 355' Rt, 
3258+44, 316' Rt Parallel 
(Broadway Rd) 

Yes   Yes 

530 SRPP Trans. SRP Transmission Land 
Right Memo ADOT 
202.pdf 

1990-061681 33 T1S R3E SW Electric - 69 kV 10' 
Easement 

Ruppers Tap 69 kV Yes   Yes 

531 SRPP Trans. SRP Transmission Land 
Right Memo ADOT 
202.pdf 

1987-286301 19 T1N R2E SE Electric - Easement 
and Prior Rights 
Agreement 

Orme-Unified 69 kVOrme 
- Rudd 230 kV 

Yes   Yes 

532 SRPP Trans. SRP Transmission Land 
Right Memo ADOT 
202.pdf 

2002-0096531 31 T1S R3E SW Electric - Overhead 
Transmission Line 
10' Easement 

17th Ave Marley Tap 
69kV 

Yes   Yes 

533 SRPP Trans. SRP Transmission Land 
Right Memo ADOT 
202.pdf 

1989-598240 34 T1S R3E S 1/2 Electric - Overhead 
Transmission Line 
10' Easement 

17th Ave Marley Tap 
69kV 

Yes   Yes 

534 SRPP Trans. SRP Transmission Land 
Right Memo ADOT 
202.pdf 

2007-0369402 17 T1N R2E SW Electric - Power 
Distribution 
Easement 

Cartwright - Shaw from 
Lower Buckeye to Rail 
Road 

Yes   Yes 

535 SRPP Trans. SRP Transmission Land 
Right Memo ADOT 
202.pdf 

BK 73 PG 35-48 7-8 T1N R2E  Electric - Power 
Distribution 
Easement 

Cartwright - Shaw from 
Lower Buckeye to Rail 
Road 

Yes   Yes 

536 Peninsula-Horowitz Peninsula Maps.pdf, 
Peninsula_SRP 
Agreement_1930.pdf 

SRP Agreement  
4/8/1930 

31 T1N R2E E 1/2 Irrigation - Water 
Rights Agreement 

  No   Yes 

537 SRPP Dist. S. Moutain West 2 of 
17.pdf 

SRP on Priv. Property 
(1965) 

18 T1S R2E NE Electric -Prescr. 
Right Claim 

6 - 59th Ave / Elliot Rd  On Private Property Yes 

538 SRPP Dist. S. Moutain West 2 of 
17.pdf 

SRP on Priv. Property 
(1960) 

18 T1S R2E NE Electric -Prescr. 
Right Claim 

7 - Elliot R  On Private Property Yes 

539 SRPP Dist. S. Moutain West 2 of 
17.pdf 

SRP on Priv. Property 
(1958) 

18 T1S R2E NE Electric -Prescr. 
Right Claim 

8 - 59th Ave / Elliot Rd  Inside Elliot Rd R/W (88') No 

540 SRPP Dist. S. Moutain West 2 of 
17.pdf 

SRP on Priv. Property 
(1947) 

18 T1S R2E NE Electric -Prescr. 
Right Claim 

9-11 - Elliot Rd  Inside Elliot Rd R/W (88') No 

541 SRPP Dist. S. Moutain West 2 of 
17.pdf 

SRP on Priv. Property 
(1955) 

18 T1S R2E NE Electric -Prescr. 
Right Claim 

12-14 - 59th Ave   Inside 59th Ave R/W (66') No 

542 SRPP Dist. S. Mtn Frwy West 4 of 
17.pdf 

SRP on County ROW 7 T1S R2E N 1/2 NONE 9-18 - W Dobbins Rd    No 

543 SRPP Dist. S. Mtn Frwy West 5 of 
17.pdf 

SRP on Priv. Property 
(1978) 

31 T1N R2E SE Electric -Prescr. 
Right Claim 

7-15 -  Baseline Rd  Inside Elliot Rd R/W (66') No 

544 SRPP Dist. S. Mtn Frwy West 6 of 
17.pdf 

SRP on Priv. Property 
(1972) 

31 T1N R2E SE Electric -Prescr. 
Right Claim 

6-7 (63rd Ave/W Vinyard 
Rd) 

 On Private Property Yes 

545 SRPP Dist. S. Mtn Frwy West 6 of 
17.pdf 

SRP on Priv. Property 
(1944) 

31 T1N R2E SE Electric -Prescr. 
Right Claim 

8 (63rd Ave/W Vinyard 
Rd) 

 On Private Property Yes 

546 SRPP Dist. S. Mtn Frwy West 7 of 
17.pdf 

N/A 30 T1N R2E SE N/A 14 - Facilities owned by 
Maricopa County 

   No 



ADDENDUM #5 

Arizona Department of Transportation  - 30 -  Request for Proposals 
South Mountain Freeway Project  202 MA 054 H882701C 
Addendum #5 (10-16-2015)  Volume II – Technical Provisions 
  TP Attachment 430-1 

TP Attachment 430-1 
Prior Rights Document Index 

No. Company Prior Rights Document 
from Utility Document Section Township Range 1/4 

Section 
Land Right 

Claimed Location Plotted Notes ADOT Prior 
Rights 

547 SRPP Dist. S Mnt Sheet 8 of 17 
West.pdf 

N/A 30 T1N R2E NE N/A 14-23 - COP owned 
Street light poles - 
Broadway Rd 

   No 

548 SRPP Dist. S Mnt Sheet 8 of 17 
West.pdf 

SRP facility in ADOT 
ROW 

30 T1N R2E NE NONE 24 - SRP Facility installed 
in ROW - Broadway Rd 

   No 

549 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

SRP on Priv. Property 
(1974) 

18 T1N R2E SE Electric -Prescr. 
Right Claim 

4-6 - 59th Ave (R.I.D. 
Canal to Lower Buckeye) 

 Inside 59th Ave R/W (66') No 

550 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

SRP on Priv. Property 
(2003) 

18 T1N R2E SE Electric -Prescr. 
Right Claim 

7 - 59th Ave (R.I.D. Canal 
to Lower Buckeye) 

 On Private Property Yes 

551 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

SRP on Priv. Property 
(1998) 

18 T1N R2E SE Electric -Prescr. 
Right Claim 

11 - 59th Ave/Watkins  On Private Property Yes 

552 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

SRP on Priv. Property 
(1991) 

18 T1N R2E SE Electric -Prescr. 
Right Claim 

12 - 59th Ave/Watkins  On Private Property Yes 

553 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

SRP on Priv. Property 
(1998) 

18 T1N R2E SE Electric -Prescr. 
Right Claim 

13-16 -  59th Ave/Watkins  On Private Property Yes 

554 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

SRP on Priv. Property 
(2006) 

17 T1N R2E SW Electric -Prescr. 
Right Claim 

74-75 - 59th Ave  Inside 59th Ave R/W No 

555 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

19150316_DEED_105_
338_1 

17 T1N R2E SW Electric -Prescr. 
Right Claim 

72-76 - 59th Ave 
(Maricopa Cty Owned 
Property) 

 Inside 59th Ave R/W No 

556 SRPP Dist. S. Mtn Frwy West 10 of 
17.pdf 

SRP on Priv. Property 
(1975) 

17 T1N R2E SW Electric -Prescr. 
Right Claim 

72-73 - 59th Ave / 
Watkins St 

 Inside 59th Ave R/W No 

557 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

ROW (DKT 8531 PG 
133-134) 

7 T1N R2E SE NONE (Quit Claim 
to City of Phoenix) 

1-2 59th Ave / Hadley    No 

558 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

ROW (DKT 8531 PG 
133-134) 

7 T1N R2E SE NONE (Quit Claim 
to City of Phoenix) 

4 - 61st Ave / Sherman    No 

559 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(1973) 

7 T1N R2E SE Electric -Prescr. 
Right Claim 

7 - 59th Ave / Sherman  On Private Property Yes 

560 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

ROW (DKT 8531 PG 
133-134) 

7 T1N R2E SE NONE (Quit Claim 
to City of Phoenix) 

8    No 

561 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

ROW (DKT 8531 PG 
133-134) 

7 T1N R2E SE NONE (Quit Claim 
to City of Phoenix) 

10-13 - Sherman St (59th 
Ave to 60th Ave) 

   No 

562 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(1973) 

7 T1N R2E SE Electric -Prescr. 
Right Claim 

18-19  On Private Property Yes 

563 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(1973) 

7 T1N R2E SE Electric -Prescr. 
Right Claim 

27-28  On Private Property Yes 

564 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(2004) 

7 T1N R2E SE Electric -Prescr. 
Right Claim 

29 - 59th Ave (Sherman 
St to Buckeye Rd) 

 On Private Property Yes 

565 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 11830 PG 698 7 T1N R2E SE Electric -Prescr. 
Right Claim 

32  On Private Property Yes 

566 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(2004) 

7 T1N R2E SE Electric -Prescr. 
Right Claim 

33  On Private Property Yes 

567 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(1992) 

7 T1N R2E SE Electric -Prescr. 
Right Claim 

35-38 (59th Ave / 
Buckeye Rd) 

 Inside Buckeye Rd R/W No 

568 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

ROW 18 T1N R2E NE NONE (Quit Claim 
to ADOT) 

39-40    No 

569 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(2005) 

17 T1N R2E NW Electric -Prescr. 
Right Claim 

54-60  On Private Property Yes 

570 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(1990) 

17 T1N R2E NW Electric -Prescr. 
Right Claim 

61  On Private Property Yes 
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571 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(2005) 

17 T1N R2E NW Electric -Prescr. 
Right Claim 

81  On Private Property Yes 

572 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(1985) 

17 T1N R2E NW Electric -Prescr. 
Right Claim 

82-83  On Private Property Yes 

573 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(2005) 

17 T1N R2E NW Electric -Prescr. 
Right Claim 

84  On Private Property Yes 

574 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(1998) 

17 T1N R2E NW Electric -Prescr. 
Right Claim 

85  On Private Property Yes 

575 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(2000) 

17 T1N R2E NW Electric -Prescr. 
Right Claim 

86-89  On Private Property Yes 

576 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(2005) 

17 T1N R2E NW Electric -Prescr. 
Right Claim 

90  On Private Property Yes 

577 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

ROW (DKT 6280 PG 
360) 

17 T1N R2E NW NONE (Highway 
Easement) 

94-95    No 

578 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(1975) 

17 T1N R2E NW Electric -Prescr. 
Right Claim 

97  Inside 59th Ave R/W No 

579 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(1992) 

8 T1N R2E SW Electric -Prescr. 
Right Claim 

98-99  Inside 59th Ave R/W No 

580 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(1981) 

8 T1N R2E SW Electric -Prescr. 
Right Claim 

101-102  On Private Property Yes 

581 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

DKT 2638 PG 517  
SRP on Private 
Property (1989) 

8 T1N R2E SW Electric -Prescr. 
Right Claim 

103  Inside 59th Ave R/W No 

582 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

N/A  8 T1N R2E SW N/A  104 - TELCO OWNED 
POLE 

   No 

583 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(1975) 

8 T1N R2E SW Electric -Prescr. 
Right Claim 

110-111  Inside 59th Ave R/W No 

584 SRPP Dist. South Mountain Freeway 
Sheet 11 of 17 west.pdf 

SRP on Priv. Property 
(1980) 

8 T1N R2E SW Electric -Prescr. 
Right Claim 

112  On Private Property Yes 

585 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

SRP on Priv. Property 
(1998) 

7 T1N R2E NE Electric -Prescr. 
Right Claim 

3 (59th Ave/Monroe)  On Private Property Yes 

586 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

SRP on Priv. Property 
(1973) 

7 T1N R2E NE Electric -Prescr. 
Right Claim 

4-6 (59th Ave/Monroe)  On Private Property Yes 

587 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

N/A  7 T1N R2E NE NONE 10    No 

588 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

SRP on Priv. Property 
(1973) 

7 T1N R2E NE Electric -Prescr. 
Right Claim 

17  On Private Property Yes 

589 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

SRP on Priv. Property 
(1992) 

7 T1N R2E NE Electric -Prescr. 
Right Claim 

23-24  On Private Property Yes 

590 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

SRP on Priv. Property 
(1974) 

7 T1N R2E NE Electric -Prescr. 
Right Claim 

25-26  Inside Washington St. R/W No 

591 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

N/A  7 T1N R2E NE NONE 27-29    No 

592 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

SRP on Priv. Property 
(1992) 

7 T1N R2E NE Electric -Prescr. 
Right Claim 

41  On Private Property Yes 

593 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

SRP on Priv. Property 
(1988) 

7 T1N R2E NE Electric -Prescr. 
Right Claim 

45  On Private Property Yes 

594 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

SRP on Priv. Property 
(1978) 

7 T1N R2E SE Electric -Prescr. 
Right Claim 

58  On Private Property Yes 
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595 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

N/A  7 T1N R2E SE NONE 64    No 

596 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

SRP on Priv. Property 
(1992) 

7 T1N R2E SE Electric -Prescr. 
Right Claim 

70-72  On Private Property Yes 

597 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

SRP on Priv. Property 
(1984) 

7 T1N R2E SE Electric -Prescr. 
Right Claim 

73-78  On Private Property Yes 

598 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

SRP on Priv. Property 
(1980) 

8 T1N R2E SW Electric -Prescr. 
Right Claim 

79-84  On Private Property Yes 

599 SRPP Dist. South Mountain Sheet 12 
of 17 West.pdf 

SRP on Priv. Property 
(1975) 

8 T1N R2E SW Electric -Prescr. 
Right Claim 

89-90  On Private Property Yes 

600 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

COP Street Light 6 T1N R2E SE N/A 20    No 

601 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

Telco owned pole 6 T1N R2E SE N/A 30    No 

602 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

SRP on Priv. Property 
(1973) 

7 T1N R2E NE Electric -Prescr. 
Right Claim 

40  On Private Property Yes 

603 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

SRP on Priv. Property 
(1973) 

7 T1N R2E NE Electric -Prescr. 
Right Claim 

41  On Private Property Yes 

604 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

SRP on Priv. Property 
(1998) 

7 T1N R2E NE Electric -Prescr. 
Right Claim 

42  On Private Property Yes 

605 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

SRP on Priv. Property 
(1986) 

8 T1N R2E NW Electric -Prescr. 
Right Claim 

46  On Private Property Yes 

606 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

SRP on Priv. Property 
(1956) 

5 T1N R2E SW Electric -Prescr. 
Right Claim 

63  On Private Property Yes 

607 SRPP Dist. South Mtn Frwy West 13 
of 17.pdf 

COP  5 T1N R2E SW N/A 68-69    No 

608 SRPP Dist. South Mtn Frwy West 14 
of 17 (2).pdf 

ADOT owned light 
poles 

6 T1N R2E NW N/A 13-24    No 

609 SRPP Dist. South Mtn Frwy West 15 
of 17.pdf 

ADOT owned light 
poles 

6 T1N R2E NW N/A 4-4E    No 

610 SRPP Dist. South Mtn Frwy West 15 
of 17.pdf 

ADOT owned traffic 
signal light poles 

6 T1N R2E NW N/A 5-5A    No 

611 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

ADOT owned property 6 T1N R2E NE N/A 2    No 

612 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

ADOT owned traffic 
signal light pole 

6 T1N R2E NE N/A 3    No 

613 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

ADOT owned freeway 
light poles 

6 T1N R2E NE N/A 4    No 

614 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

ADOT owned freeway 
light poles 

6 T1N R2E NE N/A 4-4C    No 

615 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

ADOT owned traffic 
signal light poles 

6 T1N R2E NE N/A 5    No 

616 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

ADOT owned freeway 
light poles 

6 T1N R2E NE N/A 6-6L    No 

617 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

ROW 6 T1N R2E NE NONE 13    No 

618 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

ADOT owned traffic 
signal light pole 

6 T1N R2E NE N/A 14    No 

619 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

ROW 6 T1N R2E NE NONE 15-17    No 
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620 SRPP Dist. South Mtn Frwy West 16 
of 17.pdf 

SRP on Priv. Property 
(1987) 

5 T1N R2E NW Electric -Prescr. 
Right Claim 

22  On Private Property Yes 

621 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

ROW 5 T1N R2E NE NONE 6    No 

622 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

ROW 5 T1N R2E NE NONE 13,14    No 

623 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

ROW 4 T1N R2E NW NONE 14, 29    No 

624 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

SRP facilities serving 
ADOT facility 

3 T1N R2E NW N/A 15    No 

625 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

ADOT owned street 
lights 

4 T1N R2E NW N/A 26-26S    No 

626 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

ADOT owned traffic 
signal light poles 

4 T1N R2E NW N/A 26-27A    No 

627 SRPP Dist. South Mtn Frwy West 17 
of 17.pdf 

SRP on Priv. Property 
(2007) 

4 T1N R2E NW Electric -Prescr. 
Right Claim 

31  On Private Property Yes 

628 SRPP Dist. South Mtn Frwy East 3 of 
22.pdf 

COP owned street light 31 T1S R4E SW N/A 3-4    No 

629 SRPP Dist. South Mtn Frwy East 4 of 
22.pdf 

COP owned street light 31 T1S R4E SW N/A 1 - COP     No 

630 SRPP Dist. South Mtn Frwy East 4 of 
22.pdf 

Service to COP facility 31 T1S R4E SW N/A 8 - Ahwatukee So. Park & 
Ride 

   No 

631 SRPP Dist. South Mtn Frwy East 5 of 
22.pdf 

COP street light poles 35 T1S R3E SW N/A 9-12 - Pecos Rd    No 

632 SRPP Dist. South Mtn Frwy East 5 of 
22.pdf 

COP street light poles 35 T1S R3E SW N/A 16-19 - Pecos Rd    No 

633 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

COP street light poles 35 T1S R3E SW N/A 9-12    No 

634 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

COP street light poles 35 T1S R3E SW N/A 19 - Pecos Rd & 24th St    No 

635 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

SRP facility in ADOT 
ROW 

35 T1S R3E SW NONE 20 -  Winsor Sub Tie #5A    No 

636 SRPP Dist. South Mtn Frwy East 6 of 
22.pdf 

NONE 35 T1S R3E SW NONE 31 - Akimela-A-Al Middle 
School 

   No 

637 SRPP Dist. South Mtn Frwy East 7 of 
22.pdf 

COP street light poles 35 T1S R3E SW N/A 12-23    No 

638 SRPP Dist. South Mtn Frwy East 8 of 
22.pdf 

RD ROW 33-34 T1S R3E S 1/2 NONE 19-25 (Pecos Rd)    No 

639 SRPP Dist. South Mtn Frwy East 9 of 
22.pdf 

SRP facilities installed 
in ROW 

33 T1S R3E S 1/2 NONE 9-26    No 

640 SRPP Dist. South Mtn Frwy East 10 
of 22.pdf 

SRP facilities installed 
in ROW 

32 T1S R3E S 1/2 NONE 9-24    No 

641 SRPP Dist. South Mtn Frwy East 11 
of 22.pdf 

SRP facilities installed 
in ROW 

31-32 T1S R3E S 1/2 NONE 10-16    No 

642 SRPP Dist. South Mtn Frwy East 11 
of 22.pdf 

SRP facilities installed 
on ADOT owned 
property. 

31-32 T1S R3E S 1/2 NONE 17    No 

643 SRPP Dist. South Mtn Frwy East 15 
of 22.pdf 

N/A  35 T1S R2E SW N/A 20 - Future City of 
Phoenix Street Lights 

   No 
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644 SRPP Dist. South Mtn Frwy East 17 
of 22.pdf 

SRP on Priv. Property 
(1969) 

34 T1S R2E NE Electric -Prescr. 
Right Claim 

16-17  On Private Property - Warranty 
Deed 2005-0171906 

Yes 

645 SRPP Dist. South Mtn Frwy East 18 
of 22.pdf 

SRP on Priv. Property 
(1972) 

28 T1S R2E SE Electric -Prescr. 
Right Claim 

13-15  Inside W. Choppo Rd R/W 
(Conveyed to Maricopa Cty 
Warranty Deed 2012-0221478) 

Yes 

646 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

N/A  28 T1S R2E NE N/A 15 -  Telco owned pole    No 

647 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

SRP on Priv. Property 
(1981) 

28 T1S R2E NE Electric -Prescr. 
Right Claim 

21  On Private Property Yes 

648 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

N/A  28 T1S R2E NE N/A 22-26 -  Telco owned 
pole 

   No 

649 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

SRP on Priv. Property 
(2005) 

28 T1S R2E NE Electric -Prescr. 
Right Claim 

27-28  On Private Property Yes 

650 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

SRP on Priv. Property 
(1975) 

28 T1S R2E NE Electric -Prescr. 
Right Claim 

32  On Private Property Yes 

651 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

SRP on Priv. Property 
(1993) 

28 T1S R2E NE Electric -Prescr. 
Right Claim 

33  On Private Property Yes 

652 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

NONE 28 T1S R2E NE NONE 34    No 

653 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

SRP on Priv. Property 
(1974) 

28 T1S R2E NE Electric -Prescr. 
Right Claim 

35  On Private Property Yes 

654 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

SRP on Priv. Property 
(1964) 

28 T1S R2E NE Electric -Prescr. 
Right Claim 

42-46  On Private Property Yes 

655 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

SRP on Priv. Property 
(1937) 

28 T1S R2E NW Electric -Prescr. 
Right Claim 

49  On Private Property Yes 

656 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

SRP on Priv. Property 
(1965) 

28 T1S R2E NW Electric -Prescr. 
Right Claim 

54  On Private Property Yes 

657 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

SRP on Priv. Property 
(1937) 

28 T1S R2E NW Electric -Prescr. 
Right Claim 

57-58  On Private Property Yes 

658 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

N/A  28 T1S R2E NW N/A 60 -  Telco owned pole    No 

659 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

SRP on Priv. Property 
(1937) 

28 T1S R2E NW Electric -Prescr. 
Right Claim 

60  On Private Property Yes 

660 SRPP Dist. South Mtn Frwy East 19 
of 22.pdf 

SRP on Priv. Property 
(1972) 

28 T1S R2E NE Electric -Prescr. 
Right Claim 

62  On Private Property Yes 

661 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

N/A  21 T1S R2E SW N/A 8-9 -  Telco owned pole    No 

662 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

N/A  20 T1S R2E NE N/A 21 - Traffic Signal owned 
by Maricopa Cty 

   No 

663 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

NONE 20 T1S R2E SE NONE 24-26 - SRP facilities 
installed in ROW 

   No 

664 SRPP Dist. South Mtn Frwy East 20 
of 22.pdf 

NONE 20 T1S R2E NE NONE 27-28 - SRP facilities 
installed in ROW 

   No 

665 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

NONE 21 T1S R2E NW NONE 1-6 - SRP facilities 
installed in road ROW 

   No 

666 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

SRP on Priv. Property 
(1966) 

20 T1S R2E NE Electric -Prescr. 
Right Claim 

7  Inside 51st Ave R/W (Hwy 
Easement 1980-01126) 

Yes 

667 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

N/A  20 T1S R2E NE N/A 8 -  Facilities are owned 
by Maricopa County 

   No 
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668 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

SRP on Priv. Property 
(1966) 

20 T1S R2E NE Electric -Prescr. 
Right Claim 

10  Inside 51st Ave R/W (Hwy 
Easement 1980-01126, 2002-
0067663) 

Yes 

669 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

SRP on Priv. Property 
(1959) 

20 T1S R2E NE Electric -Prescr. 
Right Claim 

11-14  Inside Estrella Dr R/W (2000-
0011976) 

Yes 

670 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

SRP on Priv. Property 
(1970) 

20 T1S R2E NE Electric -Prescr. 
Right Claim 

15  On Private Property Yes 

671 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

SRP on Priv. Property 
(1959) 

20 T1S R2E NE Electric -Prescr. 
Right Claim 

16-17  Inside Estrella Dr R/W (2000-
0011976) 

Yes 

672 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

SRP on Priv. Property 
(1982) 

16 T1S R2E SW Electric -Prescr. 
Right Claim 

18  Inside Estrella Dr R/W (Easement 
to Maricopa Cty - 5/4/1981 - DKT 
15210 PG 483) 

No 

673 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

SRP on Priv. Property 
(1968) 

16 T1S R2E SW Electric -Prescr. 
Right Claim 

19  Inside 51st Ave R/W No 

674 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

SRP on Priv. Property 
(1982) 

16 T1S R2E SW Electric -Prescr. 
Right Claim 

20  Inside Estrella Dr R/W (Easement 
to Maricopa Cty - 5/4/1981 - DKT 
15210 PG 483) 

No 

675 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

SRP on Priv. Property 
(1962) 

16 T1S R2E SW Electric -Prescr. 
Right Claim 

21  Inside Estrella Dr R/W (2000-
0011976) 

Yes 

676 SRPP Dist. South Mtn Frwy East 20A 
of 22.pdf 

SRP on Priv. Property 
(1962) 

16 T1S R2E SW Electric -Prescr. 
Right Claim 

23  Inside Estrella Dr R/W (2000-
0011976) 

Yes 

677 SRPP Dist. South Mtn Frwy East 21 
of 22.pdf 

SRP on Priv. Property 
(1959) 

20 T1S R2E NE Electric -Prescr. 
Right Claim 

6-8  Inside Estrella Dr R/W (2000-
0011976) 

Yes 

678 SRPP Dist. South Mtn Frwy East 22 
of 22.pdf 

SRP on Priv. Property 
(1973) 

18 T1S R2E NE Electric -Prescr. 
Right Claim 

5  On Private Property Yes 

679 SRPP Dist. South Mtn Frwy East 4 of 
22.pdf 

COP owned street light 31 T1S R4E SW N/A 11-17    No 

680 AT&T NO PRIOR RIGHTS 
INFORMATION 
RECEIVED 

      Communication - 
Unknown Land 
Right 

     Yes* 

681 City of Phoenix NO PRIOR RIGHTS 
INFORMATION 
RECEIVED 

      Water/Sewer/ 
Electric/Storm 
Drain 

     Yes** 

682 Cox NO PRIOR RIGHTS 
CLAIMED 

      Communication      No 

683 Kinder Morgan 
Petroleum 

LS007-
8in_51Ave_abandoned 

      Petroleum - 
Abandoned (USA 
Land - Permit GR-
387-55, 9/8/55) 

LS007-
8in_51Ave_abandoned 

 Submitted Record Drawings Only Yes* 

684 Kinder Morgan 
Petroleum 

LS052-6in-I-10       Petroleum - 
Unknown Land 
Right 

LS052-6in-I-10 (75th Ave 
N-S) - Luke Line 

 Submitted Record Drawings Only Yes* 

685 Kinder Morgan 
Petroleum 

LS053-
6in_51Ave_abandoned 

      Petroleum - 
Abandoned (USA 
Land - Permit 9763, 
1/10/56) 

LS053-
6in_51Ave_abandoned 

 Submitted Record Drawings Only Yes* 

686 Kinder Morgan 
Petroleum 

LS114-20in_UPRR       Petroleum - UPRR 
Lease Agrmt 

LS114-20in_UPRR  Submitted Record Drawings Only Yes* 
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Addendum #5 (10-16-2015)  Volume II – Technical Provisions 
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TP Attachment 430-1 
Prior Rights Document Index 

No. Company Prior Rights Document 
from Utility Document Section Township Range 1/4 

Section 
Land Right 

Claimed Location Plotted Notes ADOT Prior 
Rights 

687 Kinder Morgan 
Petroleum 

LS117-12in_51Ave       Petroleum - 
Unknown Land 
Right 

LS117-12in_51Ave  Submitted Record Drawings Only Yes* 

688 Kinder Morgan 
Petroleum 

LS52-6in_UPRR       Petroleum - UPRR 
Lease Agrmt 

LS52-6in_UPRR 
(Crossing 59th Ave) 

 Submitted Record Drawings Only Yes* 

689 Level3 ELPSTX-LANCA-SPR1-
003-Layout1.pdf 

      Fiber Optic - UPRR 
Lease Agrmt 

UPRR/59th Ave Crossing  Submitted Record Drawings Only 
- Wiltel 

Yes* 

690 Level3 Screen Shot - 59th & 
Broadway.pdf 

      Fiber Optic - 
Unknown Land 
Right 

Screen Shot - 59th & 
Broadway 

 Submitted Facility map - Level 3/ 
Wiltel Long Haul 

No 

691 Level3 Screen Shot - 59th & RR 
Tracks.pdf 

      Fiber Optic - UPRR 
Lease Agrmt 

Screen Shot - 59th & RR 
Tracks 

 Submitted Facility map - Level 3 Yes* 

692 Level3 SDGPHX-06_185.pdf       Fiber Optic - UPRR 
Lease Agrmt 

UPRR  Submitted Record Drawings Only 
- Level 3 

Yes* 

693 Level3 SDGPHX-06_186.pdf       Fiber Optic - UPRR 
Lease Agrmt 

UPRR  Submitted Record Drawings Only 
- Level 3 

Yes* 

694 Level3 SDGPHX-06_187.pdf       Fiber Optic - UPRR 
Lease Agrmt 

UPRR  Submitted Record Drawings Only 
- Level 3 

Yes* 

695 Sprint NO PRIOR RIGHTS 
CLAIMED 

      Communication South Side of Lower 
Buckeye 

   No 

696 UPRR NO PRIOR RIGHTS 
INFORMATION 
RECEIVED 

      Railroad      Yes* 

697 Verizon/MCI MCI Utilities @ 59th 
Ave.pdf 

  7 T1N R2E NE Communications - 
UPRR Lease Agrmt 

UPRR @ 59th Ave  Submitted Record Drawings Only Yes* 

698 Verizon/MCI MCI Utilities @ 59th 
Ave.pdf 

  7 T1N R2E SE Communications - 
UPRR Lease Agrmt 

UPRR @ 59th Ave  Submitted Record Drawings Only Yes* 

699 Verizon/MCI MCI Utilities @ 59th 
Ave.pdf 

  8 T1N R2E NW Communications - 
UPRR Lease Agrmt 

UPRR @ 59th Ave  Submitted Record Drawings Only Yes* 

700 Verizon/MCI MCI Utilities @ 59th 
Ave.pdf 

  8 T1N R2E SW Communications - 
UPRR Lease Agrmt 

UPRR @ 59th Ave  Submitted Record Drawings Only Yes* 

701 Zayo Group NO PRIOR RIGHTS 
CLAIMED 

      Communication      No 

NOTE: Prior rights determinations are preliminary for the purposes of bidding.  Additional documentation may be necessary to make a final determination of prior rights during design. 
*Preliminary determinations of prior rights are presumed for these utilities based on previous project experience.  Documentation will be required from each utility to confirm prior rights. 
**City of Phoenix facilities within City of Phoenix right of way receive prior rights approval.  Prior rights on City of Phoenix facilities outside of City of Phoenix right of way are presumed, but documentation will be required to confirm prior rights. 
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TP Attachment 440-1 
Roadway Design Criteria 

 Mainlines 

System to System  
2-Lane Direct 

Connectors and 
HOV Direct 
Connectors 

Interchange Ramps Frontage Roads/ 
Access Roads 

Crossroads (within 
Access Control) 

General      

Minimum Design 
Speed 65 MPH Body: 55 MPH Body: 50 MPH 45 MPH 40 MPH 

  @ Mainline Entrance 
Gore: 60 MPH 

@ Mainline Entrance 
Gore: 55 MPH  

But not less than the 
design speed of the 
approaches to the 
interchange 

  @ Mainline Exit Gore: 
65 MPH 

@ Mainline Exit Gore: 
60 MPH   

   @ Crossroad 
Terminus: 35 MPH   

Cross Section      

Lane Width 12 feet 12 feet 12 feet 12 feet 12 feet 

Shoulder Width1 
(includes gutters):      

Left Shoulder 10 feet 4 feet 2 feet 2 feet  

Right Shoulder 10 feet 8 feet Multi-Lane: 2 feet 
1-Lane: 8 feet 

4 feet (5 feet where 
there is commercial 

access) 

4 feet (including 
gutter) 

Barrier Offset2 2 feet 2 feet 2 feet 2 feet 2 feet 

Maximum 
Superelevation Rate 6% 6% 6% 4% 2% 

Normal Cross-Slope 2% 2% 2% 2% 2%3 
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TP Attachment 440-1 
Roadway Design Criteria 

 Mainlines 

System to System  
2-Lane Direct 

Connectors and 
HOV Direct 
Connectors 

Interchange Ramps Frontage Roads/ 
Access Roads 

Crossroads (within 
Access Control) 

Curb Type  
(ADOT Construction 
Std C-05.10) 

If used, Type B, E (or E-1) or C (or C-1), See Section 302.2 of the 
ADOT Roadway Design Guidelines for guidance 

Type D (or D-3), 
h=6 inches 

Outside: Type D (or 
D-3), h=6 inches 
Medians: Type A or 
A-1, h=6 inches 

Vertical Clearance      

Over Roadway4 16 feet – 6 inches 

Overhead Signs4 18 feet – 0 inches; 18 feet – 6 inches to variable message signs 

Overhead Pedestrian 
Crossings4 17 feet – 6 inches 

Multiuse Crossings 16 feet - 0 inches at point where equestrians would cross   

Over Railroad4 23 feet – 6 inches 

Over Canals and 
Channels4 Per Canal / Channel Authority Requirements 

Other      

Design Vehicles WB-67 WB-67 WB-67 WB-67 WB-67 

Notes: 
1. Left and right are in the direction of travel 
2. Does not apply to median shoulders. Does not apply to 12 foot shoulders. 12 feet is the maximum shoulder. 
3. 1.5 percent is allowable on crossroads at frontage road intersections to minimize crown breakover for the through movement. 
4. The required vertical clearance must be provided over the entire roadway width, including shoulders and bike lanes. For railroads, 

clearance is measured from the top of rail. 
5. See Section DR 440 of the TPs for design vehicle requirements at traffic interchanges and outside ADOT access control. 
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TP Attachment 440-2 
Crossroad Design Information 

Crossroad 
Crossing Type 

(Base 
Configuration) 

Jurisdiction Classification Governmental Entity’s 
Ultimate Standard 

 Through Lanes To Be 
Accommodated  

at Freeway Crossings 

40th Street Interchange City of Phoenix Arterial COP Detail P-1010, 
Type D Match existing 

32nd Street Grade Separation 
Only City of Phoenix Arterial COP Detail P-1010, 

Type B Match existing 

24th Street Interchange City of Phoenix Arterial COP Detail P-1010, 
Type E Match existing 

Desert Foothills 
Parkway Interchange City of Phoenix Arterial COP Detail P-1010, 

Type D Match existing 

17th Avenue Interchange City of Phoenix Arterial COP Detail P-1010, 
Type D Match existing 

Ivanhoe Street Grade Separation 
Only Maricopa County DOT Collector 

MCDOT Roadway 
Design Manual Figure 
5.5 

Match existing 

51st Avenue Grade Separation 
Only City of Phoenix Arterial COP Detail P-1010, 

Type CM Per COP  Detail P-1010, Type CM 

51st Avenue Spur Interchange City of Phoenix Arterial COP Detail P-1010, 
Type CM Per COP  Detail P-1010, Type CM  

Estrella Drive Grade Separation 
Only City of Phoenix Arterial COP Detail P-1010, 

Type E Per COP Detail P-1010, Type E  

Elliot Road Interchange City of Phoenix Arterial COP Detail P-1010, 
Type CM Per COP  Detail P-1010, Type CM  

Dobbins Road Interchange City of Phoenix Arterial COP Detail P-1010, 
Type C Per COP Detail P-1010, Type C  

Baseline Road Interchange City of Phoenix Major Arterial COP Detail P-1010, 
Type A Per COP Detail P-1010, Type A  

Southern Avenue Interchange City of Phoenix Arterial COP Detail P-1010, 
Type CM Per COP  Detail P-1010, Type CM  

Broadway Road Half Interchange City of Phoenix Arterial COP Detail P-1010, 
Type CM Per COP  Detail P-1010, Type CM  

Lower Buckeye 
Road Half Interchange City of Phoenix Arterial COP Detail P-1010, 

Type CM Per COP Detail P-1010, Type CM  

Durango Street Grade Separation 
Only City of Phoenix Minor Collector COP Detail P-1010, 

Type F Per COP Detail P-1010, Type F 
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TP Attachment 440-2 
Crossroad Design Information 

Crossroad 
Crossing Type 

(Base 
Configuration) 

Jurisdiction Classification Governmental Entity’s 
Ultimate Standard 

 Through Lanes To Be 
Accommodated  

at Freeway Crossings 

Buckeye Road Interchange City of Phoenix Arterial COP Detail P-1010, 
Type C Per COP Detail P-1010, Type C  

Van Buren Street Half Interchange City of Phoenix Arterial COP Detail P-1010, 
Type C Match existing 

Roosevelt Street Grade Separation 
Only City of Phoenix Minor Collector N/A Match existing 

Notes: 
1. Developer shall verify existing conditions 
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TP Attachment 440-3 
Access Control Variances 

Location Variance 
40th Street – Northeast Quadrant Allow full access at existing Cottonwood Lane. 

40th Street – Northwest Quadrant Allow full access at existing Phoenix Park and Ride main bus 
driveway.  
 
Allow full access at existing Phoenix Park and Ride northern 
driveway. 

Desert Foothills Parkway – 
Northeast Quadrant 

Allow right-in access at existing USPS southern driveway.  
 
Allow left-out/right-out access at existing USPS northern driveway. 
 
Allow full access at existing Sierra Foothills Professional Plaza 
driveway. 

Desert Foothills Parkway – 
Northwest Quadrant 

By permit, allow gated right-in/right-out access for maintenance 
purposes only to the SRP substation.  
 
Allow full access at existing Glenhaven Drive. 

17th Avenue – Northeast 
Quadrant 

By permit, allow gated right-in/right-out access for maintenance 
purposes only at existing City of Phoenix pump station.  
 
Allow full access at existing Cottonwood Lane. 

17th Avenue – Northwest 
Quadrant 

Allow right-in/right-out access at existing Lacewood Place. 

51st Avenue – Southeast 
Quadrant 

Allow full access to realigned 51st Avenue. 

Elliot Road – Southeast Quadrant Allow full access at 59th Avenue. 

Elliot Road – Northeast Quadrant Allow full access at 59th Avenue. 

Elliot Road – Southwest Quadrant Allow full access to vacant parcel 

Elliot Road – Northwest Quadrant Allow full access to vacant parcel.  

Baseline Road – Northwest 
Quadrant 

Allow right-in/right-out access to vacant parcel. 

Broadway Road – Northwest 
Quadrant 

Allow right-in/right-out access at existing 62nd Drive. 

Lower Buckeye Road – Northeast 
Quadrant 

Allow full access at existing 59th Avenue. 

Lower Buckeye Road – Southeast 
Quadrant 

Allow full access at existing 59th Avenue. 

Buckeye Road – Southeast 
Quadrant 

Allow right-in/right-out access to existing commercial driveway. 

Van Buren Street – Southeast 
Quadrant 

Allow right-in/right-out access to 57th Drive. 

Van Buren Street – Southwest 
Quadrant 

By permit, allow left-in/left-out for maintenance purposes only to 
RID well site. 
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TP Attachment 450-1A 
Character Area 1 Plant List 

Botanical Name Common Name 

Minimum Percentage 
that Each Species 

Shall be 
Represented in Final 

Design (%) 
Large Trees 

Cercidium floridum Blue palo verde 10 

Olneya tesota Desert ironwood 10 

Pithecellobium flexicaule Texas ebony 10 

Prosopis pubescens Screwbean mesquite 10 

Prosopis velutina Velvet mesquite 10 

Small Trees 

Acacia willardiana Palo blanco 8 

Caesalpinia cacalaco Cascalote 8 

Pistacia lentiscus Mastic tree 8 

Psorothamnus spinosus Desert smoke tree 8 

Sophora secundiflora Texas mountain laurel 8 

Sophora secundiflora ‘Silver Peso’ ‘Silver Peso’ Texas mountain laurel 8 

Remaining large or small trees To be determined by 
Developer 

Large Shrubs 

Caesalpinia pulcherrima Red bird of paradise 6 

Calliandra sp. Fairy duster 6 

Cordia parvifolia Little leaf cordia 6 

Justicia californica Chuparosa 6 

Leucophyllum candidum Silver Cloud sage 6 

Leucophyllum frutescens Green Cloud sage 6 

Leucophyllum laevigatum Chihuahuan sage 6 

Simmondsia chinensis Jojoba 6 

Small Shrubs 
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TP Attachment 450-1A 
Character Area 1 Plant List 

Botanical Name Common Name 

Minimum Percentage 
that Each Species 

Shall be 
Represented in Final 

Design (%) 
Muhlenbergia capillaris Regal Mist 25 

Ruellia peninsularis Baja ruellia 25 

Remaining large or small shrubs To be determined by 
Developer 

Accents 

Asclepias sp. Milkweed 8 

Carnegiea gigantea Saguaro 8 

Dasylirion wheeleri Desert spoon 8 

Fouquieria splendens Ocotillo 8 

Hesperaloe parvifloia Red yucca 8 

Yucca sp. Yucca 8 

Remaining accents To be determined by 
Developer 
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TP Attachment 450-1B 
Character Area 2 Plant List 

Botanical Name Common Name 
Minimum Percentage 

that Each Species 
Shall be Represented 

in Final Design (%) 
Large Trees 

Cercidium floridum Blue palo verde 10 

Cercidium microphyllum Foothills palo verde 10 

Olneya tesota Desert ironwood 10 

Prosopis pubescens Screwbean mesquite 10 

Prosopis velutina Velvet mesquite 10 

Small Trees 

Acacia greggii Whitethorn acacia 15 

Acacia constricta Catclaw acacia 15 

Remaining large or small trees To be determined by 
Developer 

Large Shrubs 

Calliandra sp. Fairy duster 12 

Justicia californica Chuparosa 12 

Larrea tridentate Creosote 12 

Simmondsia chinensis Jojoba 12 

Small Shrubs 

Ambrosia deltoidea Bursage 17 

Encelia farinosa Incienso brittlebush 17 

Sphaeralcea ambigua Globe mallow 17 

Remaining large or small shrubs To be determined by 
Developer 

Accents 

Asclepias sp. Milkweed 10 

Carnegiea gigantean Saguaro 10 

Ferocactus sp. Barrel cactus 10 

Opuntia sp. Prickly pear 10 
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TP Attachment 450-1B 
Character Area 2 Plant List 

Botanical Name Common Name 
Minimum Percentage 

that Each Species 
Shall be Represented 

in Final Design (%) 
Opuntia sp. Cholla 10 

Fouquieria splendens Ocotillo 10 

Remaining Accents To be determined by 
Developer 
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TP Attachment 450-1C 
Character Area 3 Plant List 

Botanical Name Common Name 
Minimum Percentage 

that Each Species 
Shall be Represented 

in Final Design (%) 
Large Trees 

Cercidium floridum Blue palo verde 15 

Dalbergia sissoo Indian rosewood 5 

Pistachia chinensis Chinese pistache 5 

Pithecellobium flexicaule Texas ebony 5 

Prosopis velutina Velvet mesquite 15 

Quercus virginiana Southern live oak 5 

Ulmus parvifolia Evergreen elm 5 

Small Trees 

Caesalpinia cacalaco Cascalote 5 

Chitalpa tashkinensis Chitalpa 5 

Pistacia lentiscus Mastic tree 5 

Psorothamnus spinosus Desert smoke tree 5 

Sophora secundiflora Texas mountain laurel 5 

Vitex agnus-castus Chaste tree 5 

Remaining large and small trees To be determined by 
Developer 

Large Shrubs 

Caesalpinia Mexicana Mexican bird of paradise 7 

Cordia parvifolia Little leaf cordia 7 

Dodonaea viscosa Hop bush 7 

Eremophila maculate Valentine bush 7 

Leucophyllum candidum Silver Cloud sage 7 

Leucophyllum frutescens Green Cloud sage 7 

Simmondsia chinensis Jojoba 7 

Small Shrubs 
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TP Attachment 450-1C 
Character Area 3 Plant List 

Botanical Name Common Name 
Minimum Percentage 

that Each Species 
Shall be Represented 

in Final Design (%) 
Lantana sp. ‘New Gold’ New Gold lantana 12 

Muhlenbergia capillaris Regal Mist 12 

Rosmarinus officinalis prostrates Prostrate rosemary 12 

Ruellia peninsularis Baja ruellia 12 

Remaining large and small shrubs To be determined by 
Developer 

Accents 

Agave sp. Agave 12 

Asclepias sp. Milkweed 12 

Hesperaloe funifera Giant hesperaloe 12 

Hesperaloe parviflora Red yucca 12 

Remaining accents To be determined by 
Developer 
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TP Attachment 450-1D 
Character Area 4 Plant List 

Botanical Name Common Name 
Minimum Percentage 

that Each Species 
Shall be Represented 

in Final Design (%) 
Large Trees 

Cercidium praecox Palo brea 15 

Dalbergia sissoo Indian rosewood 5 

Pistache chinensis Chinese pistache 5 

Pithecellobium flexicaule Texas ebony 5 

Prosopis glandulosa Honey mesquite 15 

Quercus virginiana Southern live oak 5 

Small Trees 

Caesalpinia cacalaco Cascalote 10 

Chitalpa tashkinensis Chitalpa 10 

Pistacia lentiscus Mastic tree 10 

Psorothamnus spinosus Desert smoke tree 10 

Sophora secundiflora Texas mountain laurel 10 

Remaining large and small trees To be determined by 
Developer 

Large Shrubs 

Bougainvillea sp. La Jolla 5 

Caesalpinia Mexicana Mexican bird of paradise 5 

Caesalpinia pulcherrima Red bird of paradise 5 

Dodonaea viscosa Hop bush 5 

Leucophyllum candidum Silver Cloud sage 5 

Leucophyllum frutescens Green Cloud sage 5 

Leucophyllum laevigatum Chihuahuan sage 5 

Simmondsia chinensis Jojoba 5 

Tecoma stans ‘Orange Jubilee’ Orange jubilee 5 

Small Shrubs 
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TP Attachment 450-1D 
Character Area 4 Plant List 

Botanical Name Common Name 
Minimum Percentage 

that Each Species 
Shall be Represented 

in Final Design (%) 
Acacia redolens ‘Desert Carpet’ Prostrate acacia Desert Carpet 10 

Lantana sp. ‘New Gold’ New Gold lantana 10 

Muhlenbergia capillaris Regal Mist 10 

Rosmarinus officinalis prostrates Prostrate rosemary 10 

Ruellia peninsularis Baja ruellia 10 

Remaining large and small shrubs To be determined by 
Developer 

Accents 

Aloe sp. Aloe 12 

Asclepias sp. Milkweed 12 

Dasylirion wheeleri Desert spoon 12 

Hesperaloe parviflora Red yucca 12 

Remaining accents To be determined by 
Developer 
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TP Attachment 450-1E 
Character Area 5 Plant List 

Botanical Name Common Name 
Minimum Percentage 

that Each Species 
Shall be Represented 

in Final Design (%) 
Large Trees 

Cercidium praecox Palo brea 12 

Dalbergia sissoo Indian rosewood 12 

Eucalyptus papuana Ghost gum 12 

Prosopis glandulosa Honey mesquite 12 

Small Trees 

Acacia aneura Mulga 10 

Acacia willardiana Palo blanco 10 

Chitalpa tashkinensis Chitalpa 10 

Psorothamnus spinosus Desert smoke tree 10 

Sophora secundiflora Texas mountain laurel 10 

Remaining large and small trees To be determined by 
Developer 

Large Shrubs 

Bougainvillea sp. La Jolla 8 

Caesalpinia pulcherrima Red bird of paradise 8 

Leucophyllum candidum Silver Cloud sage 8 

Leucophyllum frutescens Green Cloud sage 8 

Leucophyllum laevigatum Chihuahuan sage 8 

Tecoma stans ‘Orange Jubilee’ Orange Jubillee 8 

Small Shrubs 

Acacia redolens ‘Desert Carpet’ Prostrate acacia Desert Carpet 25 

Ruellia peninsularis Baja ruellia 25 

Remaining large and small shrubs To be determined by 
Developer 

Accents 

Agave sp. Agave 7 
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TP Attachment 450-1E 
Character Area 5 Plant List 

Botanical Name Common Name 
Minimum Percentage 

that Each Species 
Shall be Represented 

in Final Design (%) 
Aloe sp. Aloe 7 

Asclepias sp. Milkweed 7 

Dasylirion wheeleri Desert spoon 7 

Fouquieria splendens Ocotillo 7 

Hesperaloe parviflora Red yucca 7 

Yucca sp. Yucca 7 

Remaining accents To be determined by 
Developer 
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TP Attachment 450-2A 
Low Grass And Forb Seed Mix 

Botanical Name Common Name Pounds Per Acre of 
Pure Live Seed 

Abronia villosa Sand verbena 0.25 

Argemone platyceras Prickly poppy 0.25 

Aristida purpurea Purple threeawn 2 

Baileya multiradiata Desert marigold 2 

Bouteloua aristidoides Needle grama 2 

Bouteloua rothrockii Rothrock’s grama 0.5 

Bothriochloa barbinodis Cane beardgrass 1 

Distichlis stricta Desert saltgrass 1 

Encelia farinose Incienso brittlebush 1 

Encelia frutescens Button brittlebush 1 

Eschscholtzia Mexicana Mexican poppy 2 

Larrea tridentate Creosote bush 0.5 

Lesquerella gordonii Gordon’s bladderpod 1 

Lupinus sparsiflorus Desert lupine 1.5 

Lupinus succulentus Arroyo lupine 5 

Phacelia crenulata Arizona desert bluebell 2 

Plantago ovata Desert indian wheat 1 

Salvia columbariae Desert chia 1 

Senna covesii Desert senna 1 

Sphaeralcea ambigua Desert globemallow 2 

Sporobolus cryptandrus Sand dropseed 0.75 

Verbena goodingii Desert verbena 0.5 

 
  1 
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TP Attachment 450-2B 
Tall Background Seed Mix 

Botanical Name Common Name Pounds Per Acre of 
Pure Live Seed 

Abronia villosa Sand verbena 0.25 

Acacia greggii Catclaw acacia 0.25 

Ambrosia dumosa White bursage 1 

Argemone platyceras Prickly poppy 0.25 

Aristida purpurea Purple threeawn 2 

Atriplex canescens Fourwing saltbush 1 

Baileya multiradiata Desert marigold 2 

Bothriochloa barbinodis Cane beardgrass 1 

Bouteloua aristidoides Needle grama 2 

Bouteloua rothrockii Rothrock’s grama 0.5 

Calliandra eriophylla Fairy duster 0.25 

Cercidium floridum Blue palo verde 0.5 

Cercidium microphyllum Foothills palo verde 0.5 

Distichlis stricta Desert saltgrass 1 

Encelia farinosa Brittlebush 1 

Encelia frutescens Button brittlebush 1 

Eschscholtzia mexicana Mexican poppy 2 

Kallstroemia grandiflora Arizona poppy 0.25 

Larrea tridentata Creosote bush 0.5 

Lesquerella gordonii Gordon’s bladderpod 1 

Lupinus sparsiflorus Desert lupine 1.5 

Lupinus succulentus Arroyo lupine 5 

Olneya tesota Desert ironwood 3 

Phacelia crenulata Arizona desert bluebell 2 

Prosopisjuliflora velutina Velvet mesquite 0.25 

Salvia columbariae Desert chia 1 
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TP Attachment 450-2B 
Tall Background Seed Mix 

Botanical Name Common Name Pounds Per Acre of 
Pure Live Seed 

Senna covesii Desert senna 1 

Sphaeralcea ambigua Desert globemallow 2 

Sporobolus cryptandrus Sand dropseed 0.75 

Verbena goodingii Desert verbena 0.5 

 
  1 
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TP Attachment 450-2C 
Wash Seed Mix 

Botanical Name Common Name Pounds Per Acre of 
Pure Live Seed 

Ambrosia dumosa White bursage 1 

Aristida purpurea Purple threeawn 2 

Atriplex canescens Fourwing saltbush 1 

Baileya multiradiata Desert marigold 0.5 

Bothriochloa barbinodis Cane beardgrass 1 

Bouteloua aristidoides Needle grama 0.5 

Bouteloua rothrockii Rothrock’s grama 0.5 

Calliandra eriophylla Fairy duster 0.25 

Celtis pallida Desert hackberry 2 

Cercidium floridum Blue palo verde 0.5 

Chilopsis linearis Desert willow 0.5 

Distichlis stricta Desert saltgrass 3 

Encelia farinosa Incienso brittlebush 1 

Encelia frutescens Button brittlebush 1 

Eschscholtzia mexicana Mexican poppy 2 

Larrea tridentata Creosote bush 0.5 

Lupinus sparsiflorus Desert lupine 1.5 

Lupinus succulentus Arroyo lupine 5 

Lycium andersonii Wolfberry 2 

Olneya tesota Desert ironwood 3 

Phacelia crenulata Arizona desert bluebell 2 

Prosopisjuliflora velutina Velvet mesquite 0.25 

Salvia columbariae Desert chia 1 

Senna covesii Desert senna 1 

Sphaeralcea ambigua Desert globemallow 2 

Sporobolus airoides Alkali sacaton 2 
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TP Attachment 450-2C 
Wash Seed Mix 

Botanical Name Common Name Pounds Per Acre of 
Pure Live Seed 

Sporobolus cryptandrus Sand dropseed 0.5 

Verbena goodingii Desert verbena 0.5 
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TP Attachment 460-1 – Specifications for Battery Back-up System for Traffic 1 
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Specifications for Battery Back-up System for Traffic Signals 1 

1 GENERAL 2 

This specification establishes the minimum requirements for a complete emergency battery 3 
back-up system for use at traffic signals utilizing light emitting diodes (LED) signals and 4 
pedestrian heads. The battery back-up system (BBS) must include, but not be limited to the 5 
following: 6 

A. UPS with inverter, charger, tap switching transformer and internal power transfer switch; 7 
B. Automatic/manual bypass transfer switch unit; 8 
C. Batteries; 9 
D. Cabinet; 10 
E. Mounting hardware; and 11 
F. Wiring. 12 

The BBS must provide reliable emergency power to a traffic signal in the event of a power 13 
failure or interruption. 14 

2 OPERATION 15 

2.1 General 16 

The BBS must provide the following operational modes when operating on battery power: 17 

A. Full operation of all traffic signal devices; 18 
B. Flash operation; and 19 
C. Combination of full and flash operation. 20 

2.2 Run Time 21 

The BBS must provide a minimum of 8.0 hours of full time operation with a 450 watt load. The 22 
minimum battery size requirement is listed in section 7.0, Battery Type. 23 

2.3 Compatibility 24 

The BBS must be compatible with Model 332, 336, and 337 cabinets; the ITS cabinet; model 25 
170 and 2070 controllers and any NEMA style cabinet and enclosures; the advanced 26 
transportation controller; and all cabinet components for full time operation. 27 

2.4 Output Capacity 28 

The BBS must provide a minimum of 1100W/1100VA at 25°C active output capacity with 83 29 
percent minimum inverter efficiency with 30 percent minimum loading. 30 

2.5 Output Voltage 31 

When operating in backup mode, the BBS output must be 120VAC ± 2 percent, pure sine wave 32 
output, ≤ 3 percent THD, 60Hz ± 0.3 Hz. 33 

2.6 DC System Voltage 34 

The BBS DC system voltage shall be 48VDC nominal. 35 
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2.7 Transfer Time 1 

The maximum transfer time allowed, from disruption of normal utility line voltage to stabilized 2 
inverter line voltage from batteries, must be 5 milliseconds (ms). The same maximum allowable 3 
time must also apply when switching from the inverter line voltage to utility-line voltage. 4 
Transfers to and from battery operation must not interfere with the operation of the other 5 
equipment in the intersection. 6 

2.8 Operating Temperature 7 

The BBS and all components must operate without performance degradation over a 8 
temperature range of -40°C to +74°C with a maximum load of 70 percent of rated output of the 9 
BBS inverter. 10 

2.9 Feedback Level 11 

The BBS must be tested and certified to Electrical Standards UL 1778 and CSA 107.3. 12 

2.10 Surge Protection 13 

The BBS must have surge protection compliant with IEEE/ANSI C.62.41 Cat. A & B. 14 

2.11 Reliability 15 

The BBS system must have a mean-time-before-failure of 174,955 hours at a temperature of 25 16 
degree C (77 degree F) and 103,030 hours at a temperature of 50 degree C (122 degree F). 17 

2.12 Power and Control Connections 18 

The BBS must be easily installed, replaced, or removed by using easily removable cables for 19 
AC input, AC output, DC input, external transfer control/alarm and battery temperature sense. 20 

2.13 AC Connection 21 

The AC input and output must hard wired connections. 22 

2.14 DC Connection 23 

The DC connection must be a recessed one piece Anderson Style connector rated to handle the 24 
maximum DC current required by the inverter while running on batteries. 25 

2.15 Temperature Probe Connections 26 

The battery temperature sense inputs shall be panel-mounted Telco style connector. 27 

2.16 Unit Failure 28 

In the event of inverter/charger failure, battery failure or complete battery discharge, the 29 
automatic bypass transfer switch shall revert to normally closed (NC) (de-energized) state, 30 
where utility line power is connected to the cabinet. 31 

2.17 Overload 32 

The BBS inverter module must be able to shutdown in order to protect against internal damage 33 
in the event of an overload at the output. The inverter must support an overload up to 115 34 
percent for 2 minutes and then turn off the inverter output. The fault recovers when the overload 35 
is removed and line power returns. 36 

2.18 Schedule 37 

The BBS must provide a time-of-day schedule settings programmable by the user. 38 
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The time-of-day schedule must allow the user to program schedule operational modes as 1 
required, per intersection. 2 

The BBS time-of-day function when programmed must automatically change operational modes 3 
based on the time-of-day schedule. Operational modes must be red flash or full operation. 4 

The BBS must not switch from flash operation to full operation mode when the remaining battery 5 
capacity is ≤ 40 percent. 6 

2.19 AC Feedback 7 

The BBS must prevent a malfunction feedback to the cabinet or from feeding back to the utility 8 
service. 9 

2.20 BBS Failure Mode 10 

In the event of BBS failure (inverter/charger or battery) or complete battery discharge, the 11 
internal power transfer relay must revert to NC (de-energized) state and provide utility power to 12 
the intersection when utility line power is available to the cabinet. 13 

2.21 Automatic Shutdown 14 

The BBS must initiate an automatic shutdown when battery output reaches 42.5VDC. 15 

2.22 Destructive Discharge or Overcharge 16 

The BBS must be equipped with an integral system to prevent the battery from destructive 17 
discharge or overcharge. 18 

3 AUTOMATIC BYPASS TRANSFER SWITCH 19 

3.1 Rating 20 

The BBS must include an automatic/manual transfer switch rated at 120VAC/30 amps. 21 

3.2 Automatic & Manual Bypass Switch 22 

The automatic bypass transfer switch must be a combination automatic/manual bypass switch. 23 
Placing the bypass switch in the “bypass” mode must transfer the intersection load from the 24 
UPS output directly to commercial power. AC commercial power must still be available to the 25 
UPS input, allowing the UPS to keep the batteries charged. An inverter input breaker must be 26 
provided and located on the bypass switch so to shut off commercial power to the UPS input, 27 
allowing safely disconnecting and removing the inverter. With the inverter turned off, the 28 
batteries can be safely disconnected from the system. 29 

3.3 Indicator Light 30 

The automatic bypass transfer switch must include a bypass indicator light that automatically 31 
notifies the user when the manual bypass switch is in bypass position. The indicator light must 32 
be illuminated when in UPS mode. 33 

3.4 Status Relay 34 

The automatic transfer switch must have an optional bypass status relay with normally open, dry 35 
contacts that automatically close when the manual bypass switch is in bypass position. 36 
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3.5 Integrated Switch 1 

The manual bypass switch and the automatic transfer relay must be integrated together within 2 
the automatic bypass transfer switch allowing the manual bypass switch to be rated at 15 Amp 3 
and to be integrated with the bypass indicator light. 4 

3.6 Terminal Blocks 5 

The automatic bypass transfer switch must have terminal blocks capable of accepting #6 AWG 6 
wiring for the AC input and output with #10 AWG from the automatic bypass transfer switch to 7 
inverter/charger module. 8 

4 FUNCTIONALITY 9 

4.1 Output Voltage Regulation Mode 10 

The BBS must include auto voltage regulation functionality. 11 

4.1.1 AC Input Voltage Range for Output Regulation 12 

The buck/boost mode must have a minimum range of 88 - 175 VAC. 13 

4.1.2 Transfer Set Points 14 

There must not be any user definable transfer set points for the buck boost mode. 15 

4.1.3 Regulated Voltage 16 

Whenever auto voltage regulation mode is selected the output of the system must be regulated 17 
between 108-130VAC. When the output of the system can no longer be maintained with this 18 
range, the BBS must transfer to backup mode. 19 

4.2 Circuit Breakers 20 

The BBS must be equipped with an AC Input circuit breaker that protects both the UPS and the 21 
loads connected to the output. Should the AC input breaker on the UPS trip, it must allow the 22 
UPS to go to inverter mode to power the intersection off of batteries. Should an overload 23 
condition still exist when the inverter is energized the inverter must revert to its internal 24 
electronic protection, preventing damage to the inverter due to the overload or short circuit 25 
condition, on the output. Once this overload condition is cleared the inverter must energize and 26 
power the intersection utilizing the available battery power. If the condition does not clear itself, 27 
the inverter must stay in the standby mode until manually cleared by a technician. 28 

The BBS must have a flush mounted battery circuit breaker installed on the front panel of the 29 
BBS inverter module. 30 

4.3 Line Qualify Time 31 

The BBS must have a user definable line qualify time. The user must be able to select a 32 
minimum of six possible settings. The settings must be 3, 10, 20, 30, 40 and 50 seconds. The 33 
default line qualify time must be 3 seconds. 34 

4.4 Battery Charger 35 

The BBS must have an integral charger that is compatible with Gel and AGM battery topology. 36 
The charger must be an intelligent charger with control systems that automatically incorporates 37 
bulk, absorption and float charging modes. 38 
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4.4.1 Battery Temperature Compensation 1 

The integral intelligent charger must use temperature compensation. The charging system must 2 
compensate over a range of 2.5 - 6.0mV/°C per cell, user adjustable when required. 3 

4.4.2 Battery Temperature Sensor 4 

A temperature probe which plugs into the front panel of the BBS must be used to monitor the 5 
internal temperature of the batteries. The temperature sensor must be 2 meter in length, 6 
external to the inverter/charger module and taped to the side of a center battery within the 7 
battery string. 8 

4.4.3 Battery Temperature Charging 9 

The batteries must not be recharged whenever the battery temperature exceeds 50°C. 10 

4.4.4 Battery Balancing 11 

The BBS must include an external battery balancer to automatically balance the battery charger 12 
voltage on all batteries in the string to within +/- 100 mV between any two batteries. The 13 
balancer must allow for any single 12V battery within the battery string to be replaced without 14 
replacing all batteries in the string during the battery warranty period. 15 

4.4.5 Recharge Time 16 

The recharge time for the batteries from “protective low-cutoff” to 90 percent or more of full 17 
charge capacity must not exceed 12 hours. The BBS charger must be capable of providing 15 18 
amps at 54VDC. 19 

5 USER INTERFACES AND DISPLAYS 20 

5.1 Inverter/Charger Display 21 

The BBS inverter/charger unit must include a backlit LCD display for viewing all status and 22 
configuration information. The screen must be easily viewable in both bright sunlight and in 23 
darkness. 24 

5.1.1 Screen Size 25 

The screen must be large enough to display the following information with the use of menu 26 
scrolling buttons to read required information. All active readings must be real time. 27 

A. Operating mode (line, standby, backup, buck / boost) 28 
B. Utility input voltage 29 
C. BBS output voltage and current 30 
D. Battery temperature 31 
E. Input frequency 32 
F. Output power 33 
G. Battery voltage 34 
H. Charger current 35 
I. Shed timer relays time to activation 36 
J. Ethernet MAC address and IP address 37 
K. Accumulated output power in kW hours 38 
L. Battery runtime remaining 39 
M. Unit serial number 40 



ADDENDUM #2 

Arizona Department of Transportation - 7 - Request for Proposals 
South Mountain Freeway Project  202 MA 054 H882701C 
Addendum #2 (9-2-2015)  Volume II – Technical Provisions 
  TP Attachment 460-1 

N. Unit firmware version 1 
O. Any alarms and faults 2 

5.1.2 Keypad 3 

The BBS inverter/charger unit must include a keypad for navigating system information. 4 

5.1.3 Web-based Interface 5 

The BBS must be provided with a web-based-interface for user configuration and management 6 
through a web browser. 7 

5.1.4 Minimum Capabilities 8 

The BBS must allow the user to do the following through the web browser: 9 

A. View logs; 10 
B. Change modes of operation; 11 
C. Configure email alarms; 12 
D. Adjust line qualify time; 13 
E. Program relay contacts; 14 
F. Configure network parameters; 15 
G. Inverter/charger firmware to be upgradeable remotely via Ethernet; and 16 
H. Communication module firmware upgradeable remotely. 17 

5.1.5 Status LEDs 18 

The BBS must have discrete status LED indications on the front of the inverter/charger. 19 

5.1.6 Green Output LED 20 

This LED must be “on” any time that the output of the BBS is in normal mode. When the BBS 21 
output is either in backup mode or auto voltage regulation modes the LED must flash “on” and 22 
“off”. 23 

5.1.7 Red Fault LED 24 

This LED must be solid “on” any time that there are any faults in the system. 25 

5.1.8 Red Flashing Alarm LED 26 

This LED must flash “on” and “off” any time that there are any alarms in the system. 27 

5.1.9 Event Log 28 

The BBS must maintain an event log containing a minimum of 200 of the most recent events 29 
recorded by the BBS. These events must be down loadable remotely via Ethernet and 30 
automatically reported to the central monitoring software. The events log must be date and time 31 
stamped. 32 

5.1.10 Events, Alarms and Faults 33 

The BBS must display and log the following events, alarms and faults: 34 

A. Operating mode; 35 
B. Weak battery; 36 
C. Overload; 37 
D. High and low temperatures; 38 
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E. User input, S2 is shorted; 1 
F. Line frequency out of specifications; 2 
G. No temperature probe; 3 
H. Low battery; 4 
I. Battery breaker open; 5 
J. BBS is performing a self-test; 6 
K. Fan fail; 7 
L. Incorrect firmware; 8 
M. AC input breaker open; 9 
N. Short circuit; 10 
O. Output voltage high; 11 
P. Output voltage low; 12 
Q. Battery voltage high; 13 
R. Battery voltage low; 14 
S. Isolation relay fail; and 15 
T. Temperature high. 16 

5.1.11 Counters 17 

The BBS must keep track of the following: 18 

A. The number of times that the unit was in backup mode. 19 
B. The accumulated number of hours and minutes that the unit has operated in backup 20 

mode since the last reset. 21 

5.1.12 Programmable Relay Contacts 22 

The BBS must provide the user six programmable dry relay contacts and one 48VDC relay 23 
contact. As a minimum, the programmable options must be on battery, low battery, timer, alarm, 24 
fault, and off. The BBS must also have three input dry relay contacts. BBS self test, user alarm, 25 
and BBS shutdown. 26 

5.2 Relay Contact Terminals 27 

The relay contacts must be made available on the front panel of the BBS via 6, 3 position 28 
plug-in terminal blocks with screw down wiring connections. 29 

5.2.1 Contacts 30 

Each relay, C-1 through C-5 must have their own common and their own set of normally open 31 
(NO) and NC terminals. The terminals for each relay must be oriented as NO-C-NC on the 32 
terminal block. C-6 must provide continuous 48 VDC voltage for powering of enclosure DC fan. 33 

5.2.2 Labeling 34 

The contacts on the terminal block must be labeled 1-18, left to right. Additionally, each set of 35 
contact must be labeled with the NO-C-NC designation, as well as C1…C6 from left to right. 36 
Printed labels noting all alarms and faults must be provided with the BBS inverter/charger to be 37 
installed when required. 38 

5.2.3 Rating 39 

The relay contacts must be rated at a minimum of 1 amp at 250 VAC. 40 
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5.2.4 On Battery Relay Contact 1 

The dry relay contacts that are configured for “on battery” must only energize when the Inverter 2 
is operating in backup mode. 3 

5.2.5 Timer Relay Contacts 4 

The BBS must include a timer that must energize the “timer” configured dry relay contact after 5 
the user configured time has elapsed. The timer is started when the BBS enters backup mode. 6 
The user must be able to configure the timer to the required time. The format must be hours, 7 
minutes, seconds. 8 

5.2.6 Low Battery Relay Contact 9 

The BBS must have an adjustable low battery relay setting. This setting must be adjustable so 10 
that the user can set the point at which the low battery relay contact is energized. 11 

6 COMMUNICATIONS 12 

6.1 Serial Interface 13 

The BBS must be equipped with an industry standard RS-232 serial connection for user 14 
configuration and management. The serial port must be an EIA-232 (DB9-Female) connector. 15 

6.2 Ethernet Interface 16 

The BBS must have an internal Ethernet communication interface for user configuration and 17 
management. The Ethernet port must be an RJ-45, EIA 568B pin out connector. 18 

6.3 Remote Monitoring 19 

The BBS must be include remote monitoring & alarms transmission capabilities through the 20 
Ethernet RJ-45 IP addressable port, using simple network management protocol. 21 

6.4 Notification 22 

System must have the capability of notifying operations, maintenance or TMC via e-mail of any 23 
alarms, faults or events, user selectable. E-mail set up must allow for different levels of 24 
notifications based on the criticalness of the alarms. 25 

6.5 User Configuration Menus 26 

All BBS configuration and system menus must be accessible and programmable from the 27 
RS-232 and Ethernet port. 28 

6.6 Communication Protocols 29 

The BBS must support TCP and UDP over IP protocol communications. 30 

6.7 Application Layer Protocols 31 

The BBS must support FTP, Telnet, and HTTP. 32 

6.8 Simple Network Management Protocol 33 

The BBS must be simple network management protocol compliant. 34 
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7 BATTERIES 1 

7.1 Battery Type 2 

The battery must be comprised of extreme temperature, float cycle, GEL valve regulated lead 3 
acid. Individual batteries must meet the following specifications: 4 

A. Voltage rating: 12V 5 
B. Amp-hour rating: 109 AH, at the 20 hour rate, to 1.75 Volts per cell, minimum battery 6 

rating. Larger AH batteries are acceptable providing they do not exceed the group size 7 
listed below. (Case 31) 8 

C. Group size: Case 31 9 
D. Batteries must be easily replaced and commercially available off the shelf 10 
E. Batteries must provide 100% runtime capacity out-of-box. Each battery must meet its 11 

specification without the requirement of cycling upon initial installation and after the initial 12 
24 hour top off charge. 13 

7.2 Battery String 14 

Batteries used for the BBS must consist of a 4 batteries configured for a 48 VDC battery buss 15 
system. 16 

7.3 Operating Temperature 17 

The battery system must consist of one or more strings of extreme temperature; float cycle GEL 18 
valve regulated lead acid batteries. Batteries must be certified to operate at extreme 19 
temperatures from –40°C to +71°C. 20 

7.4 Construction 21 

7.4.1 Terminals 22 

The batteries must have maintenance-free threaded insert terminals eliminating annual 23 
torqueing. Battery terminals that require annual torqueing of each post connection must not 24 
permitted. 25 

7.4.2 Ability to Function 26 

An integral lifting handle should be provided on the batteries for ease of removal/installation. 27 

8 CABINET 28 

8.1 General 29 

8.1.1 BBS Cabinet Dimensions 30 

The dimensions for the BBS cabinet must not exceed 50 inches in height, 17 inches in width 31 
and 17 inches in depth. 32 

8.1.2 Inverter/Charger Mounting 33 

The inverter/charger unit must be shelf or rack mounted on a standard EIA 19 inch rack. 34 

8.1.3 Automatic Transfer Switch Mounting 35 

The automatic transfer switch must be mounted on EIA 19 inch rail. 36 

8.1.4 Interconnect Wiring 37 

All interconnect wiring must be provided and must be UL Style 1015 CSA TEW. 38 



ADDENDUM #2 

Arizona Department of Transportation - 11 - Request for Proposals 
South Mountain Freeway Project  202 MA 054 H882701C 
Addendum #2 (9-2-2015)  Volume II – Technical Provisions 
  TP Attachment 460-1 

8.2 BBS Replacement 1 

The BBS equipment and batteries must be easily replaced and must not require any special 2 
tools for installation. 3 

8.3 Hot Swappable 4 

The BBS inverter and batteries must be hot swappable. There must be no disruption to the 5 
traffic signal when removing the inverter or batteries for maintenance. 6 

8.4 Quick Disconnects 7 

All inverter and battery connections must be of the quick disconnect type for ease of 8 
maintenance. 9 

8.5 Ancillary Installation Hardware 10 

All necessary installation hardware (bolts, fasteners, washers, shelves, racks, etc.) must be 11 
included. 12 

8.6 Cabinet Sizing 13 

The external cabinet must be capable of housing batteries up to a group 31 size, 14 
inverter/charger power module, automatic transfer switch, control panels, wiring, wiring 15 
harnesses, and all other ancillary equipment. 16 

8.7 Cabinet Types 17 

The BBS can be installed either as: 18 

A. Free-standing base-mounted cabinet with optional 8 inch riser for easy cable entrance; 19 
B. Pole-mounted cabinet with optional pole mount bracket kit; or 20 
C. Side-mounted to a traffic controller cabinet with no mounting brackets required. 21 

8.8 Rating 22 

All external cabinets must be NEMA 3R rated. The enclosure must be made of 0.125 (5052-23 
H32) aluminum. 24 

8.9 Ventilation 25 

The external cabinet must be ventilated through the use of louvered vents, filter, and one 26 
thermostatically controlled fan. The filter must be the re-usable type and matching the 27 
dimensions of the louver with both located on the bottom half of the door. 28 

The cabinet fan must be DC operated for longer reliability. 29 

8.10 Ancillary Hardware 30 

The BBS cabinet must come with all bolts, washers, nuts required to mount it to a controller 31 
cabinet. 32 

8.11 Accessibility 33 

All components, terminations, terminal blocks, relays, etc. must be fully accessible. 34 

8.12 Shelves 35 

Battery shelves must be located in the bottom half of the enclosure. All battery shelves must be 36 
removable and on ball bearing rollers to slide in and out for easy access for the batteries. Air 37 
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must be allowed for flow from the bottom of the cabinet and up the back internal wall. Neither 1 
the top battery shelf nor the power module shelf must inhibit the airflow to the top of the cabinet. 2 

8.12.1 Locking 3 

The cabinet must include a 3 point locking system, including a Type 2 Corbin lock and utilize a 4 
handle with pad locking capability. 5 

8.12.2 Cabinet Options 6 

The following options must be available for the cabinet: 7 

A. On-battery lamp mounted externally on the top of the cabinet that illuminates when the 8 
BBS is operating in inverter mode; 9 

B. Battery heater mats to increase battery capacity in cold climates; 10 
C. Receptacle plate assembly that mounts on the transfer switch panel to provide utility 11 

power to the battery heater mats; 12 
D. Automatic generator transfer switch that senses a generator is connected and 13 

automatically switches to the generator source; 14 
E. Internal lamp with door push-button switch to illuminate the interior of the cabinet; and 15 
F. Status monitoring dry contacts for the automatic transfer switch and the generator 16 

transfer switch. 17 

9 MAINTENANCE 18 

9.1 Probe Jacks 19 

The BBS must provide voltmeter standard probe input-jacks (+) and (-) to read the exact battery 20 
voltage drop at the inverter input. 21 

9.2 Self-Testing 22 

The BBS inverter module must be programmable to perform automatic self-testing, programmed 23 
in weekly intervals and programmed by the user to meet their specific requirements or 24 
manufacturer’s recommendation. During self-test the BBS inverter module must identify a weak 25 
battery or multiple batteries in the string that have reached a weak state and notify maintenance 26 
by initiating a weak battery alarm. 27 

10 WARRANTY 28 

10.1 Battery Backup System 29 

The BBS system must include a five-year warranty on parts and labor on the entire BBS 30 
system, including batteries, to ADOT when utilizing the BBS Manufacturers own designed 31 
enclosure, meeting the above cabinet specifications. 32 

If another enclosure is provided by the BBS manufacturer, the manufacturer must provide a 33 
three-year warranty on parts and labor on the BBS inverter module only. 34 

10.2 Batteries 35 

The BBS manufacturer must provide a 5 year unconditional full replacement warranty for every 36 
battery with the BBS under this specification. Under the warranty time period, the battery must 37 
provide a minimum of 70% of its original capacity. 38 
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11 VENDOR SUPPORT 1 

11.1 Technical Support 2 

The BBS manufacturer must provide a toll-free technical support phone number. The toll-free 3 
phone number must be included in the BBS manual. 4 

11.2 Documentation 5 

Equipment manuals must be provided for each BBS cabinet. Equipment manuals must include 6 
installation, operation, programming, maintenance and troubleshooting. 7 

12 QUALITY ASSURANCE 8 

12.1 Design and Production 9 

Each BBS must be manufactured in accordance with a written manufacturer’s Quality 10 
Assurance program. The QA program must include, as a minimum, specific design and 11 
production QA procedures. 12 

12.2 ISO Certified 13 

The BBS power module manufacturer must be ISO 9001or ISO 9002 certified. 14 

12.3 Design Qualification Testing 15 

The manufacturer must be certified to carry out the CSA and UL standards testing on the BBS 16 
system.17 
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ARIZONA DEPARTMENT OF TRANSPORTATION 
RIGHT OF WAY GROUP 
ACQUISITION SECTION 

205 South 17th Avenue, MD 612E 
Phoenix, Arizona 85007 

 

AUTHORIZATION TO RELEASE INFORMATION TO THIRD PARTY 

 

To Whom It May Concern: 

The Arizona Department of Transportation is currently in the process of purchasing my property 
located at         , Phoenix, Arizona. 

You may consider this letter as your authorization to provide the following loan information to 
the Arizona Department of Transportation. We are enclosing a self-addressed stamped 
envelope for your convenience. 

 1. Current Principal Balance   

 2. Current Interest Rate   

 3. Monthly Payment (principal & interest only)   

 4. Original term of loan (months)   

 5. Remaining term of loan (months)   

 6. Heloc loan balance 180 days prior*   

If you have any questions, please contact Right of Way Agent   
  Phone Number:     

THIS LETTER ALSO AUTHORIZES YOU TO PROVIDE ALL INFORMATION ON 
MY LOAN TO THE STATE’S ESCROW AGENCY UPON REQUEST. *NOTE IF MORTGAGE 
IS A HELOC, PLEASE PROVIDE BOTH CURRENT PRINCIPAL BALANCE AND PRINCIPAL 
BALANCE THAT EXISTED 180 DAYS PRIOR TO THIS REQUESTED DATE. DO NOT 
INCLUDE ANY LATE PAYMENTS, FEES, ETC. IN PRINCIPAL BALANCE. 

Property owner to provide current: 
Mortgage loan servicer   
Mortgage loan servicer address   
Mortgage loan number   
Loan servicer phone number   

    
Property Owner/Borrower Date Property Owner/Borrower Date 

 

Project:  Section:  Parcel:   
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RIGHT OF ENTRY AND USE 
 

Name 
Attention 
Address 
City, State, Zip Code 

Dear 

Permission is hereby granted for ________________ of ___________________, employees or 
their agents to enter upon the land State of Arizona, by and through the Arizona Department of 
Transportation (ADOT) land described as follows: 

Property Identified as:  Approximately _______ square feet of that portion of Land 
_____________________________________________________Arizona, GSRB&M 

Part of Tax Code # _________________________ 
ADOT Parcel # __________________ 

For the purpose(s) of: Access for _______________ 

It is understood that this is a voluntary permission and is not a waiver in any way of the right to 
compensation for such land or of any remedy authorized by law to secure payment thereof. 

This Right of Entry permission is in effective on the Close of Escrow Date or the Order of 
Immediate Possession, and it is further agreed that said permission will terminate 
automatically upon the beginning of the proposed construction of the 
___________________________________________. 

In receipt of this agreement we are requesting from the ________________-, a Certificate 
of Public Liability Insurance naming ADOT as “Additional Insured” in the amount of not 
less than $2,000,000.00 and will hold harmless the Arizona Department of Transportation 
from any liability as a result of any actions caused by ______________________, agrees 
to hold the State of Arizona, by and through the Arizona Department of Transportation (ADOT) 
harmless from any liability as a result of actions caused by ________________________, in 
conjunction with the its employees, licensees, invitees, trespassers or third parties. 

On ___________ day of __________, 2014. 

 

___________________________________ ____________ 

      DATE 

APPROVED:  ARIZONA DEPARTMENT OF TRANSPORTATION: 

 

By: __________________________________ 
 Raul R. C. Torres, Manager 
 Property Management Section  
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ARIZONA DEPARTMENT OF TRANSPORTATION (ADOT) 
RIGHT OF WAY GROUP – STATEWIDE/URBAN ACQUISITION SECTION 

SUMMARY STATEMENT OF OFFER TO PURCHASE 
AND 

IMPROVEMENT REPORT 

This statement accompanies our letter of _____ and shows the basis on which the offer is 
made, including any settlement amount. 

A. IDENTIFICATION OF THE PROPERTY 
The land is identified as _____, 
_____County, Arizona 

also known as Assessor Parcel No(s). _____ 

B. THE ESTATE OR INTEREST NEEDED 
The estate(s) or interest(s) needed is/are as follows (indicated by an “X”): 

 Fee interest (new right-of-way)   Square Feet 

 Underlying fee interest (existing rights-of-way)   Square Feet 

 Easement (new right-of-way)   Square Feet 

  Easement   Square Feet 

 Temporary Construction Easement   Square Feet 

     Square Feet 

C. THE OFFER AS JUST COMPENSATION, AND BREAKDOWN 

The amount offered represents just compensation, and is the result of a review and analysis of 
an appraisal made by a certified real estate appraiser. If only part of the property is needed, full 
consideration has been given to the value of the remaining property, including items requiring 
compensation on a “cost-to-cure” basis, if any. The analysis of the remaining property takes into 
account the effect of the acquisition of the land needed, and the establishment and construction 
of the project. A breakdown of the offer is as follows: 

Land (including improvements) $   

Severance Damages to remaining property $   
(possible on partial acquisitions only) 

“Cost-to-Cure” compensation involving a facility or $   
component on the remaining property 

  $   

 Total Just Compensation $   

 

Project:  Section:  Parcel:  

1 – 3  
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D. THE IMPROVEMENTS 
THE IMPROVEMENTS ASSOCIATED WITH THE PURCHASE ARE DESCRIBED AS 
FOLLOWS:   

It is hereby acknowledged that all buildings and other improvements listed above that are 
situated entirely within or partially within the Right of Way take limits are conveyed to ADOT with 
Rights of Entry upon the Grantors remaining land for the purpose of building removal and other 
improvements as noted. 

E. COST TO CURE 
THE COST TO CURE ASSOCIATED WITH THE PURCHASE ARE DESCRIBED AS 
FOLLOWS:   

Grantor agrees to remove all cost to cure items no later than 30 days from the date of payment, 
and assumes all liability connected with said removal. Further, upon expiration of the time 
provided for removal, all improvements associated with the cost to cure remaining partially or 
wholly upon the lands conveyed shall become the property of the State of Arizona, and all rights 
of the Grantor to said improvements associated with the cost to cure shall cease and terminate. 
Grantor shall be liable for the reasonable cost incurred in removing said improvements. 
(REMOVE STATEMENT IF COST TO CURE IS NOT WITHIN R/W) 

COMMENTS AND/OR EXCLUSIONS: 

  

PERSONAL PROPERTY NOT ACQUIRED (INCLUDES ITEMS NOT PERMANENTLY 
ATTACHED): 

  

F. THE DOCUMENTS NEEDED 

Following is a summary of the documents requiring signature (indicated by “X”): 

 Purchase Agreement (this document shows the terms of the transaction, and the 
attached Exhibit “A” provides the exact legal description) 

 Warranty/Special Warranty/Quitclaim Deed (to be notarized)  

 Extended Occupancy Agreement  Manufactured Home 

 Right of Way Contract (to be notarized)  Easement (to be notarized) 

 Temporary Construction Easement  Arizona Substitute W-9 Form 

 Summary Statement of Offer to Purchase and Improvement Report (see below) 

G. SECURITY DEPOSIT INFORMATION AND ACKNOWLEDGMENT 

ADOT shall withhold $_____ in escrow, as a security deposit, in accordance with the terms of 
the Purchase Agreement. 

Project:  Section:  Parcel:  

2 – 3  
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H. SUBSURFACE IMPROVEMENT STATEMENT 

1. I  am  am not aware of the presence of any subsurface improvements (e.g., septic 
systems, storm cellars, ground wells) within the area of ADOT’s acquisition.* 

2. Well(s)  Yes  No   Well Registration No(s):  55-   

3. Irrigation Water Rights    Yes  No  IGR Number: 58-  

4. Well is located  within the acquisition area,  outside the acquisition area. 
(NOTE: If you answered yes regarding water rights, please provide a copy of the 
appropriate certificate if available) 

*If aware of such improvements, please provide any information that may assist in locating 
same. 

GRANTOR 
 

  Date   

 

  Date   

 

08/1/12 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Project:  Section:  Parcel:  

3 – 3  
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Demolition Contractor Requirements 1 

Demolition Contractors Experience and Licensing: 2 

A. Minimum of 5 years experience in demolition as primary work. 3 
1. Commercial and residential experience 4 
2. Must be able to provide detailed qualifications in performing the range of demolition 5 

services on various property types in compliance with NESHAP standards, including 6 
team’s resumes. 7 

3. Must be able to provide 3 examples of work completed similar to the Work to be 8 
contracted to complete and references 9 

4. Must have adequate staff to complete contract requirements on time. 10 
B. Demolition contractor and its sub-contractors must be licensed and bonded within the 11 

State of Arizona, minimum licensing requirements are; B-1, L-57, K-57, and C-22R. 12 
Copies of licenses to be provided. 13 

C. Demolition contractor and its sub-contractors must provide ADOT with a Certificate of 14 
Insurance as defined by ADOA Risk Management. 15 

D. Demolition contractor must not subcontract work without review and consent from ADOT 16 
and all approved sub-contractors must comply with the same requirements of the prime 17 
demolition contractor. 18 

E. Must provide a payment and performance bond 19 
F. All demolition contractor or sub-contractors must provide and file all necessary permits 20 

required to include proper filing of all NESHAP, SWPPP, dust permits, and any and all 21 
required documentation regarding regulatory requirements. Copies of all documents 22 
must be provided to ADOT. 23 

Equipment: 24 

A. Provide a detailed listing of equipment owned and ability to obtain additional equipment 25 
necessary to complete the assigned work within the specified time frame. 26 

B. All equipment must conform to current Federal, State, EPA and OSHA Laws, rules, and 27 
regulations. 28 

C. Equipment must not be utilized for any activity that is not related to the demolition 29 
project. 30 

D. All equipment must be in good running order and truck bed should contain side boards 31 
and top covers to prevent debris and material from spilling out. 32 

Personnel: 33 

A. Detailed resume of all key personnel. 34 
B. Demolition project manager, onsite superintendent or foreman, must be AHERA certified 35 

as a contractor/supervisor. AHERA certification credential must be available at all times. 36 
If the designated individual leaves the work site, all work must cease. 37 

C. Company must have designated and have a certified dust control coordinator on site and 38 
all water truck operators must have their certification in basic dust control. All credentials 39 
must be available at all times.  40 
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Job Site Requirements: 1 

A. Demolition contractor and its sub-contractors must ensure that all debris and waste is 2 
deposited in an approved licensed landfill as defined by the type of waste classification. 3 

B. Demolition contractor and its sub-contractors must remove all structure, substructures 4 
and abandoned utilities and remove trash and debris from the site and backfill any 5 
excavation with clean fill. If any excavation requires backfill it must be backfilled to a 30º 6 
slope or back to grade upon direction of the demolition project manager. 7 

C. Remove all Freon by an approved certified EPA technician from the A/C units on the 8 
structures prior to beginning demolition.  9 

D. Demolition contractor and its sub-contractors must be responsible for coordination and 10 
contacting Blue Stake and identify any utilities within the work area. 11 

E. If any asbestos containing material or other hazardous material is discovered on the 12 
work site all work must cease, the demolition project manager must be notified and all 13 
workers must be removed from the area until the material can be analyzed, identified, 14 
and removed upon which the work can resume upon written notification by the 15 
demolition project manager. 16 

F. Contractor must submit the NESHAP notification for review and approval by ADOT prior 17 
to filing it with the appropriate jurisdiction, as required by Law. 18 

G. Demolition contractor must notify the demolition project manager of any unforeseen item 19 
discovered during demolition prior to removing said same from the project site. 20 

H. Demolition contractor must notify ADOT of any environmental concerns that may be 21 
uncovered during the demolition process and cease work in the area immediately until 22 
the demolition project manager issues a release to commence work. 23 

Utility Abandonments: 24 

A. ADOT will provide a blank ABANDONMENT LETTER (template) to Developer for there 25 
use in abandoning the utilities. 26 

B. The demolition contractor must have a contact person or number for all Utilities 27 
companies to fax or email abandonment letters and cc ADOT on every correspondence.  28 

C. Gas-remove meters and abandon riser. 29 
D. Electrical-remove meters and overhead lines. 30 
E. Water-remove meters. 31 
F. Communication – Phone, Cable 32 
G. Contractor must provide ADOT a time schedule as to when the abandonment will take 33 

place prior to any work (asbestos or demo) work be done. 34 
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TP Attachment 470-3 
Acquisition/Relocation Status Report 

No. Parcel 
No. 

Owner’s 
Name APN Site 

Address 
Property 

Type 
Retained 

Parcel 

Est. Date 
Parcel 

Available 
for 

Developer’s 
Use 

Market 
Value 
($/sq. 

ft.) 

1 7-11408 Smith Trust 103-25-234 1217 N 61st 
Dr. SFR N 10/1/2016 $13 

2 7-11409 1133 N 60th 
Ave Llc 103-25-010 5932 W 

Belleview St SFR N 4/1/2016 $76 

3 7-11412 Gideon & Julie 
Aboud 306-06-333 2742 E 

Redwood Lane SFR Y 4/1/2016 $44 

4 7-11413 Gregory 
Adams 306-06-322 2660 E 

Redwood Lane SFR Y 4/1/2016 $42 

5 7-11414 AHP VIII, LLC 104-57-024 6202 W 
Pueblo Ave SFR Y 4/1/2016 $27 

6 7-11427 
Julia Ann 
Baarstad / 
Michaels 

306-06-280 

2717 E 
Redwood Lane 

Mailing: 111 
7th Ave 

Independent 
Iowa 50644 

SFR Y 4/1/2016 $43 

7 7-11428 Brandon Baker 306-06-267 17037 S 27th 
Place SFR Y 4/1/2016 $28 

8 7-11429 

Christine 
McKinney aka 

Christine 
Balderacchi 

306-06-294 2623 E 
Redwood Lane SFR Y 4/1/2016 $42 

9 7-11430 Ruiz 103-25-019 6032 W 
Belleview St SFR Y 4/1/2016 $16 

10 7-11431 
Rogelio Lamas 

& Maria A. 
Tinoco 

103-25-230 6126 W 
Belleview St SFR Y 4/1/2016 $13 

11 7-11433 Heather Bauer 
& Morton Kaye 306-06-331 2734 E 

Redwood Lane SFR Y 4/1/2016 $41 

12 7-11437 Dennis Berube 300-04-017X 4418 W 
Galveston St SFR Y 4/1/2016 $4 

13 7-11440 Joseph & 
Karen Bross 300-05-598 

2755 W 
Cedarwood 

Lane 
SFR Y 4/1/2016 $61 

14 7-11447 
Salvatore & 

Sharon 
Castronova 

306-06-268 2765 E 
Redwood Lane SFR Y 4/1/2016 $27 

15 7-11448 

Cazarez 
Alfredo/ 

Gastelum 
Judith 

103-25-229 6130 W 
Belleview St SFR N 4/1/2016 $12 

16 7-11449 Likai Chai 300-05-599 
2751 W 

Cedarwood 
Lane 

SFR Y 4/1/2016 $61 

17 7-11454 Tricia Coleman 306-06-269 2761 E 
Redwood Lane SFR Y 4/1/2016 $44 

18 7-11456 Daniel 
Contreras 306-06-275 2737 E 

Redwood Lane SFR N 4/1/2016 $48 

19 7-11458 
Gary & Alice 

Coombs 
Family Trust 

306-06-307 17002 S 26th 
St SFR Y 4/1/2016 $32 
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TP Attachment 470-3 
Acquisition/Relocation Status Report 

No. Parcel 
No. 

Owner’s 
Name APN Site 

Address 
Property 

Type 
Retained 

Parcel 

Est. Date 
Parcel 

Available 
for 

Developer’s 
Use 

Market 
Value 
($/sq. 

ft.) 

20 7-11460 Tomas & Maria 
Cortez 300-04-021E 4544 W 

Ivanhoe St SFR Y 4/1/2016 $8 

21 7-11462 Ellis & Williams 300-03-016J 5901 W Elliot 
Rd. SFR N 4/1/2016 $1 

22 7-11463 Robert & Maia 
Crawley 

300-04-017S, 
300-04-017U 

4427 W 
Monterey St 

SFR / 
Vacant Y 4/1/2016 $1 

23 7-11465 Dad Victor & 
Elisa M 300-02-021J 6102 W 

Dobbins Rd SFR N 4/1/2016 $1 

24 7-11467 
William & 
Shandra 
Daniels 

300-05-615 17021 S. 27th 
Ave SFR Y 4/1/2016 $45 

25 7-11468 Daniel & 
Donna Darling 306-06-336 17032 S. 27th 

Place SFR Y 4/1/2016 $45 

26 7-11472 Michael & 
Michelle Moore 306-06-283 2705 E 

Redwood Lane SFR Y 4/1/2016 $40 

27 7-11474 Michael & 
Kathy DeLos 300-05-613 

17026 S. 27th 
Ave tele: 

480.460.6279 
SFR Y 4/1/2016 $45 

28 7-11477 
Mehdi 

Derakhshande
h 

306-06-323 2702 E 
Redwood Lane SFR N 4/1/2016 $42 

29 7-11480 Michael DiGoia 306-06-278 2725 E 
Redwood Lane SFR Y 4/1/2016 $41 

30 7-11481 Robert & 
Candice Diaz 

300-04-051, 
300-04-002D 

4543 W 
Ivanhoe St. SFR N 4/1/2016 $3 

31 7-11485 Ferid & 
Rushije 300-05-597 

2759 W 
Cedarwood 

Lane 
SFR Y 4/1/2016 $69 

32 7-11486 
Michael Dostall 

& Hollu 
Costein 

306-06-316 2634 E 
Redwood Lane SFR Y 4/1/2016 $40 

33 7-11487 Scott Downey 300-05-674 
3105 W 

Cedarwood 
Lane 

SFR Y 4/1/2016 $48 

34 7-11489 Maria Dunker 306-06-337 17028 S. 27th 
Place SFR Y 4/1/2016 $51 

35 7-11492 Edwards Paul 
F/Melanie A 

300-03-018F, 
300-03-018G 

11202 S. 59th 
Ave. 

SFR / 
Business N 4/1/2016 $3 

36 7-11498 

Carlton 
Prpoerty 

Management 
LLC 

306-06-285 2659 E 
Redwood Lane SFR Y 4/1/2016 $46 

37 7-11499 
Wild Paw 

Enterprises, 
Llc 

300-02-021F 8444 S. 61st 
Ave SFR Y 9/1/2016 $4 

38 7-11501 Flores Ruben 
& Sylvia O 103-25-228 6134 W 

Belleview St SFR Y 4/1/2016 $12 

39 7-11502 Michael Foerst 300-02-021H 6104 W. 
Dobbins SFR N 4/1/2016 $3 

40 7-11503 Venkateswara 
Kottapalli 306-06-296 2615 E 

Redwood Lane SFR Y 4/1/2016 $50 
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41 7-11507 Shaun & 
Margaret Ford 300-05-616 17017 S. 27th 

Ave SFR Y 4/1/2016 $62 

42 7-11509 Jaime Fox 306-06-276 2733 E 
Redwood Lane SFR Y 4/1/2016 $44 

43 7-11510 Roseann Fox 306-06-311 2614 E 
Redwood lane SFR Y 4/1/2016 $47 

44 7-11511 James & David 
Franchini 306-06-277 2729 E 

Redwood Lane SFR Y 4/1/2016 $44 

45 7-11512 

Foreclosure 
Support 

Services LLC 
& Focus One 

LLC 

306-06-288 2647 E 
Redwood Lane SFR Y 4/1/2016 $47 

46 7-11516 Granado Luz 
Adriana 104-57-051 6201 W 

Encinas ST SFR Y 4/1/2016 $25 

47 7-11517 Granados 103-25-013 6002 W 
Belleview St SFR Y 4/1/2016 $14 

48 7-11519 Sharon Sauls 306-06-312 2618 E 
Redwood Lane SFR Y 4/1/2016 $47 

49 7-11520 

Charlie 
Hamilton & 

Debora 
Pinkham 

300-04-021G 4607 W Sandy 
Rd SFR N 4/1/2016 $2 

50 7-11521 Al & Pam Hare 300-07-003M 4910 W Dusty 
Lane SFR N 4/1/2016 $6 

51 7-11522 

Felipe N. 
Oblea and 

Erika Gallardo 
De Negrete, 

104-57-239 4227 S 61st 
Ave SFR Y 4/1/2016 $18 

52 7-11526 Dianne Hennel 306-06-279 2721 E 
Redwood Lane SFR Y 4/1/2016 $43 

53 7-11527 Robert Henson 306-06-289 2643 E 
Redwood Lane SFR Y 4/1/2016 $45 

54 7-11530 Hernandez 
Ricardo Serna 103-25-227 6138 W 

Belleview St SFR N 4/1/2016 $11 

55 7-11531 Higareda 
Octavio/Maria 103-25-017 6022 W 

Belleview St SFR Y 4/1/2016 $17 

56 7-11532 Hoffman 
Sandra 104-57-076 6202 W 

Encinas Ln SFR Y 4/1/2016 $22 

57 7-11533 
Hogan 

Kenneth Lee & 
Patricia Kay 

104-86-001T 6124 W 
Baseline Rd SFR Y 4/1/2016 $3 

58 7-11534 Martinez 104-86-002T 6016 W. 
Vineyard SFR N 10/1/2016 $5 

59 7-11536 Hrabowy 103-25-023 1150 N. 61st 
Ave SFR N 10/1/2016 $11 

60 7-11539 Jay & Joan 
Isabel 306-06-287 2651 E 

Redwood Lane SFR Y 4/1/2016 $42 

61 7-11540 Fida Janwari 300-05-601 
2743 W 

Cedarwood 
Lane 

SFR Y 4/1/2016 $49 
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62 7-11543 

Jo Ann Kulik 
Costa / 

Trustee of the 
Jo Ann Kulik 

Trust 

300-04-022D 4503 W Sandy 
Rd SFR N 10/1/2016 $1 

63 7-11544 
Alan Johnson 

& Meehee 
Jang 

300-05-600 
2747 E 

Cedarwood 
Lane 

SFR Y 4/1/2016 $63 

64 7-11545 Judi John & Jill 
Johnson 306-06-274 2741 E 

Redwood SFR Y 4/1/2016 $44 

65 7-11550 
Home Away 
From Home 

Invs LLC 
306-06-303 17018 S. 26th 

St SFR Y 4/1/2016 $54 

66 7-11552 Zakaullah 
Khagyani 306-06-335 2750 E 

Redwood Lane SFR Y 4/1/2016 $49 

67 7-11553 

Kenneth C. 
Kilgore, Jr. and 

Machele 
Kilgore, 

104-57-238 4232 S. 61st 
Avenue SFR Y 4/1/2016 $22 

68 7-11554 Kloeber Family 
Trust 300-03-019D 12722 S. 51st 

Avenue 
SFR / 

Business N 4/1/2016 $1 

69 7-11556 Troy Koile 300-04-002B 14405 S. 45th 
Ave SFR Y 4/1/2016 $1 

70 7-11557 

Janet 
Kropiewnicki 

Declaration of 
Trust 

306-06-310 2610 E 
Redwood Lane SFR Y 4/1/2016 $41 

71 7-11559 L&J Holdings 
LLC 300-05-700 

3117 W 
Cedarwood 

Lane 
SFR Y 4/1/2016 $50 

72 7-11560 

Jason 
Laferriere & 

Jennifer 
Andersen 

306-06-314 2626 E 
Redwood Lane SFR Y 4/1/2016 $42 

73 7-11562 

Felipe De 
Jesus Arellano 

Lamas & 
Marisela 

Rodriguez De 
Arellano 

300-04-021H 4608 W 
Ivanhoe SFR N 4/1/2016 $7 

74 7-11565 Walter Lay 300-04-021A 4601 W Sandy 
Rd SFR N 4/1/2016 $0.49 

75 7-11566 Bailey, Colette 104-57-077 6201 W 
Southgate Ave SFR Y 4/1/2016 $25 

76 7-11570 Chia Lan Li 306-06-315 2630 E 
Redwood Lane SFR Y 4/1/2016 $47 

77 7-11579 
Michael & 

Hanna 
LoGrasso 

306-06-318 2644 E 
Redwood Lane SFR Y 4/1/2016 $37 

78 7-11580 Brian & Ellen 
Loehnis 300-04-002E 14428 S. 45th 

Ave SFR N 4/1/2016 $2 
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79 7-11581 Sonny Loh 306-06-284 2701 E 
Redwood Lane SFR N 4/1/2016 $46 

80 7-11582 
Lopez Melissa 
D/Bravo Alan 

R 
104-57-025 6201 W Wood 

St SFR Y 4/1/2016 $24 

81 7-11583 Lopez Pedro & 
Veronica N 103-25-021 6040 W 

Belleview St SFR Y 4/1/2016 $12 

82 7-11584 Cali Beach 
Bound 300-05-606 17023 S. 27th 

Drive SFR Y 4/1/2016 $63 

83 7-11586 Jeto, Llc 103-25-018 6026 W 
Belleview St SFR Y 4/1/2016 $74 

84 7-11589 

Maricopa 
Rentals 
Limited 

Partnership 

104-57-050 6202 W Wood 
St SFR Y 4/1/2016 $26 

85 7-11591 
Desiderio & 

Kathryn 
Marquez 

300-04-003J, 
300-04-003K 

4535 W Ray 
Rd 

SFR / 
Well Y 4/1/2016 $2 

86 7-11593 
Jessica Martin 

& Matthew 
Gage 

306-06-290 2639 E 
Redwood Lane SFR Y 4/1/2016 $46 

87 7-11594 Philip Martin 300-05-604 17020 S. 27th 
Drive SFR Y 4/1/2016 $56 

88 7-11595 Northhold LLC 103-25-225 6146 W 
Belleview St SFR Y 4/1/2016 $10 

89 7-11596 Lisa & Lucio 
Martinez 306-06-273 

2745 E 
Redwood Lane 
mailing: 1772 
S. Comanche 
Dr. Chandler 

85286 

SFR Y 4/1/2016 $42 

90 7-11597 Olivera 103-25-226 6142 W 
Belleview St SFR Y 4/1/2016 $11 

91 7-11598 
Robert & 
Frances 
Martinez 

306-06-297 2611 E 
Redwood Lane SFR Y 4/1/2016 $42 

92 7-11601 

Sharon 
McCauley 
Revocable 

Liviing Trust 

306-06-265 17029 S. 27th 
Place SFR Y 4/1/2016 $47 

93 7-11603 Mike & Bertha 
Melendez 300-04-018 4338 W 

Galveston SFR N 10/1/2016 $3 

94 7-11605 
Michael & 

Nancy 
Middleton 

306-06-329 2726 E 
Redwood Lane SFR Y 4/1/2016 $59 

95 7-11608 

Thomas & 
Billie Moffit. 
Moffit Living 

Trust 

300-05-603 17016 S. 27th 
Drive SFR Y 4/1/2016 $46 

96 7-11609 Nick & Ester 
Nacopoulos 306-06-291 2635 E 

Redwood Lane SFR Y 4/1/2016 $43 
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97 7-11610 Moss Michael 
L/Kathy A 104-86-001R 7221 S. 61st 

Dr SFR N 5/1/2016 $2 

98 7-11611 Moss Michael 
L/Kathy A 104-86-001P  Vacant N 5/1/2016 $2 

99 7-11613 Laura Nava, 104-57-236 4239 S. 61st 
Avenue SFR Y 4/1/2016 $26 

100 7-11618 

Harold & 
Crystal Nelson, 
Trustees of the 

Harold & 
Crystal Nelson 

Revocable 
Trust 

300-04-024A 14910 S. 43rd 
Ave SFR Y 4/1/2016 $3 

101 7-
11619A 

Arthur & 
Carmina 
Nephew 

(Parcel 1) 

300-04-028J 15004 S. 43rd 
Ave SFR N 4/1/2016 $1 

102 7-
11619B 

Arthur & 
Carmina 
Nephew 

(Parcel 2) 

300-04-028K 15004 S. 43rd 
Ave SFR N 4/1/2016 $1 

103 7-11620 

Roy New 
Successor 

Trustee of the 
New Family 
Irrevocable 

Trust 

300-04-003C 4631 W Ray 
Rd 

SFR / 
Well N 4/1/2016 $2 

104 7-11623 Patricia 
Nichols 306-06-295 2619 E 

Redwood Lane SFR Y 4/1/2016 $42 

105 7-11624 Noli Pete A & 
Maryann 300-02-021E 6130 W 

Dobbins Rd SFR N 4/1/2016 $3 

106 7-11625 Nunez Juana 
Ortega 103-25-014 6008 W 

Belleview St SFR Y 4/1/2016 $17 

107 7-11627 Lewis Okert 306-06-334 2746 E 
Redwood Ln SFR Y 4/1/2016 $46 

108 7-11631 

Amie Mendoza 
aka Amie Otis, 
John Reynolds 

aka John 
Charles 

306-06-299 SFR 17011 S. 
26th St SFR Y 4/1/2016 $42 

109 7-11632 Gold Mountain 
Legacy LLC 306-06-308 2602 E 

Redwood Lane SFR Y 4/1/2016 $32 

110 7-11633 Freo Arizona 
LLC 300-05-608 17015 S. 27th 

Drive SFR N 4/1/2016 $56 

111 7-11636 Enrique Pena 300-04-017Y 4410 W 
Galveston St SFR N 4/1/2016 $3 

112 7-11637 Perez 
Felipe/Lucia M 104-57-023 6206 W 

Pueblo Ave SFR Y 4/1/2016 $29 

113 7-11638 Guadalupe 
Perez 103-25-015 6012 W 

Belleview St SFR N 4/1/2016 $15 
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114 7-11641 

Pina-Benitez 
(Javier & 
Rogelio 
Robles) 

103-25-224 1218 N. 62nd 
Ave SFR N 10/1/2016 $14 

115 7-11642 Pino Horacio V 103-25-007 5918 W 
Belleview St SFR Y 4/1/2016 $15 

116 7-11643 
Dennis & 

Cheryl Porter / 
Living trust 

300-05-667 
3044 W 

Cedarwood 
Lane 

SFR Y 4/1/2016 $80 

117 7-11647 Felicia Molina 103-25-009 5926 W 
Belleview St SFR Y 4/1/2016 $17 

118 7-11648 Denaye & 
Chad Beckler 306-06-300 17015 S. 26th 

St SFR Y 4/1/2016 $47 

119 7-11650 

Eleazar & 
Guadalupe 
Ramirez; 
Ernesto 
Ramirez 

300-04-054 14800 S. 45th 
Ave SFR Y 4/1/2016 $2 

120 7-11651 

Ty 
Ramotarsingh 

& Pamela 
Connell 

300-05-610 17014 S. 27th 
Ave SFR Y 4/1/2016 $45 

121 7-11653 Redwood 
Holdings LLC 306-06-319 2648 E 

Redwood Lane SFR Y 4/1/2016 $50 

122 7-11655 Salgado 103-25-012 5942 W 
Belleview St SFR Y 4/1/2016 $14 

123 7-11656 Sean Brooks 300-05-607 17019 S. 27th 
Drive SFR Y 4/1/2016 $59 

124 7-11660 Gary & Kelley 
Roberts 300-05-612 17022 S. 27th 

Ave SFR Y 4/1/2016 $31 

125 7-11661 Gonzalez 103-25-232 6118 W 
Belleview St SFR Y 4/1/2016 $17 

126 7-11662 Robles Pedro 
Casas 103-25-233 6114 W 

Belleview St SFR Y 4/1/2016 $10 

127 7-11663 
Cecilia Rocha 

& Michael 
Hestrin 

306-06-282 2709 E 
Redwood Lane SFR Y 4/1/2016 $42 

128 7-11672 SS 1 Holding -
2 LLLP, 104-57-237 4235 S. 61st 

Avenue SFR Y 4/1/2016 $23 

129 7-11677 Timothy 
Schaetz 306-06-272 2749 E 

Redwood Lane SFR Y 4/1/2016 $41 

130 7-11678 Yadimira 
Espinobarros 306-06-293 2627 E 

Redwood Lane SFR Y 4/1/2016 $50 

131 7-11679 Ray & Carol 
Schumacher 300-05-677 3104 E 

Cedarwood SFR Y 4/1/2016 $72 

132 7-11680 
Louisa & 

Gaudalupe 
Garcia 

306-06-324 2706 E 
Redwood Lane SFR Y 4/1/2016 $49 

133 7-11681 Sepulveda 
Silviano 103-25-231 6122 W 

Belleview St SFR Y 4/1/2016 $11 



ADDENDUM #5 

Arizona Department of Transportation - 9 - Request for Proposals 
South Mountain Freeway Project  202 MA 054 H882701C 
Addendum #5 (10-16-2015)  Volume II – Technical Provisions 
     

TP Attachment 470-3 
Acquisition/Relocation Status Report 

No. Parcel 
No. 

Owner’s 
Name APN Site 

Address 
Property 

Type 
Retained 

Parcel 

Est. Date 
Parcel 

Available 
for 

Developer’s 
Use 

Market 
Value 
($/sq. 

ft.) 

134 7-11685 Reese & Laura 
Shirley 300-05-611 17018 S. 27th 

Ave SFR Y 4/1/2016 $48 

135 7-11687 Ana Ramirez 103-25-022 1134 N 61st 
Ave SFR Y 4/1/2016 $6 

136 7-11689 Simons Daniel 
L & Marcia L 103-25-005 1202 N 59th 

Ave SFR Y 4/1/2016 $10 

137 7-11690 
Gurmukh 
Singh & 

Jasvinder Kaur 
306-06-298 2607 E 

Redwood Lane SFR Y 4/1/2016 $44 

138 7-11693 C.A. Smith 103-25-006 5912 W 
Belleview St SFR Y 4/1/2016 $14 

139 7-11694 
Sorto 

Jose/Gallardo 
Maria J 

104-86-001S 7407 S 61st Dr SFR N 4/1/2016 $2 

140 7-11697 John 
Spearnock 306-06-306 17006 S. 26th 

St SFR Y 4/1/2016 $43 

141 7-11698 Joshua & Misty 
Rooney 306-06-320 2652 E 

Redwood Lane SFR Y 4/1/2016 $51 

142 7-11703 Justin Tai 306-06-292 2631 E 
Redwood Lane SFR Y 4/1/2016 $40 

143 7-11706 

Laura 
Gonzales & 

Estuardo 
Calderon 

300-04-017H 4421 W 
Monterey St SFR N 10/1/2016 $3 

144 7-11707 Tione LLC 306-06-332 

2738 E 
Redwood Lane 
Mailing: 2431 
E Goldenrod 
St. Phoenix 

85048 

SFR Y 4/1/2016 $45 

145 7-11709 
Romero Reyna 

Viridiana 
Amparano 

103-25-020 6036 W 
Belleview St SFR Y 4/1/2016 $18 

146 7-11710 Tri-Ranch 
Properties LLC 103-25-011 5936 W 

Belleview St SFR N 4/1/2016 $15 

147 7-11711 Shayne Steven 
Tuchfarber 306-06-301 17019 S. 26th 

St SFR Y 4/1/2016 $40 

148 7-11719 
Marvin & 

Gwendolyn 
Spencer 

103-25-004 1208 N 59th 
Ave SFR Y 4/1/2016 $14 

149 7-11721 Larry Veasley 306-06-330 2730 E 
Redwood Lane SFR Y 4/1/2016 $49 

150 7-11722 David Sanchez 103-25-008 5922 W 
Belleview St SFR Y 4/1/2016 $17 

151 7-11723 
Victoria 

Jesus/Loeza 
Lorena 

103-25-016 6016 W 
Belleview St SFR Y 4/1/2016 $15 

152 7-11724 Richard & 
Teresa Villa 300-04-053 14600 S. 

Dusty Lane SFR Y 4/1/2016 $3 
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153 7-11725 
Timaree 
Murphy / 
Vlasak 

306-06-281 2711 E 
Redwood Lane SFR Y 4/1/2016 $43 

154 7-11726 John 
Vukmanovic 306-06-266 17033 S. 27th 

Place SFR Y 4/1/2016 $48 

155 7-11729 Christa 
Waltersdorf 306-06-321 2656 E 

Redwood Lane SFR Y 4/1/2016 $40 

156 7-11730 Wen & Liju 
Wang 306-06-313 2622 E 

Redwood Lane SFR Y 4/1/2016 $47 

157 7-11733 Gary & Sherry 
Woodring 306-06-302 17022 S. 26th 

St SFR N 4/1/2016 $52 

158 7-11735 Stephen & 
Ellen Zalecki 300-04-021C 4545 W Sandy 

Lane Dr SFR N 4/1/2016 $2 

159 7-11736 Jose Zamora & 
Cindy Linares 306-06-304 17014 S. 26th 

St SFR Y 4/1/2016 $43 

160 7-11738 Torrez/Sanche
z 104-86-003 6139 W. 

Vineyard SFR N 9/1/2016 $68 

161 7-11786 Daniel C. Kohn 300-03-016F 5919 West 
Elliot Road SFR Y 4/1/2016 $5 

162 7-11911 
Boyd & 
Brianna 
Johnson 

300-05-617 17013 S 27th 
Ave SFR Y 4/1/2016 $74 

163 7-11912 
John and 
Sharon 
Cochran 

300-05-697 16913 S. 32nd 
Lane SFR Y 4/1/2016 $8 

164 7-10784-
A 

Berendo 
Property GP, 

et al 

104-19-003A, 
104-19-003D, 
104-19-003C 

435 S. 59th 
Ave 

Warehou
se 

complex 
N 8/1/2017 $3 

165 7-11184 Mountain Park 
Church 

301-70-009N, 
301-70-009P 

2408 E Pecos 
Rd Church N 3/1/2018 $14 

166 7-11323 
ADC-Ridge at 

Sun Valley, 
LLC 

103-28-004 801 N. 59th 
Avenue 

Apartme
nts N 10/1/2016 $30 

167 7-11369 Union Pacific 
Railroad NA Tracks Railroad N  $0 

168 7-11369-
S1 

Clearchannel 
Billboard sign N/A UPRR ROW Billboard 

Sign N 6/1/2016 $0 

169 7-11407 
Bureau of 

Land 
Management 

NA River Bottom River 
Bottom Y 4/1/2015 $0 

170 7-11410 
40th St & 

Pecos Road 
LLC 

301-69-030J  Commer
cial N  $15 

171 7-11411 5879 Van 
Buren LLC 104-04-020 5879 W Van 

Buren St Circle K N 4/1/2016 $61 

172 7-11411-
S1 

CBS Billboard 
sign 104-04-020 5879 W Van 

Buren St 
Billboard 

Sign N 7/1/2016 $0 

173 7-11416 Alexander & 
Clayton, LLC, 104-19-009E 827 S. 59th 

Avenue 

Semi 
Truck 
Repair 

N  $0 
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174 7-11418 Apodaca Wall 
Systems Inc 104-19-004E 5740 W 

Buckeye Rd 
Manufact

uring N  $17 

175 7-11419 
Adrian & 
Ernestina 

Argon 
300-04-052 47th Ave & 

Monterey Rd Vacant N 11/1/2016 $1 

176 7-11420 Arizona Sand 
& Rock Co 104-72-003B 5601 S 63rd 

Ave 
River 

Bottom N  $1 

177 7-11421 State of AZ 
(ASLD) 

300-96-374A, 
300-96-375A, 
300-96-376, 

300-96-377A, 
300-96-378, 

300-96-379A, 
300-96-379B 

 Vacant Y 12/1/2016 $3 

178 7-11422 Maricopa 
County 301-70-972  Vacant N 4/1/2016 $0.03 

179 7-11426 Azejm Land 
Holdings LLC 103-27-061 1202 N 54th 

Ave 
Warehou

se N 5/1/2017 $25 

180 7-11434 BBC Phoenix 
LLC 

300-04-013E, 
300-04-015X  Vacant Y 4/1/2016 $10 

181 7-11438 
Blue Beacon 
International 

Inc 
103-27-062A 1235 N 57th 

Ave 
Truck 
Wash N 6/1/2015 $10 

182 7-11438-
S1 

CBS Billboard 
sign 103-27-062A  Billboard 

Sign N 7/1/2016 $0 

183 7-11443 Cach Holdings 
LLC 300-04-011A  Vacant N 6/1/2016 $3 

184 7-11445 
Calabrea 

Homeowners 
Assoc. 

300-05-739, 
300-05-740, 
300-05-741, 
300-05-750, 
300-05-751 

 
Common 

Area 
HOA 

N 6/1/2016 $5 

185 7-11450 

Marcelino 
Corona 

Sanchez & 
Micaela 
Vasquez 

300-04-025A 15000 S. 43rd 
Ave 

Vacant / 
well on 
parcel 2 

Y 4/1/2016 $1 

186 7-11451 

Mark Clounch 
dba Mark_L 
Assoc. Profit 
Sharing Plan 

300-05-004F 14645 S. 4th 
Ave Vacant Y 4/1/2016 $1 

187 7-11453 
John and 
Sharon 
Cochran 

300-05-664 3053 W 
Redwood Lane Vacant Y 4/1/2016 $13 

188 7-11455 Buckeye 59th 
Avenue, LLC 104-05-009 2 N 59th Ave Commer

cial Bldg N  $8 

189 7-11459 
Copper State 

Rubber of 
Arizona 

104-18-004L, 
104-18-004M, 
104-18-008, 
104-18-009, 
104-18-010 

740 S 59th 
Ave 

Manuf 
Facility N 5/1/2018 $23 
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190 7-11461 

Country 
Gardens 

Educational 
Servicies, LLC 

(charter 
school) 

104-82-001C, 
104-82-026 

6313 W. 
Southern Ave 

Commer
cial N  $9 

191 7-11466 Dairy 51.8 LLC 
300-02-021K, 
300-02-021L, 
300-02-021M 

61st Ave. & 
Dobbins Rd. 

Dairy 
farm N 8/1/2017 $3 

192 7-11469 

Sharon and 
Emily Goldman 
Co-Trustees of 

Trust 

301-70-009E, 
301-70-012G 

2508 E Pecos 
Rd & 2702 E 

Pecos Rd 
Vacant N  $0.09 

193 7-11470 DBJ Buckeye 
5800, L.L.C 

104-19-007C, 
104-19-008C, 
104-19-009D, 
104-19-006A 

845 S. 59th 
Ave 

Truck 
Repair N  $200 

194 7-11473 

DW 
Homebuilding 

Corp 
successor to 
Del E. Webb 

311-02-704  Vacant N  $2 

195 7-11475 
Steven & 
Christine 
Danielson 

300-04-048 14910 S. 43rd 
Ave Vacant N  $0 

196 7-11476 

Denio’s 
Roseville 
Farmers 

Market and 
Auction, Inc 

104-05-004Z 224 N. 59th 
Ave 

Storage 
Yard N 4/1/2016 $8 

197 7-11478 DNZ Holdings 
LLC 104-72-003H 6024 W. 

Southern Ave 

Machiner
y 

sales/ser
vc 

N 12/1/2016 $4 

198 7-11483 Lennar AZ 311-02-708  Vacant N  $0.21 

199 7-11484 Dolphin Inc 

104-05-001J, 
104-05-011, 

104-05-010B, 
104-05-005A, 
104-18-003N, 
104-18-006A, 
104-18-004H, 
104-18-004S, 
104-18-004N, 
104-18-015 

350 S 59th 
Ave 

Industrial 
Manufact

uring 
N 5/1/2018 $13 

200 7-11488 Drexler 
Enterprises Inc 104-86-001D  AG N  $6 

201 7-11490 

Vivian Durazo; 
Gregorio 

Robles; Maria 
Martinez 

300-04-049  Vacant Y 4/1/2016 $1 
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202 7-11491 Eastgroup 
103-27-

059,103-27-
060 

5750 W 
Roosevelt St 

Office/ 
Warehou
se suites 

N 12/1/2016 $22 

203 7-11494 Erran Gary 
J/Shai 300-03-016H 10828 South 

59th Avenue Vacant Y 4/1/2016 $1 

204 7-11495 
Estrella Vista 
Commerce 

Center 
103-25-272 Not Available Vacant N  $9 

205 7-11500 59 NKW 
Properties LLC 104-04-045 249 S 59th 

Ave 
Apache 
Rentals N 8/1/2017 $17 

206 7-11504 
Foothills 

Community 
HOA 

300-36-01C, 
300-36-011C, 
300-36-012C; 
300-95-740, 
300-95-749; 
300-96-484, 
300-96-485; 

301-78-001C, 
301-78-001D 

2353 & 2340 & 
1545 E Pecos 
Rd; 1303 W 
Pecos Rd & 

817 E 
Glenhaven Dr 

Well N 10/1/2016 $12 

207 7-11505 
Foothills 
Mountain 

Ranch HOA 

306-06-253, 
306-06-257A, 
306-06-258 

 
Common 

Area 
HOA 

N  $7 

208 7-11506 

Foothills 
Reserve 

Master Owners 
Assoc Inc 

300-05-496, 
300-05-499, 
300-05-500 

Tract A: 3037 
W 

Shaughnessey 
Rd Tract E: 
17027 S. 

Coleman St 

Common 
Area 
HOA 

N  $19 

209 7-11508 

Foresight 
Group 

Holdings I, 
LLC 

104-47-003J  AG - 
Irrigation Y 12/1/2016 $3  

210 7-11514 Goldman 
Ranch HOA 

306-06-343, 
306-06-344, 
306-06-346, 
306-06-347 

Tract A: 3037 
W 

Shaughnessey 
Rd Tract E: 
17027 S. 

Coleman St 

HOA 
Common 

Area 
N  $76 

211 7-11515 Gp Southwest 104-18-003G 842 S 59th 
Ave 

Driver 
Training N 8/1/2016 $20 

212 7-11515-
S1 

CBS Billboard 
sign 104-18-003G 842 S 59th 

Ave 
Billboard 

Sign N 7/1/2016 $0 

213 7-11518 

Randolph 
Dean Gross & 
Beth Deborah 

Gross 
Revocable 
Living Trust 

300-05-004D 14801 S. 27th 
Ave Vacant Y 4/1/2016 $1 

214 7-11523 Ampj 
Hospitality Inc 103-27-028B 1242 N 53rd 

Ave Motel N 6/1/2016 $49 



ADDENDUM #5 

Arizona Department of Transportation - 14 - Request for Proposals 
South Mountain Freeway Project  202 MA 054 H882701C 
Addendum #5 (10-16-2015)  Volume II – Technical Provisions 
     

TP Attachment 470-3 
Acquisition/Relocation Status Report 

No. Parcel 
No. 

Owner’s 
Name APN Site 

Address 
Property 

Type 
Retained 

Parcel 

Est. Date 
Parcel 

Available 
for 

Developer’s 
Use 

Market 
Value 
($/sq. 

ft.) 

215 7-11524 

Headley 
George 

Vernon/Dennis 
Kevin 

104-19-004D 5810 W 
Buckeye Rd Vacant N  $19 

216 7-11525 CH Realty VI-
WPC 

103-26-003E, 
103-26-003F, 
103-26-003C, 
103-26-003B 

Not Available Vacant N  $20 

217 7-11528 
David & 
Carmen 

Hernandez 
300-05-663 3049 W 

Redwood Lane Vacant Y 4/1/2016 $10 

218 7-11537 

Estes/ 
Glodman 
Limited 

Partnership 

301-70-009M  Vacant N 4/1/2016 $0.04 

219 7-11541 Jewel 
Investment Co 

104-04-039, 
104-04-40, 

104-04-041, 
104-04-042 

5723 W 
Washington St 

Office 
Warehou
se suites 

N 8/1/2017 $35 

220 7-11542 JGZ Properties 
I LLC 104-18-003C 802 S 59th 

Ave 
Drywall 

Supplies N 5/1/2017 $12 

221 7-11546 Laveen 
Baseline, LLC 

300-02-017D, 
300-02-017N, 
300-02-017P 

 AG Y 9/1/2016 $2 

222 7-11547 Jones 80.3 
LLC 300-03-011K  AG N  $2 

223 7-11548 

June S 
Williams 

Trust/Williams 
John M Jr 

300-02-022A, 
300-02-023B, 
300-02-023C, 
300-02-023D 

 AG Y 9/1/2016 $2 

224 7-11549 JV Radfam 
LLC 104-04-012B 3 S 59th Ave Commer

cial Bldg Y 4/1/2016 $16 

225 7-11558 KS LLC 300-03-016E  AG Y 4/1/2016 $2 

226 7-11561 
Lakewood 
Community 
Association 

301-70-007C, 
301-79-006T, 
301-79-008H, 
301-79-008J, 
301-79-008K 

 Well / 
HOA N  $91 

227 7-11564 Lark Group 
LLC 104-05-004B 110 N 59th 

Ave 
Commer
cial Bldg N  $35 

228 7-11564-
S1 

CBS Billboard 
sign 104-05-004B  Billboard 

Sign N  $0 

229 7-11571 Liberty Fuel 
103-27-009, 
103-27-010, 
103-27-058 

1201 S. 59th 
Ave. 

Truck 
Stop N 10/1/2016 $33 

230 7-11571-
S1 

Clearchannel 
Billboard sign 103-27-058 1201 S. 59th 

Ave. 
Billboard 

Sign N 4/1/2016 $0 

231 7-11574 Lines Brothers 
Farms LLC 104-86-001B  AG N 4/1/2016 $1 
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232 7-11575 
Lines Brothers 
Land & Cattle 

LLC 
104-86-002H 6015 W. 

Vineyard AG Y 9/1/2016 $2 

233 7-11576 Lines (family) 

300-03-019G, 
300-03-20A, 
300-03-023F; 
300-07-002B, 
300-07-010D, 
300-07-011 

12432 S. 51st 
Avenue AG Y 12/1/2016 $1 

234 7-11578 Lines, John 
Westin 300-03-019C 5141 W. 

Estrella Drive AG N 4/1/2016 $1 

235 7-11585 Denny Elwell 
Family LC 104-05-021 5925 W. Van 

Buren 

Ice Plant/ 
warehou

se 
N  $229 

236 7-11585-
S1 

Molina 
billboard sign 104-05-021 5925 W. Van 

Buren 
Billboard 

Sign N  $0 

237 7-11599 Massey 104-26-007C, 
104-26-003Y 

1401 S. 59th 
Ave 

Truck 
Repair N  $56 

238 7-11600 Matmon LLC 

300-04-011D, 
300-04-013G, 
300-04-015D, 
300-04-015J, 
300-04-015K 

 Vacant N 7/1/2016 $0.26 

239 7-11607 Mival LLC 104-18-003E, 
104-18-003F 

5902 W 
Buckeye Rd 

Storage 
Yard N  $5 

240 7-11607-
S1 

CBS Billboard 
sign 104-18-003F 5902 W 

Buckeye Rd 
Billboard 

Sign N  $0 

241 7-11616 

Nathan Family 
Trust / 

Stephen & 
Martha Nathan 

300-07-003F 14801 S 27th 
Ave Vacant N 4/1/2016 $3 

242 7-11617 

National 
Christian 

Foundation 
Real Estate Inc 

300-05-004E 14801 S 27th 
Ave Vacant Y 4/1/2016 $1 

243 7-11621 Newport Group 
22 LLC 

104-47-003C, 
104-47-003D, 
104-47-003K 

3450 S 59th 
Ave 

AG - 
Irrigation Y 12/1/2016 $3 

244 7-11622 
The Newport 

Group 37, 
L.L.C. 

104-47-001A 6235 W Lower 
Buckeye Road 

AG - 
Irrigation N 7/1/2016 $1 

245 7-11630 Osprey LLC 301-78-962B  Vacant N  $1 

246 7-11634 
JMD 

Hospitality, 
LLC 

103-27-029B 1241 N 53rd 
Ave Motel N 6/1/2016 $114 

247 7-11634-
S1 

Clearchannel 
Billboard sign 103-27-029B 1241 N 53rd 

Ave 
Billboard 

Sign N 4/13/2016 $0 

248 7-11635 
Pecos 

Professional 
Plaza, LLC 

301-69-030M 16611 S 40th 
St 

COMME
RCIAL N  $0 
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249 7-11639 Phoenix City 
Of 300-02-017M  AG N  $0.04 

250 7-11640 City of Phoenix 300-07-003L 4847 W Dusty 
Lane Vacant N 5/12/2016 $6 

251 7-11644 Glen Zilly 300-05-668 
3040 W 

Cedarwood 
Lane 

Vacant Y 4/1/2016 $12 

252 7-11645 
Property 
Reserve 

Arizona LLC 

104-38-001, 
104-38-002A, 
104-38-003A 
104-27-001B 

6103 W 
Buckeye Rd 

AG & 
recycle 

yard 
Y 12/1/2016 $2 

253 7-11646 SRP 104-47-002E, 
104-47-002F  Sub 

Station Y 12/1/2016 $5 

254 7-11649 Ram Bull, LLC 104-19-009B, 
104-19-009C 

811 S. 59th 
Avenue 

Semi 
Truck 
Repair 

N  $0 

255 7-11652 
Randal Allan 
DeMore Trust 

et al 

104-18-004B 
104-18-004Q 

424 S 59th 
Ave 

Auto 
Wrecking 

Yard 
N 8/15/2016 $9 

256 7-11654 Rexco LLC 104-81-001C  AG Y 9/1/2016 $2 

257 7-11657 
Rio Del Rey 

Homeowners 
Association 

parcel 1 104-
57-230, 104-
57-231, 104-

57-232; 
parcel 2 104-
57-489, 104-
57-490, 104-
57-491, 104-

57-494 

6144 W 
Broadway Rd 

Comm 
Area - 
HOA 

Y 12/1/2016 $1 

258 7-11658 RMV 
Properties LLP 

104-04-010, 
104-04-011 

125 S. 59th 
Ave. Vacant Y 4/1/2016 $5 

259 7-11666 Roosevelt Irrig 
Dist 104-04-002B 59th Ave & 

Van Buren Well N  $2,00
0 

260 7-11667 Rovala 
Kari/Marja 104-04-012A N. 59th Ave. Vacant Y 4/1/2016 $5 

261 7-11669 Ryder Truck 
Rental Inc 

103-27-017B, 
103-27-018, 
103-27-019, 
103-27-020, 
103-27-021B 

1239 N 56th 
Ave 

Truck 
Rentals N 10/30/2017 $43 

262 7-11670 APS, SRP, 
et.al. 

300-03-023A, 
300-04-011C, 
300-04-013D, 
300-04-013F, 
300-04-014A 

 
Vacant 

(pwr 
poles) 

N  $0 

263 7-11671 
BRS 

Properties, 
LLC 

103-30-293A 5152 W 
Latham St Hotel N  $12 

264 7-11673 
Salt River 

Pima-Maricopa 
Indian Comm 

104-72-002A, 
104-72-003E 

6204 W 
Southern Ave 

Sand/Ro
ck 

operation 
N 4/1/2017 $0.41 
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265 7-11673-
S1 

Salt River 
Pima-Maricopa 
Indian Comm 

104-72-002A, 
104-72-003E 

6204 W 
Southern Ave 

Billboard 
Sign N  $0 

266 7-11675 

San Riva 
Madison 

Ownership 
Company, LLC 

301-85-648 2155 E Liberty 
Lane 

Condos 
Common 

Area 
N  $7 

267 7-11676 Harry Sanaski 300-04-003H  Vacant/ 
Well N 10/15/2015 $1 

268 7-11683 Sherwood 
Walter L 

104-38-003C, 
104-38-003D 

2402 S 59th 
Ave 

Semi-
trailer 

storage 
N 10/25/2016 $7 

269 7-11683-
S1 

Clearchannel 
billboard sign 104-38-003C 2402 S 59th 

Ave 
Billboard 

Sign N 1/20/2016 $0 

270 7-11686 
Sierra Foothills 
Condominium 

Assoc 
300-96-706 2048 E 

Muirwood Dr 
COMME
RCIAL N  $161 

271 7-11691 SJW Land 
Company 

104-04-013, 
104-04-014, 
104-04-015, 
104-04-018 

1 N 59th Ave 
Refr. 

Warehou
se 

N 12/12/2018 $41 

272 7-11692 
Smith Clyde 

David/Marsha 
Lou Tr 

300-03-012A, 
300-03-014  AG N  $1 

273 7-11695 Southern 
Cross LLC 

103-28-001G, 
103-28-001H, 
103-28-002A, 
103-28-002B, 
103-29-002E, 
103-29-002F 

777 N 59th 
Ave AG N  $3.5 

274 7-11695-
S1 

Molina 
billboard sign 103-28-001G  Billboard 

Sign N 1/20/2016 $0 

275 7-11695-
S2 

CBS Billboard 
sign 103-28-001G  Billboard 

Sign N  $0 

276 7-11695-
S3 

CBS Billboard 
sign 103-28-001G  Billboard 

Sign N  $0 

277 7-11696 

Southwest 
Village 

Apartments 
LLC 

103-28-003K 777 N 59th 
Ave 

Apartme
nts N 8/14/2018 $29 

278 7-11700 Sun Belt 
Linens Inc 

104-05-004X, 
104-05-004Y 

6025 W. Van 
Buren 

Comm/In
d 

Building 
N  $743 

279 7-11701 
Sun Valley 
Investment 
Partnership 

104-05-001Q 202 N. 59th 
Avenue 

Commer
cial Bldg N  $221 

280 7-11704 
Taylor 

Morrison / 
Arizona, Inc 

300-03-002A, 
300-03-032, 
300-03-037, 
300-03-021 

 AG N 4/1/2016 $2 
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281 7-11708 Toro Grande 
LLC 104-04-513 5825 W Van 

Buren St 

Ross 
Equip 
Rental 

N 10/25/2016 $17 

282 7-11714 
U S A Tr /For 

Gila Riv Indian 
Com/ 

300-03-018B 3801 E Pecos 
Rd Well N 10/30/2017 $0 

283 7-11716 Union Rock & 
Materials Co 

104-65-001, 
104-65-002D, 
104-65-004B, 
104-65-002C 

4802 S 59th 
Ave 

River 
Bottom Y 12/1/2016 $0.49 

284 7-11718 USPS 300-96-657 
16825 S 
Desert 

Foothills Pkwy 

COMME
RCIAL N  $20 

285 7-11720 V A H LLC 103-27-011B 1236 N 57th 
Ave 

Parking 
Lot N 2/8/2016 $16 

286 7-11727 Waffle House 
Inc 103-27-007E 1237 N 59th 

Ave 
Restaura

nt N 9/2/2016 $28 

287 7-11731 
West Valley 

Storage 
Solutions LLC 

103-27-027C 1239 N 54th 
Ave 

Mini - 
Storage N 10/30/2017 $18 

288 7-11732 Paul & Shelley 
Wiest 300-05-662 3045 W 

Redwood Lane Vacant Y 4/1/2016 $11 

289 7-11740 

David Olivarez 
& Jack Strong. 

Jack Strong 
Revocable 

Trust 

300-07-003R  Vacant Y 4/1/2016 $3 

290 7-11755 
Rimex, Inc., a 

Nevada 
corporation 

104-04-035 5801 W. Van 
Buren 

Commer
cial Bldg. N 8/18/2016 $20 

291 7-11756 

Southwest 
Village 

Investments I, 
LLC 

103-28-003J N/A vacant N 3/21/2016 $6 

292 7-11758 City of Phx / 
Sth. Mtn Park 

300-04-001, 
300-07-001A, 
300-07-001B, 
300-07-003G, 
300-07-003J, 
300-07-003N, 
300-07-005B, 
300-07-010B, 
300-07-017D, 
300-07-022, 
300-07-024, 

25' easement 
north of 300-

07-003G 

 Vacant Y 12/1/2016 $2 

293 7-11759 SRP 103-30-003G N/A USA Fee N  $0 

294 7-11759-
S1 

Clearchannel 
Billboard sign 103-30-003G  Billboard 

Sign N 1/28/2016 $0 
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295 7-11764 D & K Partners 
L.L.C. 104-04-031 5701 W. Van 

Buren 
Truck 

Servicing N  $16 

296 7-11766 Bureau of 
Reclamation 300-03-001A  Irrig 

facility N  $0 

297 7-11773 
Foothills Club 
West Comm 

Assoc 

300-97-470, 
300-97-476  Vacant / 

HOA N  $1 

298 7-11781 P J J BROS 
LLC 

103-30-308, 
103-30-293B 

5102 W 
Latham St 

Greenbel
t/Landsc
ape area 

N  $41 

299 7-11784 

Foothills 
Reserve 

Master Owners 
Assoc Inc 

300-05-641, 
300-05-642, 
300-05-644 

17014 S. 27th 
Lane (Tract A) 

& 2720 W 
Briarwood 

Terrace (Tract 
B) 

Common 
Area 
HOA 

N  $1 

300 7-11787 

Maricopa 
County 

Community 
College District 

301-69-030N 2411 W 14th 
St 

COMME
RCIAL N  $11 

301 7-11790 
Williams 

Estate/William
s Trust 

300-02-030 6304 W 
Dobbins Rd AG N  $50 

302 7-11835 
Roosevelt 
Irrigation 
District 

NA R.I.D. Canal Irrigation 
canal N  $0.05 

303 7-11904 John R. 
Shelton 104-72-003D N/A Well Site N  $92 

304 7-11905 City of Phoenix 300-97-326  Pumping 
Station N  $14 

305 7-11909 
Taylor 

Morrison Az 
Inc 

300-04-014B, 
300-04-016, 

300-05-003B, 
300-05-004C 
& part of 300-

05-006B 

 Vacant Y 12/1/2016 $3 

306 7-11913 City of Phoenix 300-04-017V, 
300-04-050 

14717 S 45th 
Ave Vacant N 11/26/2015 $1 

307 7-11915 City of Phoenix 306-02-853 17010 S 40th 
St 

Commer
cial / 

Park & 
Ride 

N  $0 

308 7-11920 
U S A Tr /For 

Gila Riv Indian 
Com 

300-03-022  Well N 10/30/2017 $0 

309 7-11921 
U S A Tr /For 

Gila Riv Indian 
Com 

300-03-023E  Well N 10/30/2017 $0 
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310 7-11922 BLM NA 

Triangular 
parcel 1/4-mile 

south of 
Estrella Drive 
and west of 
51st Avenue 

Vacant 
(pwr 

poles) 
Y 4/1/2016 $0 

311 7-11923 

Denio’s 
Roseville 
Farmers 

Market and 
Auction, Inc 

104-18-004V 430 S 59th 
Ave 

Truck 
Trailer 
Repair 

N 9/13/2016 $11 

312 7-11925 

Western 
Refining 

Wholesale, 
Inc., 

104-26-008, 
104-26-006A 

5821 W 
Buckeye Road 

Fuel 
Depot N  $72 

313 7-11926 BBC Phoenix 
LLC 300-05-006B  Vacant Y 9/1/2016 $3 

314 7-11936 SRP 104-38-004 N/A Well Site N  $0 

315 7-11938 
Arizona 
Outdoor 

Advertisers, 
104-39-003G 2555 S 59th 

Avenue Billboard N  $735 

316 7-11939 Massey 104-39-003J 5810 W Lower 
Buckeye Road Vacant N  $5 

317 7-11940 

Arizona 
Becknell 

Investors 2007 
LLC, 

104-46-002G 5757 W Lower 
Buckeye Road Vacant N  $5 

318 7-11948 

Foresight 
Group 

Holdings VI, 
LLC, 

104-47-001B  AG Y 12/1/2016 $3  

319 7-11949 

Foresight 
Group 

Holdings II, 
LLC 

104-47-002C  AG Y 12/1/2016 $3  

320 7-04226 ADOT NA 

Pecos Road 
surroundings 

40th St to 28th 
St 

Vacant Y 4/1/2016   

321 7-05060 ADOT NA 

Pecos Road 
surroundings 

16th St to 17th 
Ave 

Vacant Y 9/1/2016   

322 7-05914 ADOT 104-47-002D  AG Y 12/1/2016   

323 7-05933 ADOT 104-26-009 5737 W 
Buckeye Rd  Y 4/1/2016   

324 7-06376 ADOT 300-04-003A 4717 W Ray 
Rd  Y 4/1/2016   

325 7-07169 ADOT 300-07-003K   Y 4/1/2016   
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326 7-07577 ADOT 
previously 

part of 300-
07-001A 

  Y 4/1/2016   

327 7-09912 ADOT 104-57-001K, 
104-57-003B NA Vacant Y 12/1/2016   

328 7-10463 ADOT 

300-05-671, 
300-05-673, 
300-05-701, 
300-05-702 

3047 W 
Cedarwood Ln, 

3101 W 
Cedarwood Ln, 
17012 S 32nd 
Ln, 17008 S 

32nd Ln 

SFR Y 4/1/2016   

329 7-10465 ADOT 301-79-466 3429 E 
Cedarwood Ln SFR Y 4/1/2016   

330 7-10466 ADOT 301-70-121 2901 E 
Redwood Ln SFR Y 4/1/2016   

331 7-10467 ADOT 301-78-001U 

Pecos Road 
surroundings 

24th St to 16th 
St 

Vacant Y 4/1/2016   

332 7-10489 ADOT 300-05-675 3109 W 
Cedarwood Ln SFR Y 4/1/2016   

333 7-10531 ADOT 301-79-461 3401 E 
Cedarwood Ln SFR Y 4/1/2016   

334 7-10534 ADOT 300-05-670 3043 W 
Cedarwood Ln SFR Y 4/1/2016   

335 7-10535 ADOT 300-05-678 17002 S 31st 
Ln SFR Y 4/1/2016   

336 7-10536 ADOT 300-05-698 17003 S 32nd 
Ln SFR Y 4/1/2016   

337 7-10537 ADOT 300-05-699, 
300-05-705 

17007 S 32nd 
Ln / 3209 W 
Redwood Ln 

SFR Y 4/1/2016   

338 7-10538 ADOT 300-05-703 17004 S 32nd 
Ln SFR Y 4/1/2016   

339 7-10539 ADOT 300-05-704 3205 W 
Redwood Ln SFR Y 4/1/2016   

340 7-10544 ADOT 306-06-325 2710 E. 
Redwood Ln SFR Y 4/1/2016   

341 7-10600 ADOT 104-04-007 210 S 57th Dr Vacant Y 4/1/2016   

342 7-10601 ADOT 300-05-676 3108 W 
Cedarwood Ln SFR Y 4/1/2016   

343 7-10605 ADOT 300-05-614 17025 S 27th 
Ave SFR Y 4/1/2016   

344 7-10607 ADOT - 
Speedco 103-27-062B 5610 W 

Latham St 
Commer

cial Y 4/1/2016   

345 7-10612 ADOT - 
Martinez 104-04-512 5715 W Van 

Buren St Vacant Y 4/1/2016   

346 7-10765 ADOT 300-05-672 3051 W 
Cedarwood Ln SFR Y 4/1/2016   
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TP Attachment 470-3 
Acquisition/Relocation Status Report 

No. Parcel 
No. 

Owner’s 
Name APN Site 

Address 
Property 

Type 
Retained 

Parcel 

Est. Date 
Parcel 

Available 
for 

Developer’s 
Use 

Market 
Value 
($/sq. 

ft.) 

347 7-10768 ADOT 300-05-609 17011 S. 27th 
Dr SFR Y 4/1/2016   

348 7-10784 ADOT 104-19-003E 445 S 59th 
Ave Vacant Y 4/1/2016   

349 7-10796 ADOT 301-70-115 2925 E 
Rewood Ln SFR Y 4/1/2016   

350 7-10802 ADOT 300-05-666 3048 W 
Cedarwood Ln SFR Y 4/1/2016   

351 7-10803 ADOT 306-06-286 2655 E 
Redwood Ln SFR Y 4/1/2016   

352 7-10804 ADOT 300-05-669 3039 W 
Cedarwood Ln SFR Y 4/1/2016   

353 7-10805 ADOT 301-70-119 2909 E 
Redwood Ln SFR Y 4/1/2016   

354 7-10806 ADOT 301-70-746 3123 E 
Redwood Ct SFR Y 4/1/2016   

355 7-10869 ADOT 306-06-305 17010 S 26th 
St SFR Y 4/1/2016   

356 7-10870 ADOT 300-05-602 17012 S 27th 
Dr SFR Y 4/1/2016   

357 7-10871 ADOT 
104-65-003, 

104-65-004A, 
104-65-002B 

4802 S 59th 
Ave Vacant Y 12/1/2016   

358 7-10888 ADOT 300-05-605 17024 S 27th 
Dr SFR Y 4/1/2016   

359 7-10889 ADOT 306-06-271 2753 E 
Redwood Ln SFR Y 4/1/2016   

360 7-10890 ADOT 306-06-327 2718 E 
Redwood Ln SFR Y 4/1/2016   

361 7-10891 ADOT 301-79-455 3247 E 
Cedarwood Ln SFR Y 4/1/2016   

362 7-10892 ADOT 300-05-665 3052 W 
Cedarwood Ln SFR Y 4/1/2016   

363 7-10906 ADOT 104-04-003 5727 W Van 
Buren St Vacant Y 4/1/2016   

364 7-10940 ADOT 306-06-326 2714 E 
Redwood Ln SFR Y 4/1/2016   

365 7-10984 ADOT 301-70-750 3037 E 
Redwood Ln SFR Y 4/1/2016   

366 7-11182 ADOT - La 
Salvia 

300-02-031A, 
300-02-032A, 
300-02-033, 
300-02-034, 

300-02-037A, 
300-02-037B, 
300-02-041, 
300-02-042 

 Agricultur
al Y 4/1/2016   

367 7-11316 ADOT 300-02-021G NA Vacant Y 9/1/2016   
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Acquisition/Relocation Status Report 

No. Parcel 
No. 

Owner’s 
Name APN Site 

Address 
Property 

Type 
Retained 

Parcel 

Est. Date 
Parcel 

Available 
for 

Developer’s 
Use 

Market 
Value 
($/sq. 

ft.) 

368 7-11317 ADOT 306-06-317 2640 E 
Redwood Lane SFR Y 4/1/2016   

369 7-11358 ADOT 306-06-270 2757 E 
Redwood Lane SFR Y 4/1/2016   

370 7-11439 ADOT 306-06-309 2606 E 
Redwood Lane SFR Y 4/1/2016   

371 7-11538 ADOT - Inland 
Kenworth 

103-27-049, 
103-27-054B, 
103-27-054A, 
103-27-055 

5801 W 
Latham St 

Commer
cial N 2/15/2016   

372 7-11699 ADOT 306-06-328 2722 E 
Redwood Lane SFR Y 4/1/2016   

373 7-11702 ADOT 300-04-028L 15030 S 43rd 
Ave SFR Y 4/1/2016   
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TP Attachment 500-1 
Maintenance Table 

Ref. Element Performance Requirement Repair Response Inspection Inspection Measurement Target 
   Temporary1 Permanent2 Method Frequency Record  

1 – Public Appearance        

1.1 Debris and 
obstructions 

Maintain paved surfaces and roadside is free from debris and 
obstructions that presents a hazard to motorists. 

N/A 2 hours for paved surfaces; 
and 48 hours for other 
areas. 

Visual Weekly No debris on 
travelled way or 
roadside areas. 

100% 

1.2 Litter Maintain Project in neat condition. Remove and dispose of litter 
regularly. 

N/A 1 week, except that 
significant incidents of litter 
deposited on paved 
surfaces require 2 hour 
response and all other 
significant incidents of litter 
on the Project require 48 
hour response. 

Visual. Weekly No more than 20 
pieces of litter per 
mile, visible when 
travelling at highway 
speed.  

100% 

1.3 Sweeping Maintain all hard shoulders, gore areas, ramps, and Developer 
maintained frontage roads in swept clean condition. Remove and 
dispose of all sweepings without stockpiling in the Project ROW. 
Use only PM-10 certified street sweepers in accordance with South 
Coast Air Quality Management District Rule 1186. 

N/A 1 week for mainline; and 2 
weeks for ramps, gores, 
and frontage roads. 

Visual Weekly  No un-swept areas 
greater than 24 
inches wide or 50 
feet in length. 

100% 

1.4 Graffiti Maintain all surfaces within the Project ROW free of graffiti. N/A 24 hours for profanity, 
areas visible to travelling 
public and for specific call 
outs; and 1 week for other 
graffiti discovered in the 
course of maintenance 
activities. 

Visual  Monthly No graffiti within the 
Project ROW. 

100%. 

1.5 Irrigated 
landscaped 
areas 

Maintain all landscaped areas in their originally constructed 
condition. 
 
Landscaped areas are as designated in the Plans. 
 
Each of the following must be performed in accordance with the 
MMP:  Perform irrigation system maintenance and maintain 
irrigation system operation; pruning; insect, disease and pest 
control; fertilization; and watering. 
 
Maintain granite mulch, rock mulch, and decomposed granite areas 
free of weeds. 
 
Undertake a program to eliminate vegetation in pavement or 
concrete. 
 
Begin mowing before vegetation reaches 18 in., if applicable. 
 
Maintain backflow preventers in proper operating condition. 
 
Remove damaged or dead vegetation. Replacements must occur 
once survivability is less than the 80% criteria. 

N/A 24 hours for irrigation; 1 
month for weeds; and 2 
months for others. 

Visual Monthly Inspection records 
showing 
compliance. 

100% 

Backflow preventers: 
Specialty Inspection, 
certified by qualified 
Specialty Inspector 

Annually 100% 
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TP Attachment 500-1 
Maintenance Table 

Ref. Element Performance Requirement Repair Response Inspection Inspection Measurement Target 
   Temporary1 Permanent2 Method Frequency Record  

1.6 Non-irrigated 
landscaped 
areas 

Each of the following must be performed in accordance with the 
MMP:  Plant maintenance; pruning; and insect, disease, and pest 
control. 
 
Remove vegetation at intersections, ramps, or other areas to 
maintain visibility of appurtenances and sight distance. 
 
Vegetation does must not encroach into or on paved shoulders, 
main lines, sidewalks, islands, riprap, traffic barriers, or curbs. 
 
A program is undertaken to control weeds. 
 
A program to eliminate vegetation in pavement or concrete. 
 
Maintain the height of vegetation within 10’ of the shoulder between 
6 in. and 18 in. Begin mowing before vegetation reaches 18 in. 
 
Remove damaged or dead vegetation. Replacements must occur 
once survivability is less than the 50% criteria. 

N/A 3 month Visual  Monthly Inspection records 
showing 
compliance. 

100% 

1.7 Landform 
graphics 

Maintain landform graphic areas free from weeds. 
 
Maintain consistent granite mulch reveal against all concrete 
headers/edging. Reveal shall be maintained at ½”-3/4” on both 
sides of header/edging. 
 
Maintain all landform graphic areas free from erosion, rilling, cutting 
and granite mulch contamination.  
 
Remove any contaminated granite mulch and replace in kind with 
granite mulch as necessary to maintain original design intent 
(Texture, gradation, color, depth). Maintain color/material 
separation between areas per original design.  
 
Repair any damaged header/edging to maintain original design 
layout. Replace-in-kind. Repair/replace all warped, sagging, bowing 
and up-lifting edging material. 

N/A 6 months Visual Monthly Inspection records 
showing 
compliance. 

100% 

2 –Pavement        

2.1 Shoulder/Edge 
drop offs 

All roadways must not have vertical drop offs between the shoulder 
and adjacent unpaved surface. 

2 hours for distress that 
presents a safety hazard to 
motorists on mainline lanes, 
ramps, crossroads, and 
frontage roads, even if 
Measurement Record is 
satisfied. 

1 year Physical measurement of 
edge drop-off level 
compared to adjacent 
unpaved surface. 

Monthly Repair when: 
vertical differential 
between the 
shoulder and 
adjacent unpaved 
surface reaches 2 
inches for any 10 
foot length. 

100% 



ADDENDUM #5 

Arizona Department of Transportation - 4 - Request for Proposals 
South Mountain Freeway Project  202 MA 054 H882701C 
Addendum #5 (10-16-2015)  Volume II – Technical Provisions 
  TP Attachment 500-1 

TP Attachment 500-1 
Maintenance Table 

Ref. Element Performance Requirement Repair Response Inspection Inspection Measurement Target 
   Temporary1 Permanent2 Method Frequency Record  

2.2 Delamination of 
AR-ACFC 

All roadways have a smooth surface course. 2 hours for distress that 
presents a safety hazard to 
motorists on mainline lanes, 
ramps, crossroads, and 
frontage roads, even if 
Measurement Record is 
satisfied. 

1 year Physical measurement Monthly Repair when: 
5 or more 
delamination areas, 
of 1 foot length or 
greater in any 
direction, within any 
1 mile section per 
direction  

100% 

2.3 Potholes All roadways have a smooth surface course. 2 hours for distress that 
presents a safety hazard to 
motorists on mainline lanes, 
ramps, crossroads, and 
frontage roads, even if 
Measurement Record is 
satisfied. 

1 year Physical measurement Monthly Repair when: 
5 or more potholes, 
of 1 inch depth or 
greater and a 1 foot 
length or greater in 
any direction, within 
any 1 mile section 
per direction. 

100% 

2.4 Base Failures All roadways have a smooth surface course. 2 hours for distress that 
presents a safety hazard to 
motorists on mainline lanes, 
ramps, crossroads, and 
frontage roads, even if 
Measurement Record is 
satisfied. 

1 year Visual Annually Repair when: 
any base and/or 
subgrade failures 
occurs. 

100% 

2.5 Settlement/ 
Heave/ Distortion 

All roadways have a smooth surface course. 2 hours for distress that 
presents a safety hazard to 
motorists on mainline lanes, 
ramps, crossroads, and 
frontage roads, even if 
Measurement Record is 
satisfied. 

1 year Depth as measured using 
automated device in 
compliance with ADOT 
Standards. 

Annually Repair when: 
surface deviations 
reach/exceed 1-1/2 
inches in a length of 
50 feet. 

100% 

10-feet straightedge used to 
measure rut depth in 
localized areas. 

Annually Repair when: 
surface deviations 
exceed 1/2 inch 
between adjacent 
slabs or structural 
sections. 

100% 

2.6 Joints All roadways have a smooth surface course. 2 hours for distress that 
presents a safety hazard to 
motorists on mainline lanes, 
ramps, crossroads, and 
frontage roads, even if 
Measurement Record is 
satisfied. 

1 year Physical measurement Annually Repair when: 
joint separations 
between concrete 
pavement and 
adjacent asphaltic 
concrete pavement 
exceed 1/2 inch in 
width. 

100% 

Repair when: 
concrete pavement 
joints exceed 1/2 
inch in width. 

100% 
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2.7 Spalling All roadways have a smooth surface course. 2 hours for distress that 
presents a safety hazard to 
motorists on mainline lanes, 
ramps, crossroads, and 
frontage roads, even if 
Measurement Record is 
satisfied. 

1 year Physical measurement 
 

Annually Repair when: 
spall exceeds 4 
inches in length 
 

100% 
 

2.8 Pavement ride All roadways have a smooth surface course. 30 days 1 year Measurement of 
International Roughness 
Index (IRI) according to 
ADOT Standards, operating 
inertial profilers. 
(New construction is subject 
to construction standards in 
the Technical Provisions). 

Annually Repair when: 
mainline lanes and 
ramps, 0.1 mile 
average IRI greater 
than or equal to 85 
inches/mile. 
 

100% 

2.9 Ruts All roadways have a smooth surface course. 2 hours for distress that 
presents a safety hazard to 
motorists on mainline lanes, 
ramps, crossroads, and 
frontage roads, even if 
Measurement Record is 
satisfied. 

6 months 10-feet straightedge used to 
measure rut depth in 
localized areas. 

Annually Repair when: 
average rut depth of 
any 1 mile section is 
greater than 1/2 
inch. 

100% 

Repair when: 
any rut depth is 
greater than 1 inch. 

100% 

2.10 Cracks Maintain cracks so they are sealed and watertight. 2 hours for distress that 
presents a safety hazard to 
motorists on mainline lanes, 
ramps, crossroads, and 
frontage roads, even if 
Measurement Record is 
satisfied. 

1 year Visual Annually Clean and seal 
cracks when: 
any individual crack 
is 1/2 inch wide or 
wider. 

100% 

2.11 Skid Resistance Maintain skid resistance to required level. 2 hours for distress that 
presents a safety hazard to 
motorists on mainline lanes, 
ramps, crossroads, and 
frontage roads, even if 
Measurement Record is 
satisfied. 

6 months All pavement sections to be 
measured using ASTM 
E274/E274M-11 Standard 
Test Method for Skid 
Resistance Testing of Paved 
Surfaces at 50 MPH using a 
full scale smooth tire 
meeting the requirements of 
ASTM E524-08. 

Annually Repair when: 
skid resistance 
throughout any 1 
mile section is less 
than or equal to 30. 

100% 

3 – ADA Ramps, Sidewalks, and Curbs       

3.1 ADA ramps and 
sidewalks 

Concrete ramps and sidewalks must be ADA compliant and must 
not be displaced or damaged. 

1 week for conditions 
affecting compliance with 
ADA requirements.  

6 months Visual; and physical 
measurement if visual 
inspection reveals 
displacement or damage. 

Every other year Inspection records 
and physical 
measurements 
showing 
compliance. 

100% for 
ADA 
requirements 
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3.2 Curb and gutter Concrete curbs and gutters must not be displaced or damaged. N/A 1 year Visual; and physical 
measurement if visual 
inspection reveals 
displacement or damage. 

Every other year Inspection records 
and physical 
measurements 
showing 
compliance. 

90% per mile 
for curb and 
gutter 

4 – Safety and Security        

4.1 Safety Barriers, 
attenuators, 
barrier end 
treatments, and 
safety railing 

All barriers, guard rail / bridge rail transitions, guard rail end 
treatments, and attenuators must be functional with no damage 
that impairs their ability to perform. 

2 hours to install safety 
measures 

1 week for attenuators and 
barrier end treatments; and 
30 days for other failures. 

Visual Annually Inspection records 
showing 
compliance. 

100% 

4.2 Fence/gates and 
noise walls 

All ROW fence and gates must be in good repair; except when in 
use, gates are closed and locked; and noise walls must be 
undamaged and functional. 

24 hours for ROW fence, 
gates, and noise walls that 
function as ROW fence; and 
30 days for other noise wall 
repairs. 

1 week for ROW fences 
and gates; and 6 months 
for noise walls. 

Visual Monthly Inspection records 
showing 
compliance. 

100% 

4.3 Signage and 
delineators 

All signs, including sign lighting, and delineators function as 
designed, unauthorized signs are removed, obsolete signs are 
removed or replaced. 

2 hours for safety critical 
signs (regulatory and 
warning); and 1 week for 
other signs. 

6 weeks for signs 25 
square feet or larger, and 2 
weeks for other signs 

Visual day and night Annually Inspection records 
showing 
compliance. 

100% 

4.4 Lighting Luminaires are illuminated, function as designed. Electrical supply 
is maintained from point of service provider 

48 hours for restoration of 
electrical supply and N/A for 
street lighting luminaires 

1 month Visual Annually Percent of 
luminaires 
functioning. 

90% 

Instance of 3 or 
more consecutive 
luminaires not 
functioning. 

0 

4.5 Pavement 
marking 

Pavement markings must be complete, and must be of correct 
color and configuration. Retro-reflectivity for all preformed plastic 
pavement markings must be 100 mcd/m2/lux. Retro-reflectivity 
values for all other final pavement markings must be 100 
mcd/m2/ln. 

48 hours 3 months Visual Annually Percent of 
pavement markings 
present. 

95% 

Number of incorrect 
markings. 

0 

Testing with a 
retroreflectometer 

Every other year Percent of 
pavement markings 
compliant with 
retroreflectivity 
value. 

90% 

4.6 Traffic Signals All signals including cabinets, signal supports wiring, lenses, and 
detection loops must be functional, aligned, structurally sound, and 
must have a continuous power supply. Cabinet electronics are not 
included.  

2 hours and N/A for 
detection loops 

2 weeks Visual Monthly Inspection records 
showing 
compliance. 

100% 

5 – Structures        
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Ref. Element Performance Requirement Repair Response Inspection Inspection Measurement Target 
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5.1 Bridges FHWA mandated inspections – these inspections are not 
delegated. ADOT will perform the required inspections. Developer 
shall carry out temporary and permanent repairs as indicated in the 
inspection reports 

2 hours for conditions that 
affect life safety; and 1 week 
or as indicated in bridge 
inspection report for other 
issues. 

6 months or as indicated in 
bridge inspection reports. 

By ADOT Once every 
other year 

Bridges with no 
condition rating 
below 7 

100% 

Bridge components: 
 
Substructures and superstructures are free of undesirable 
vegetation, debris, blocked drains, weep holes, defects in joint 
sealants, defects in pedestrian protection measures, settlement, 
scour, concrete spalls, and impact damage. 
 
Expansion joints are free of dirt, debris, vegetation, and defects in 
joint seals. 
 
The deck drainage system is free of all obstructions and operates 
as intended. 
 
Cover plates are secure and free of damage. 
 
Bearing pads and bearing seats are clean. 
 
Approach slab and anchor slab joints are free of dirt, debris, 
vegetation, defects in joint seals. 

2 hours for conditions that 
affect life safety; and 1 
month for other issues. 

6 months  Visual  Annually No visually apparent 
defects 

100% 

5.2 Retaining walls Mechanically stabilized earth and other types of retaining walls 
must be free from impact damage and dislocation, must drain 
properly, must have no loose components, and must not have 
exposed reinforcing. 

2 hours for conditions that 
affect life safety; and 30 
days for other conditions. 

6 months Visual Annually Inspection records 
showing compliance 

100% 

5.3 Sign and lighting 
supports 

Sign and lighting supports must be structurally sound, must have 
no loose hardware or anchorages, and must be properly positioned 
and aligned. 

2 hours for conditions that 
affect life safety; and 1 week 
for other conditions. 

3 months Visual Annually Inspection records 
showing compliance 

100% 

6 – Ponding/Flooding, Drainage and Slopes       

6.1 Ponding and 
flooding 

Roadway must be free from standing water within 30 minutes after 
the end of a 50 year storm event 

2 hours 1 month Visual Monthly and 
after storm 
event in 
compliance with 
SWPPP 
requirements 

No areas of 
standing water 
within travel lanes. 
Areas of standing 
water on shoulders 
are less than 50 
square yards in 
extent. 

100% 

6.2 Detention and 
retention basins 

Detention and retention basins must be free from standing water 
after 50 year storm event 

24 hours 1 month Visual Monthly and 
after storm 
event in 
compliance with 
SWPPP 
requirements 

Areas of standing 
water within 
detention and 
retention basins are 
less than 1,000 
square yards in 
extent. 

100% 
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6.3 Drainage 
systems 

All ditches, channels, culverts, piped drainage systems, including 
pressure or syphon drainage systems must work as designed to 
carry design flows. Catch basins, inlets, and culverts must be free 
from debris and obstructions in order to carry the design flows. 

2 hours as required to 
maintain capacity in case of 
storm event 

6 months or as required to 
maintain capacity in case of 
storm event 

Visual and CCTV methods 
as appropriate. 

Annually Drainage system to 
carry design flows 

100% 

6.4 Slopes Maintain cut and fill slopes at design configuration without slope 
failures or erosion. Remove erosion debris from roadway. 

2 hours for failures that 
affect or threaten travelled 
way; and 1 month for other 
issues. 

6 months Visual Annually Erosion of materials 
or slope failures. 

0 

Note: 
1. A temporary repair response requires a safety remedy or repair that protects the public and, as necessary, other Elements. A temporary repair response is not necessarily required to have the durability, aesthetic finish, or, to some extent, the 

full function of the Element as initially designed. 
2. A permanent repair response requires a remedy or repair that restores the Element at issue to a condition of full functionality, durability and appearance as initially designed. 

 1 
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1 STAFF QUALIFICATIONS 1 

1.1 Landscaping Supervisor 2 

Landscaping Supervisor must be knowledgeable in the area of responsibility and have a 3 
minimum of 12 months experience in the past 24 months, performing in the same capacity on 4 
projects of similar size and scope. Supervisor must show continuing education in regards to the 5 
landscape and irrigation industry (i.e. class and/or seminars). Supervisor must have completed 6 
at least one of the following: 7 

A. Arizona certified Landscaping Professional program or acceptable equivalent 8 
B. Twelve semester hours of Horticulture/Plant care from accredited college 9 
C. Certified Arborist Program as established by the International Society of Arboriculture  10 
D. Other recognized certification programs that require the same level of plant care 11 

knowledge/experience 12 

1.2 Irrigation Technician(s) 13 

Irrigation technician(s) must be knowledgeable in the area of responsibility and have a minimum 14 
of 12 months experience in the past 24 months performing in the same capacity on projects of 15 
similar size and scope. Irrigation worker must show continuing education in regards to the 16 
landscape and/or irrigation industry Plant Preventative Maintenance. 17 

1.3 Backflow Prevention Certifiers 18 

Backflow Prevention Certifiers must be certified for the work they perform. 19 

2  GENERAL PLANT MAINTENANCE 20 

2.1 Tree and Plant Growth 21 

Perform all horticultural techniques necessary to promote and maintain healthy growth of trees 22 
and plants, including staking, tying, removing or loosening ties, and removing stakes, as 23 
needed. Special devices used to tie up plants to retaining walls shall be maintained. Add, 24 
maintain, and adjust present wire net devices around plants and trees as necessary to protect 25 
plant material from pests. 26 

2.2 General Trimming 27 

Growth which restrict drivers’ view of signs and safety devices, or which is creating other sight 28 
distance problems for drivers must be pruned. Plants repetitively causing these issues may be 29 
removed. Pruning of plant material that is in bloom is discouraged. Schedules should include 30 
sufficient time to achieve pruning when plants are dormant. Remove and legally dispose all 31 
cuttings by the end of the daily work shift. 32 

2.3 Tree Trimming 33 

Trees must be trimmed as needed to: 34 

A. facilitate visual inspection of the irrigation system, 35 
B. remove dead, diseased, or injured wood; control or direct growth covering roadway signs 36 

or causing a sight distance problem to the public, 37 
C. remove crossed limbs, 38 
D. eliminate growth encroaching on roadway, and 39 
E. raise the canopy. 40 
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Acceptable practices for pruning include: 1 

A. Crown cleaning, 2 
B. crown thinning, 3 
C. crown raising, 4 
D. vista pruning, and 5 
E. crown reduction. 6 

Unacceptable practices include: 7 

A. Topping, 8 
B. lion tailing, and 9 
C. pollarding. 10 

2.4 Shrub Trimming 11 

Shrubs shall be trimmed as necessary to: 12 

A. facilitate visual inspection of the irrigation system, 13 
B. remove dead, diseased, or injured wood, 14 
C. control or direct growth, 15 
D. eliminate growth encroaching on roadway, and 16 
E. raise the canopy as needed. 17 

No shrubs will be sheared for aesthetic purposes. 18 

2.5  Palm Tree Trimming 19 

All palm trees must be trimmed/skinned so no more than 1 year growth is present. 20 

3 PLANT REMOVAL/REPLANTING 21 

3.1 Removal 22 

Developer shall remove and dispose of plants, shrubs, and trees which are severely distressed 23 
or which die as a result of storm damage, age, pests, or disease. All plants being removed must 24 
be noted in MIS upon removal from the job site. 25 

3.2  Replacement 26 

Developer shall replace any plant, shrub, or tree which dies or is severely damaged as a result 27 
of neglect, inadequate care, or inadequate maintenance, or application of chemicals, including 28 
runoff and drift onto adjacent properties. Replacement plants must be nearest size nursery 29 
stock available to the plant being replaced. Planting methods will be in accordance with 30 
standard horticultural practices. 31 

3.3 Potential Survival and Growth 32 

The soil area of the chemically affected plant(s) and planting pit must be treated with activated 33 
charcoal and other soil amendments that may be required to enhance the potential survival and 34 
growth of the replacement plants. 35 
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4 WEED CONTROL 1 

4.1 Non‐Granite Areas/Native Vegetation 2 

Developer’s pesticide technician must be able to identify various wild flowers and desirable 3 
native grasses versus noxious weeds. 4 

Native grasses must be cut, as needed, after seed heads have matured and as directed by the 5 
Project Manager or their Representative. 6 

Native shrub species will be left to grow in a natural state and will not be trimmed, pruned, or 7 
removed, unless impeding traffic or as directed by the Project Manager or their Representative. 8 
Native shrubs must not be allowed to become invasive of one another and form dense thickets. 9 

In the area around plants, Developer shall maintain free of weeds and grass, either a 5-foot 10 
radius or the area to the outer edge of the canopy, whichever is greater. A 3-foot radius must be 11 
maintained free of weeds and grass around the base of signs, delineators, utility poles, 12 
guardrails, fence lines, cable barriers, and other highway fixtures. 13 

All annual and perennial weeds within non‐granite areas must be treated with an approved 14 
herbicide before reaching 3 inches in height. All weeds and grasses in expansion joints of paved 15 
slopes and sidewalks must also be treated with an approved herbicide before reaching 3 inches 16 
in height. 17 

If weeds develop beyond 3 inches in height prior to treatment, Developer shall be responsible 18 
for manual removal of the weeds, removal and disposal of cut debris, restoration of the 19 
disturbed area to its original condition, and application of an approved pre‐emergent herbicide to 20 
the area. 21 

4.2 Granite Areas 22 

All granite areas within the project must be treated with an approved, pre‐emergent herbicide at 23 
least once per year. This application will be shown on the annual and monthly schedules. Some 24 
variability will be allowed for weather conditions. 25 

The entire granite area is to be maintained free of weeds and grasses. All annual and perennial 26 
weeds within granite areas will be treated with an approved herbicide before reaching 3 inches 27 
in height. 28 

Disposal must be in a legal manner. All disturbed granite and earth must be restored to original 29 
condition when manual weeding is completed. 30 

4.3 Hardscape Areas 31 

Weeds in hardscape areas, including but not limited to slope paving, sidewalks, and capped 32 
raised medians and gore points must be treated in the same manner as the granite areas. 33 

5 PESTICIDES AND PESTICIDE APPLICATION 34 

Developer shall furnish all pesticides, equipment, and labor to provide pest control services. 35 
Prior to pesticide application, Developer shall provide a listing of all materials and chemicals 36 
annually at the maintenance meeting. All pesticides used must be labeled for landscape use. 37 
Restricted use pesticides with an LD 50 number lower than 500 are NOT permitted on this 38 
Project. 39 

All pesticides used must be in the original manufacturers marked containers and tank‐mixed on 40 
site. Developer shall provide storage of chemicals at off‐site locations, delivering to the work site 41 
only sufficient equipment and materials to complete daily tasks. 42 
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Developer shall apply all pesticides in strict compliance with the manufacturer's instructions as 1 
they appear on the label, and as approved by the rules and regulations of the agency issuing 2 
Developer's pesticide license. 3 

Developer shall maintain on site the Material Safety Data Sheets (MSDS) and current labels for 4 
each product used on this contract for ready reference. 5 

Gallons of water used from the irrigation system supply for spray mix must be recorded on the 6 
daily work report. 7 

6 OTHER PEST CONTROL 8 

Developer shall control pests within the contracted area. Pests may include, but are not limited 9 
to mosquitos, ants, bees, rodents, insects, gophers, and other pests which burrow, crawl, fly, 10 
nest or otherwise reside within the contracted area. Pests which infest plants must be treated 11 
with an approved pesticide. 12 

Developer shall take all normal precautions common to the trade and institute proper 13 
procedures for the control of insects, bees, pests, or disease, including clean-up and removal of 14 
standing water or other mosquito vectors. Developer shall be responsible for all damages 15 
resulting from improper procedures or the failure to take normal precautions. 16 

Developer shall note on the Daily Work Report all pest intrusions by describing the location, the 17 
pest to be controlled, and the method of control. 18 

7 IRRIGATION 19 

7.1 General Irrigation 20 

Developer shall: 21 

A. Provide all labor and equipment necessary for inspection, maintenance, operation, and 22 
repair of the existing irrigation system. 23 

B. See that all trees and shrubs receive the proper amount of water to maintain health and 24 
vigor. This will involve adjusting the irrigation systems for appropriate seasonal 25 
frequencies. 26 

C. A watering schedule must be prepared by someone specialized in irrigation, such as a 27 
horticulturist or water administrator. The detailed schedule must be submitted annually at 28 
the maintenance meeting. This schedule must list water requirements for specific 29 
species of plants and be entered in to the controllers. Developer shall adhere to the 30 
watering schedule and any changes to the schedule, or deviation from it, must be noted 31 
in the MIS. 32 

D. Developer shall establish an annual water budget and set a monthly percentage of that 33 
budget to determine a maximum monthly usage. This information must be included in 34 
Developer’s annual irrigation plan. 35 

E. Be responsible for daily surveillance of the irrigation system to assure that all component 36 
features are operating as designed. These component features include, but are not 37 
limited to, back flow preventers, controllers, valves, pressure regulators, filters, water 38 
lines, emitters, sensing devices, and the entire electrical system. 39 

F. Alarms showing on controllers must be rectified, and an entry made in MIS of the 40 
occurrence. 41 

G. Report through the MIS any malfunction of the irrigation system which requires 42 
emergency repair for the safety of the public or to protect the landscaping. 43 
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H. Notify the Project Manager’s Representative to inspect all subsurface repairs to the 1 
irrigation system prior to backfilling. 2 

7.2 Irrigation System Inspection 3 

In addition to daily Surveillance, during the landscape establishment period after Final 4 
Acceptance, Developer shall conduct a formal monthly Inspection of the Non-Maintained 5 
Element irrigation systems. The irrigation inspection must include the items identified in Table 6 
7-1, Irrigation Inspection Checklist. 7 

Irrigation systems in the Maintenance Service Limits shall be inspected when and as 8 
determined by Developer. 9 

Table 7-1 
Irrigation Inspection Checklist 

Item No. Description X Indicates Services 
Completed 

1 All emitters for even water distribution over area covered 
within plant canopy. 

 

2 Pressure at all electric remote control valves. Clean boxes 
as needed. 

 

3 Pressure at all pressure regulators. Clean boxes as 
necessary. 

 

4 Gallonage/hour at five emitters per valve.  

5 Pressure at two end caps from same lateral line as emitter 
check (Item 4). Record valve and regulator number. 

 

6 Verify zero flow with only master valve open and record 
pressure. 

 

7 Verify that the water meter, flow monitor, and controller 
agree on flow rates. 

 

8 Clean component cabinets and the controller enclosure 
area. 

 

9 Check and record ohms reading for each valve output (all 
outputs off). 

 

10 Flush the filter(s) and check pressure gauge(s).  

11 Check system for leakage and malfunctioning 
components. 

 

12 Reset total flow counter in flow monitor to zero.  

 

7.3 Not Used 10 

7.4 Irrigation Water Distribution 11 

7.4.1 Emitters 12 

Emitters must be kept properly positioned for even water distribution within the area of the 13 
canopy. Check at random to determine the flow rate in gallons per hour during the monthly 14 
irrigation Inspection. When the emitter shows that the flow rate is twice that of the designed 15 
flow, the emitter must be replaced by Developer. When the tested emitters have failed, five 16 
additional emitters must be checked to determine flow rates. When the majority of emitters fail, 17 



ADDENDUM #4 

Arizona Department of Transportation - 7 - Request for Proposals 
South Mountain Freeway Project  202 MA 054 H882701C 
Addendum #4 (10-2-2015)  Volume II – Technical Provisions 
  TP Attachment 500-3 

the entire section for the tested valve will be replaced. Developer shall replace all failed emitters 1 
as part of the Maintenance Services Work. 2 

7.4.2 Irrigation Line 3 

Line cleaning stubs must be flushed and pressure checked at least monthly. Results of the line 4 
cleaning stubs pressure checks shall be noted on the Daily Work Report. 5 

7.4.3 Water Efficiency 6 

Developer shall ensure that water is used efficiently and not wasted. Developer shall water by 7 
hand or by other ADOT approved means when the irrigation system is temporarily out of order. 8 
In case of interruptions, Developer shall create a notification within the MIS for any such 9 
occurrence. 10 

8 REPAIRS TO IRRIGATION SYSTEM 11 

Developer shall furnish all labor, equipment, pipe, repair parts and kits, and supplies to make 12 
repairs, replacements, and adjustments to the irrigation systems as part of the irrigation 13 
maintenance service. 14 

All replacement parts and installation procedures must be same as original unless otherwise 15 
approved by the Project Manager’s Representative. 16 

9 HERBICIDES 17 

Developer shall use the herbicides listed in Table 9-1 for weed control. Additional products may 18 
be used upon request, evaluation, and approval by ADOT. 19 

Table 9-1 
Approved Herbicides for Weed Control 

Product Name Active Ingredient 

Surflan Oryzalin 

Pendulum Pendimethalin 

Carricade Prodiamine 

Roundup Glyphosate 

Reward Diquat dibromide 

Poast Sethoxydim 

Fusilade Fluazifop Butyl 

Endurance Prodiamine 

Galary Isoxaben 

Clean  Amine 2,4 Dichloro-Phenoxyacetic acid 

 

All herbicides must have an approved dye added to facilitate inspection after application.20 
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